SECTION 000200 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Carmel Clay Schools
5201 E. Main Street
Carmel, IN 46033

For: New Carmel Elementary School
Carmel, IN 46032

At: 5201 E. Main Street
Carmel, IN 46033

Until: 2:00 PM (local time), January 8, 2020

Bid Opening:  Bids will be publicly opened and read aloud at 2:00 PM (local time), at 5201
E. Main Street, Carmel, IN 46033.

All work for the complete construction of the Project will be under one or more prime contracts with the
Owner based on bids received and on combinations awarded. The Construction Manager will manage the
construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation
3834 S. Emerson Avenue, Building A www.skillmanplanroom.com

Indianapolis, IN 46203
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Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping and handling. Reprographic Services are provided by:

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661.

WAGE SCALE: Wage Scale does not apply to this project.

A Pre-Bid Conference will be held on December 11, 2019 at 2:00 PM, local time, at 5201 E. Main
Street, Carmel, IN 46033. Attendance by bidders is optional, but recommended, in order to clarify or
answer questions concerning the Drawings and Project Manual for the Project.

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to Carmel Clay Schools. Contractors are advised that the Contract as finally
entered into with any successful Bidder may be entered into with either the School Corporation or the
Building Corporation or certain portions of the Contract may be entered into by both the School
Corporation and the Building Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any

irregularities in bidding. All Bids may be held for a period not to exceed 60 days before awarding
contracts.

CARMEL CLAY SCHOOLS
By: Ron Farrand

END OF SECTION 00 02 00
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SECTION 011200 - MULTIPLE CONTRACT SUMMARY

PART 1 GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Prime Contract, including amended
General Conditions and other Division 1 Specification Sections, apply to Work of
this Section.

1.02 SUMMARY
A. The intent of this Section is to indicate the Work required by the Contractors and

to provide information regarding the duties, responsibilities, and cooperation
required by the Contractors, with similar requirements for the subcontractors and

suppliers.
B. Owners right to maintain current operations
C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions
H. Project security

l. Coordination of work
J. Time of commencement and completion
K. Schedule of contract responsibilities
1.03 WORK UNDER SEPARATE CONTRACTS
A. Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized

to be a major part of the project, with Work to be performed concurrently and in
close coordination with Work of other Prime Contracts.

B. The "Contract Documents,” as defined in the General Conditions, include "the
Drawings." Although Drawings are grouped and identified by classification of the
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Work, Contractors shall be responsible for their Work as specified herein and as
indicated on the Drawings. Although the majority of the Drawings are "to scale,”
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments” to determine material quantities or for
other reasons.

Separate prime contracts will be awarded as per the "'Schedule of Contract
Responsibilities™ (see Part 3 — Execution). Contractors shall include Work
required by the Specifications and Drawings for each contract area defined in the
Schedule.

Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A

TSC 218110

The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built into the Work; and familiarize himself with the
requirements and responsibilities of other Contracts to enable the required
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product
deliveries, and their effect on the overall project progress and completion. Other
Contractors shall cooperate in getting their Work and the Work of their
subcontractors completed according to the schedule as prepared and maintained by
the Construction Manager. Each Contractor shall immediately notify the
Construction Manager of a delay in delivery of products or the scheduled date of
completion that may affect the total progress of construction.
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The Owner will furnish the topographical survey, either as a part of these Drawings
or separately, giving the general topographical lines existing at the site and the
property lines.

Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated. Confine

operations to areas within contract limits indicated. Do not disturb portions of the site
beyond the areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or
storage of materials. Schedule deliveries to minimize space and time
requirements for storage of materials and equipment on site.

Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by
construction operations. Take all precautions necessary to protect the building and
its occupants during the construction period.

OWNERS RIGHT TO MAINTAIN OPERATIONS

During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of
the construction project.

The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.

Contractors must expend their best effort toward protection of the health, safety,
and welfare of occupants on the Owner’s property during the course of Work on
this Project.

OCCUPANCY REQUIREMENTS
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Full Owner Occupancy: The Owner will occupy the site and existing building
during the entire construction period. Cooperate with the Owner during
construction operations to minimize conflicts and facilitate Owner usage. Perform
the Work so as not to interfere with the Owner’s operations.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and

install equipment in completed areas of the building prior to Substantial

Completion, provided such occupancy does not interfere with completion of the

Work. Such placing of equipment and partial occupancy shall not constitute

acceptance of the total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall

be fully operational. Required inspections and tests shall have been
successfully completed. Upon occupancy, the Owner will operate and
maintain mechanical and electrical systems serving occupied portions of the
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A

The Owner intends to complete the following items of Work outside the provisions
of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos
report is available through the Construction Manager upon request.

6. Technology Equipment except as scheduled and specified under Divisions
26-28 and shown on the drawings.

1.09 PERMITS, FEES, AND NOTICES

TSC 218110

Multiple Contract Summary Section 01 12 00-4



The Construction Manager will secure the general building permit for the Owner.

Each Contractor shall secure and pay for other permits, governmental fees, and

licenses necessary for the proper execution and completion of his Work, which are

applicable at the time the bids are also received. Fees to relocate utilities on

Owner's property shall be included in the bid of the Contractor doing the relocation.

1. State filing fees for plan approval are the responsibility of the Owner and
will be paid by the Owner.

Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown
to Construction Manager and Owner.

Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his
Work. If a Contractor observes that the Contract Documents are at variance
therewith, he shall promptly notify the Construction Manager in writing, and
necessary changes shall be adjusted by appropriate notification. If a Contractor
performs Work knowing it to be contrary to such laws, ordinances, rules, and
regulations, and without such notice to the Construction Manager, he shall assume
full responsibility therefore and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A
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Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and
whether or not incorporated or to be incorporated in the Work.

Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be
properly and completely clothed while working. Bare torsos, legs and feet will
not be allowed. Possession or consumption of alcoholic beverages or drugs,
tobacco or other noxious behavior on the site is strictly prohibited. Violators shall
be promptly removed from the site. Smoking is not permitted on school property
or within school buildings.
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Contractors will conduct criminal background checks (extent of and/or service to
be used will be established by the Owner) on every employee assigned to work on
the Project and clear them through the National Sex Offender Registry prior to their
assignment to Project. Contractors will require the same of sub-contractors.

ID Badges will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.

E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and
verify the work eligibility status of all newly hired employees of Contractor
through the E-Verify Program (Program). Contractor is not required to verify the
work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute
an affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work
eligibility status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to
certify to Contractor that the subcontractor does not knowingly employ or
contract with an unauthorized alien and has enrolled in the Program. Contractor
shall maintain on file a certification from each subcontractor throughout the
duration of this contract or project which is the subject of this contract. If
Contractor determines that a subcontractor is in violation of this provision,
Contractor may terminate its contract with the subcontractor for such violation. In
Accordance With 1.C. 5-16-13 Contractor must provide the E-Verify Case
Number of every employee that works on the project. This requirement includes
the contractor’s subs and suppliers to the fourth (4 tier.
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The Owner is requiring that all contractors’ personnel and their onsite employees
(trade employees) and subcontractors submit an expanded criminal history check
through Safe Hiring Solutions, P.O. Box 295, Danville, IN 46122, 1-888-215-8296.
(Contractor is responsible for the cost of this background check). This should meet
with the Owner’s approval prior to the employee starting work on the project. All
contractors’ personnel and employees, once cleared for work will be issued a
project identification badge that must be worn at all times while on site. All
contractors will be expected to provide the required name, address, picture state
driver’s license or picture state identification card information to The Skillman
Corporation Site Manager no later than 24 hours in advance of the employee
coming to work at the project site.

Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works
Projects enacted by the Indiana Legislator requires, in addition to requirements
already in effect, contractors to comply with the following:

1. Tier 1 —General/Prime Contractors to self-perform 15% of their total

Contract.

2. Qualification thru the Department of Administration or INDOT
requirement in accordance with IC 4-13.6-4.

a. Bids shall not be considered unless (1) the Prime Bidder and (2)
all lower tiered subcontractors whose subcontract value is
estimated to be $300,000 or more are qualified at the time of the
bid in accordance with IC 4 — 13.6 — 4.

3. Include Written Drug Testing Plan that covers all employees of the bidder
who will perform work on the public work project and meets or exceeds
the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate.
However, check your bidding requirements as the Owners may have
higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier
Sub Contracts and must provide the case verification number of all
employees working on the project.

6. Prohibits contractors down to the 4th Tier Sub Contract from paying
employees in cash.

7. Requirement to retain payroll records for 3 years

8. All contractors down to the 4th Tier Sub Contract must comply with Fair
Labor Act, Indiana’s Workers Compensation and Unemployment
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.

10.  Failure to comply may result in debarment from public works projects for
up to 4 years.
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All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 08 20 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING

A

Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.

1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A

When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A

Each Prime Contractor shall take all reasonable precautions to prevent injury,
damage or loss to people and property in, on and adjacent to the project. This shall
include not only their own work or property but that of other contractors and the
Owner.

If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site
or property adjacent thereto. Once accepted by the Owner, contractors shall
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A
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Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

Questions concerning the phasing or "Schedule of Contract Responsibilities”
should be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

Certain Specification Sections describe Work to be performed under several
contract areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this
nature as required for each contract area whether or not enumerated in the Schedule
of Contract Responsibilities.
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E. The following contract areas are broken down by Specifications Section
conforming basically to the CSI format.

F. The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However,
each Contractor is responsible to review the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase of
the Work is included in his proposal. This "Schedule of Contract Responsibilities"
is a definition of the work as it is to be bid in separate contracts. Where a specific
item of Work is not defined, but is normally inherent to a trade, or is included in
the scope of the applicable technical revision, it will be the responsibility of that
Contractor to include the Work in his proposal.

G. This "Schedule of Contract Responsibilities” is to aid each Contractor in defining
the Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities” do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each
Contractor should read the "Schedule of Contract Responsibilities” completely to
familiarize himself with the Work of other Contractors that may have Work in
adjacent areas and to coordinate the interfacing problems that may occur as the
work is assembled and constructed.

H. Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of
work involved or jurisdictional trade agreements, the Contractor will be responsible
to subcontract the Work as necessary to complete the Work included in his
Contract. No delay in the Work will be allowed due to the failure of the Contractor
to subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A. Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor
is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION
A. The Contractor shall commence work within ten (10) days after being notified in

writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within 60 calendar days after
receipt of bids.
2. Construction shall be substantially complete by July 2, 2021 consecutive

calendar days, or earlier, after Notice to Proceed.
PART 2 PRODUCTS (Not Used)
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PART 3 EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A
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PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports

Section 014510 Testing Laboratory Services
Section 015910 Project Office

Section 017150 Final Cleaning

PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 011200 Multiple Contract Summary
Section 012100 Allowances

Section 012300 Alternates

Section 012500 Contract Modification Procedures
Section 012500.1  Substitution Procedures

Section 0128 00 Schedule of Values

Section 0129 00 Applications for Payment

Section 013100 Project Meetings

Section 013200 Schedules and Reports

Section 013300 Submittal Procedures

Section 01 40 00 Quality Requirements

Section 014510 Testing Laboratory Services (Paragraph 1.05)
Section 014510.1  Mockups

Section 0150 50 Temporary Facilities and Controls
Section 0154 60 Environment Protection

Section 0154 80 Utility Protection

Section 0156 30 Water Control

Section 0156 90 Housekeeping & Safety

Section 0159 20 Offices and Sheds

Section 01 60 00 Product Requirements

Section 017250 Work Layout

Section 017310 Cutting and Patching

Section 017700 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

All contractors shall subscribe to PlanGrid for use on this project. Number of users
is up to the contractor, however, at a minimum your site personnel will be required
to use this product to facilitate communication. PlanGrid will be used for the current
construction documentation to include, current set, addenda, ASI, As Built
Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine
subscription pricing. It is recommended that you have an office administrator to
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assist your field personnel. PlanGrid is a tool for the construction phase and will
not be used for bidding. Visit www.skillmanplanroom.com for bid documents

C. PROVIDED BY DESIGNATED CONTRACTORS

Section 015110 Temporary Electricity, Lighting and Warning Systems
Section 015130 Temporary Heating, Ventilation and Cooling
Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities

Section 015180 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures
Section 0152 60 Rubbish Container

Section 015310 Fences (Temporary Security)

Section 015320 Tree and Plant Protection

Section 015330 Barricades

Section 015500 Access Roads and Parking Areas

Section 0156 20 Dust Control

Section 01 56 80 Erosion Control

Section 015760 Project Signs

Section 017200 Field Engineering

3.03 BID CATEGORIES

A BID CATEGORY NO. 1 — General Trades
General Requirements in Paragraph 3.02.B above.

Section 012300 Alternates

Section 012500 Substitution Procedures

Section 014510 Mockups

Section 015160 Temporary Sanitary Facilities
Section 015180 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures
Section 0152 60 Rubbish Container

Section 015310 Fences (Temporary Security)
Section 015320 Tree and Plant Protection

Section 015330 Barricades

Section 015500 Access Roads and Parking Areas
Section 0156 20 Dust Control

Section 0156 80 Erosion Control

Section 015760 Project Signs

Section 017200 Field Engineering

Section 0156 39 Tree Preservation

Section 024116 Structure Demolition

Section 033000 Cast-In-Place Concrete

Section 033001 Site Cast-In-Place Concrete

Section 033500 Concrete Surface Treatment [Sealer]
Section 035416 Hydraulic Cement Underlayment
Section 055213 Pipe And Tube Railings [Aluminum]
Section 057000 Decorative Metal
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Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

06 40 00
06 4219
072100
07 42 43
07 42 53
07 92 00
079500
081113
08 14 16
08 15 48
083113
08 3313
08 33 23
08 36 15
08 71 00
08 83 00
089119
09 67 23
101100
10 12 00
1014 16
1014 19
10 14 23
10 14 26
1021 13
102123
10 22 38
10 26 00
1028 00
104313
1044 13
105113
10 53 20
11 13 00
116143
11 66 23
11 66 25
11 68 00
119500
122413
14 60 00
311000

Interior Architectural Woodwork
Plastic Laminate Faced Wood Paneling
Thermal Insulation

Metal Composite Material Wall Panels
Metal Wall And Soffit Panels
Joint Sealants

Expansion Control

Hollow Metal Doors And Frames
Flush Wood Doors

Fiberglass Doors

Access Doors And Frames

Coiling Counter Doors

Overhead Coiling Doors

Glazed Aluminum Sectional Doors
Door Hardware

Mirrors

Fixed Louvers

Resinous Flooring

Visual Display Surfaces

Display Cases

Plagques

Dimensional Letter Signage

Panel Signage

Post And Panel/Pylon Signage
Toilet Compartments

Cubicle Curtains And Track
Operable Panel Partitions

Wall And Door Protection [Corner Guards]
Toilet, Bath, And Laundry Accessories
Defibrillator Cabinets

Fire Extinguishers And Cabinets
Metal Lockers

Pre-Fabricated Canopies

Loading Dock Equipment

Stage Curtains

Gymnasium Equipment

Time Out Room Padding
Playground Equipment

Kilns

Roller Window Shades
Cranes and Hoists

Site Clearing
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Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

312000 Earthmoving

312010 Earthwork [Building]

312500 Soil Erosion Control

316250 Aggregate Piers

321123 Granular Base

3212 16 Asphalt Paving

321316 Concrete Paving

321317 Stamped Concrete

321413 Unit Pavers

3217 23 Pavement Markings

321816 Playground Protective Surfacing
323113 Fences And Gates

323119 Decorative Metal Fences & Gates
323120 Metal Gates

323300 Site Furnishings

329200 Turf And Grasses

329300 Plants

330100 Site Natural Gas Service
334100 Storm Utility Drainage

3346 05 Playground Subdrainage

Clarifications:

1.

no

Regarding any references to “GC” or “General Contractor” indicated on the
Contract Documents, this work is the responsibility of the Bid Category No.
1 Contractor.

Grouting of base plates by Bid Category No. 3

Equipment bases, and pads shall be provided by the Contractor installing the
equipment.

The Bid Category No. 1 Contractor is responsible to remove any dirt and
mud that is tracked on roadways daily.

The Bid Category No. 1 Contractor is to include sweeping compound, and
500 man-hours for general building and site clean-up or other work to be
performed by a skilled laborer at the direction of the Construction
Manager throughout the duration of the project. At the end of the project,
unused hours will be converted into a dollar amount and returned to the
Owner as a deduct Change Order.

Provide access roads inside the construction limits sufficient to support
structural steel erection cranes. Within the building perimeter, provide
access roads, using drainage course material. Access roads are to be of a
width and thickness equivalent to the volume of stone required for the entire
building and located to accommodate steel erection. At the appropriate
time, distribute stone as required for new construction and as directed by
the Construction Manager. Unless otherwise noted by the Construction
Manager, remove all stone outside the building and remove all stone that in
the opinion of the Construction Manager, is too contaminated to reuse.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

The Bid Category No. 1 Contractor is responsible to provide the temporary
laydown area, remove, and restore the site at the end of the project.

The Bid Category No. 1 Contractor is responsible to remove any snow
within the construction fencing. All walks and entrances within the
construction fence shall be adequately treated with ice melt or sand to
prevent ice build-up.

Bid Category No. 1 Contactor shall supply all door hardware for the aluminum
storefronts and aluminum curtainwall to the Bid Category No. 6 Contractor
for installation.

Bid Category No. 14 shall provide all final electrical connections, including
but not limited to low voltage and power wiring, commissioning, or controls
not integral to the hardware.

Section 07 21 00 Thermal Insulation that is below grade shall be installed
by Bid Category No. 1 Contractor. Section 07 21 00 Thermal Insulation
cavity wall insulation behind the masonry veneer shall be installed by Bid
Category No. 2 Contractor. All other Section 07 21 00 Thermal Insulation
shall be installed by Bid Category No. 5 Contractor.

Bid Category No. 1 Contractor shall provide steel road plates to permit access
at all utility crossings.

The utility services provided by Bid Category No. 1 shall be coordinated with
Utility Companies as necessary.

Contractor shall refer to Guideline Schedule and include in their bid all
necessary cold weather concrete procedures or admixtures as required to meet
schedule.

Contractor shall include any sleeves indicated per plans passing through their
work.

The Owner will provide Independent Testing Agency for monitoring the
installation of aggregate piers.

Contractor is responsible to mow the grass and maintain the weeds within the
project limits for the duration of the project. Contractor shall maintain all
project limits and fencing clean and free of weeds as directed by the
Construction Manager.

Contractor is responsible to raze the existing Carmel Elementary School.
Demolition contractor shall visit site and familiarize with existing conditions.
This is mandatory.

BID CATEGORY NO. 2 — Masonry

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section

012300 Alternates

012500 Substitution Procedures

014510 Mockups

0152 60 Rubbish Container

04 2000 Unit Masonry

047200 Cast Stone Masonry

072100 Thermal Insulation

07 27 26 Fluid-Applied Membrane Air Barriers
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Clarification:

1. Section 07 21 00 Thermal Insulation that is below grade shall be installed
by Bid Category No. 1 Contractor. Section 07 21 00 Thermal Insulation
cavity wall insulation behind the masonry veneer shall be installed by Bid
Category No. 2 Contractor. All other Section 07 21 00 Thermal Insulation
shall be installed by Bid Category No. 5 Contractor.

2. Contractor shall refer to Guideline Schedule and include in their bid all
necessary cold weather masonry installation procedures and mortar
admixtures as required to meet schedule.

3. Contractor shall include any sleeves indicated per plans passing through their
work.

4. All masonry anchors are to be provided by Bid Category No. 2.

5. All flashing below the roof line shall be the responsibility of the Masonry Bid

Category No. 2 Contractor. All flashing above the roof line shall be by the
Roofing Contractor in Bid Category No. 4.

6. Provide clips, anchors, supports and other accessories that interface
between steel framing and steel studding.

BID CATEGORY NO. 3 — Structural Steel
General Requirements in Paragraph 3.02.B above.

Section 012300 Alternates

Section 012500 Substitution Procedures
Section 014510 Mockups

Section 015330 Barricades

Section 051200 Structural Steel Framing
Section 051213 Architecturally Exposed Structural Steel Framing
Section 052100 Steel Joist Framing
Section 053100 Steel Decking

Section 053123 Dovetail Steel Roof Deck
Section 0550 00 Metal Fabrications
Section 055100 Metal Stairs
Clarification:

1. Provide grouting of base plates as a part of Bid Category No. 3.

BID CATEGORY NO. 4 - Roofing
General Requirements in Paragraph 3.02.B above.

Section 012300 Alternates

Section 012500 Substitution Procedures
Section 014510 Mockups

Section 0754 19 PVC Roofing

Section 07 62 00 Sheet Metal Flashing And Trim
Section 077100 Roof Specialties

Section 07 7200 Roof Accessories

Section 07 9500 Expansion Control
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Clarification:

1. The Bid Category 4 Contractor is responsible for all wood blocking required
for roof installation including MEP curbs, metal roof coping, and roof
hatches.

2. All flashing below the roof line shall be the responsibility of the Masonry
Bid Category No. 2 Contractor. All flashing above the roof line shall be by
the Roofing Bid Category No. 4 Contractor.

3. Provide, furnish and install all roofing, including accessories for a complete
and watertight installation. System shall include, but not be limited to:
roofing systems, PVC materials, adhesives and fasteners, sealants,
flashings, cants, copings, reglets and counter flashings, roof-edge
specialties, crickets, walkway pads, downspouts, MEPF penetrations, roof
overflow drains, temporary openings at all penetrations and temporary and
permanent flashing at all mechanical equipment curbs.

E. BID CATEGORY NO. 5 — Metal Framing, Drywall & Ceilings
General requirements in Paragraph 3.02.B above.

Section 012300 Alternates

Section 012500 Substitution Procedures
Section 014510 Mockups

Section 0152 60 Rubbish Container

Section 05 40 00 Cold-Formed Metal Framing
Section 06 10 53 Misc. Rough Carpentry
Section 06 16 00 Wood Wall Sheathing
Section 06 16 43 Gypsum Board Sheathing
Section 072100 Thermal Insulation

Section 072119 Spray Foam Insulation
Section 078413 Penetration Firestopping
Section 07 84 46 Fire-Resistive Joint Systems
Section 07 9500 Expansion Control

Section 09 22 16 Non-Structural Metal Framing
Section 09 29 00 Gypsum Board

Section 09 50 00 Wood Panel Ceilings
Section 095113 Acoustical Panel Ceilings
Section 09 84 00 Acoustic Room Components

Clarifications:

1. All wood blocking and plywood shall be provided by Bid Category No. 5.

2. Section 07 21 00 Thermal Insulation that is below grade shall be installed
by Bid Category No. 1 Contractor. Section 07 21 00 Thermal Insulation
cavity wall insulation behind the masonry veneer shall be installed by Bid
Category No. 2 Contractor. All other Section 07 21 00 Thermal Insulation
shall be installed by Bid Category No. 5 Contractor, including the Smart
CI System.
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The Bid Category No. 5 Contractor is to include an 80-man-hour
allowance for replacement of stained or damaged ceiling tile to be
performed by a skilled carpenter at the direction of the Construction
Manager throughout the duration of the project. At the end of the project,
unused hours will be converted into a dollar amount and returned to the
Owner as a deduct Change Order.

BID CATEGORY NO. 6 — Aluminum Storefronts & Aluminum Curtain Walls

General Requirements in Paragraph 3.02.B above.

Section 012300 Alternates

Section 012500 Substitution Procedures

Section 014510 Mockups

Section 0812 16 Interior Aluminum Doors And Frames

Section 08 4113 Aluminum-Framed Entrances and Storefronts
Section 08 80 00 Glazing

Section 08 87 00 Glazing Film [Frosted]

Section 08 88 53 Security Glazing

Clarification:

1. Bid Category No. 1 Contactor shall supply all door hardware for the aluminum

storefronts and aluminum curtainwall to the Bid Category No. 6 Contractor
for installation. All low voltage wiring within the Aluminum & FRP doors
and frames is to be installed by Bid Category No. 6 Contractor. Final
connection and power supply to be provided by Electrical Contractor.

BID CATEGORY NO. 7 — Flooring & Tiling

General Requirements in Paragraph 3.02.B above.

Section 012300 Alternates

Section 012500 Substitution Procedures

Section 014510 Mockups

Section 09 3000 Tiling

Section 096513 Resilient Base And Accessories

Section 09 65 16 Resilient Sheet Flooring [Vinyl]

Section 09 65 23 Luxury Vinyl Tile Flooring

Section 09 68 13 Tile Carpeting

Clarification:

1. Contractor shall include all costs to prepare sub-floor and underlayments as

required to perform his work, including but not limited to: thresholds,
patching, adhesives, edge strips, reducer strips, sleepers, vapor barriers,
fasteners, leveling compounds and other, per manufacturer
recommendations.

Contractor shall include all costs to provide finished floors, including but
not limited to: sealers, polishes and other, per manufacturer
recommendations.
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BID CATEGORY NO. 8 — Wood Athletic Flooring
General Requirements in Paragraph 3.02.B above.

Section 012300 Alternates

Section 012500 Substitution Procedures

Section 014510 Mockups

Section 09 64 00 Wood Flooring

Section 09 64 66 Wood Athletic Flooring

Clarification:

1. Contractor shall include all costs to prepare sub-floor and underlayments as

required to perform his work, including but not limited to: thresholds,
patching, adhesives, edge strips, reducer strips, sleepers, vapor barriers,
fasteners, leveling compounds and other, per manufacturer
recommendations.

2. Contractor shall include all costs to provide finished floors, including but
not limited to: sealers, polishes and other, per manufacturer
recommendations.

BID CATEGORY NO. 9 — Painting & Wallcovering
General Requirements in Paragraph 3.02.B above.

Section 012300 Alternates

Section 012500 Substitution Procedures

Section 014510 Mockups

Section 097215 Digital Wall Coverings

Section 097220 Dry Erase Wall Coverings

Section 0991 23 Interior Painting

Section 09 96 00 High-Performance Coatings

Clarification:

1. The Bid Category No. 9 Contractor is to include a 120 man-hour allowance

for additional painting and wallcovering including touch-up to be
performed by a skilled painter at the direction of the Construction Manager
throughout the duration of the project. At the end of the project, unused
hours will be converted into a dollar amount and returned to the Owner as
a deduct Change Order.

BID CATEGORY NO. 10 — Casework
General Requirements in Paragraph 3.02.B above.

Section 012300 Alternates

Section 012500 Substitution Procedures

Section 014510 Mockups

Section 12 32 16 Manufactured Plastic-Laminate-Faced Casework
Section 12 36 19 Wood Countertops

Section 12 36 63 Solid Surface Countertops
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Clarification:

1. Bid Category No. 10 is responsible to provide all penetrations to casework
(from factory or field modified and finished) as required by the plans and
details or as required to coordinate associated electrical, mechanical or
plumbing. Coordinate power and data requirements and locations with the
Electrical Contractor for locations and sizes of holes needed. Coordinate
mechanical and plumbing requirements and locations with the Mechanical
Contractor for locations and sizes of holes needed.

2. Coordinate blocking requirements with Bid Category No. 5.

K. BID CATEGORY NO. 11 — Food Service
General Requirements in Paragraph 3.02.B above.

Section 012300 Alternates

Section 012500 Substitution Procedures

Section 014510 Mockups

Section 113100 Residential Appliances

Section 11 40 00 Foodservice Equipment

Section 1140 00.01 Fs Unit Price Form

Clarification:

1. All final connections (not integral to food service equipment) shall be made

by the Electrical, Mechanical, Plumbing or Fire Protections Contractors.
Coordinate with other trades as necessary.

2. Provide coordinated shop drawings that indicate all MEPF requirements
and accurately reflect the actual conditions and spacing of the area.
3. Obtain approvals and permits and coordinate inspections and testing with

governing local and state agencies in relation to this scope of work.
4. Equipment bases and pads shall be provided by the Contractor installing the
equipment.

L. BID CATEGORY NO. 12 — Fire Suppression
General Requirements in Paragraph 3.02.B above.

Section 012300 Alternates

Section 012500 Substitution Procedures

Section 014510 Mockups

Section 200010 Common Work Results For Fire Suppression,
Plumbing, and HVAC

Section 200050 Common Materials and Methods For Fire Suppression,
Plumbing, and HVAC

Section 200060 Common Pipe, Valves, and Fittings For Fire
Suppression, Plumbing, and HVAC

Section 211000 Water Based Fire Suppression
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Clarification:

1.

All final connections to food service equipment (not integral to food service
equipment) shall be made by the Electrical, Mechanical, Plumbing or Fire
Protection Contractors. Coordinate with other trades as necessary.

Obtain approvals and permits and coordinate inspections and testing with
governing local and state agencies in relation to this scope of work.
Equipment bases and pads shall be provided by the Contractor installing the
equipment.

Regarding any references to Fire Suppression Systems indicated on the
Contract Documents, this work is the responsibility of the Bid Category No.
12 Contractor.

Provide controller, jockey pumps, flow meter, flow devices for fire alarm,
or the like, as related to fire suppression work for a full operable system.
All electrical final connections including, but not limited to, wiring of
pump, controller, or devices to be by the Electrical Contractor.

BID CATEGORY NO. 13 — Mechanical & Plumbing

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section

Section

Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

012300 Alternates

012500 Substitution Procedures

014510 Mockups

015130 Temporary Heating, Ventilation and Cooling

015150 Temporary Water

2000 10 Common Work Results For Fire Suppression,
Plumbing, and HVAC

20 00 50 Common Materials and Methods For Fire Suppression,
Plumbing, and HVAC

20 00 60 Common Pipe, Valves, And Fittings For Fire
Suppression, Plumbing, And Hvac

2001 80 Common Insulation For Plumbing And Hvac

221113 Facility Water Distribution

221119 Domestic Water Specialties

221123 Domestic Circulation Pumps

221314 Facility Sanitary Sewer

221319 Waste Specialties

2214 23 Storm Drainage Piping Specialties

223100 Water Softeners

223400 Gas Fired Water Heaters

22 4000 Plumbing Fixtures

22 47 00 Drinking Fountains And Water Coolers

22 63 15 Natural Gas Piping Specialties

230593 Testing And Balancing

230900 HVAC Instrumentation And Controls

232113 Hydronic Piping Systems

232123 Hydronic Pumps

232300 Refrigerant Piping
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Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

232500 HVAC Water Treatment

233113 Metal Ducts

233300 Air Duct Accessories

233423 HVAC Power Ventilators

233600 Air Terminal Units

233713 Diffusers, Registers, Grilles, And Louvers
233723 HVAC Gravity Ventilators

235100 Breechings, Chimneys, And Stacks

235216 Condensing Boilers

236200 Air Cooled Condensing Units

236316 Air Cooled Condensers And Refrigerant Specialties
23 64 26 Scroll Chillers with Remote Air Cooled Condenser
237313 Modular Indoor Csac

2374 32 Direct Fired Make-Up Aire Units

238134 Mini-Split Air Conditioning Units

238216 Air Coils

238239 Unit Heaters

238243 Radiant Ceiling Panels — Hydronic

Clarifications:

1.

Regarding any references to “MC” — “Mechanical Contractor” or “PC” —
“Plumbing Contractor” indicated on the Contract Documents, this work is
the responsibility of the Bid Category No. 13 Contractor.

Equipment bases, and pads shall be provided by the Contractor installing the
equipment.

All final connections to food service equipment (not integral to food service
equipment) shall be made by the Electrical, Mechanical, Plumbing, or Fire
Protection Contractors, as applicable. Coordinate with other trades as
necessary.

The gas service is going to be installed by the utility company and coordinated
by Bid Category No. 1, up to the meter on the building. The Mechanical
Contractor shall connect to the service provided by the gas utility.

The utility services provided by Bid Category No. 13 shall be coordinated with
Utility Companies, as necessary.

Temperature Controls low voltage wiring is the responsibility of Bid Category
No. 13; power wiring is the responsibility of Bid Category No. 14.

BID CATEGORY NO. 14 — Electrical, Communications, Safety & Security

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section

Section

012300 Alternates

012500 Substitution Procedures

014510 Mockups

015110 Temporary Electricity, Lighting and Warning
Systems

26 05 00 Common Work Results For Electrical
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Section

Section
Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section

Section
Section
Section
Section

Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

26 0519

26 05 26
26 05 29
26 05 33
26 05 43

26 05 44
26 05 53
260570
26 09 23
26 22 00
26 24 13
26 24 16
26 27 26
26 28 13
26 28 16
26 29 13
26 32 13
2336 00
26 43 13

26 51 00
26 5561
26 56 00
270500
2705 26

270528
27 0553
271100
271116

271119

2714 23
27 1500.23
271513
271543
274113
275123
275313
28 13 00
282300
283111

Low-Voltage Electrical Power Conductors And
Cables

Ground And Bonding For Electrical Systems
Hangers And Supports For Electrical Systems
Raceways And Boxes For Electrical Systems
Underground Ducts And Raceways For Electrical
Systems

Sleeves And Sleeve Seals For Electrical Systems
Identification For Electrical Systems
Short-Circuit, Coordination, And Arc-Flash Study
Lighting Control Devices

Low-Voltage Transformers

Switchboards

Panelboards

Wiring Devices

Fuses

Enclosed Switches And Circuit Breakers
Enclosed Controllers

Engineer Generators

Transfer Switches

Surge Protection For Low-Voltage Electrical Power
Circuits

Interior Lighting

Theatrical Lighting

Exterior Lighting

Common Work Results For Communications
Grounding And Bonding For Communications
Systems

Pathways Communications Systems
Identification For Communication Systems
Communications Equipment Room Fittings
Communications Cabinet, Racks, Frames, And
Enclosures

Communications Termination Blocks And Patch
Panels

Communications Optical Fiber Riser Cabling
Audio Video Communications Horizontal Cabling
Communications Copper Horizontal Cabling
Communications Faceplates And Connectors
Architecturally Integrated Audio Video Equipment
Central Sounds And Paging System

Clock Systems

Electronic Access Control

Video Surveilance

Digital, Addressable Fire Alarm System
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1.

Clarifications:

Regarding any references to “EC” or “Electrical Contractor” indicated on
the Contract Documents, this work is the responsibility of the Bid Category
No. 14 Contractor.

Bid Category No. 1 Contractor shall supply all door hardware for the
aluminum storefronts and aluminum curtainwall to the Bid Category No. 6
Contractor for installation. All low voltage wiring with in the wood, steel and
hollow metal doors and frames is to be installed by the Electrical Contractor.
All low voltage wiring within the Aluminum & FRP doors and frames is to be
installed by Bid Category No. 6 Contractor. Final connection and power
supply to be provided by Electrical Contractor. Bid Category No. 14 shall
provide all final electrical connections, including but not limited to low
voltage and power wiring, commissioning, or controls, not integral to the
hardware.

Equipment bases and pads shall be provided by the Contractor installing the
equipment.

All final connections to food service equipment (not integral to food service
equipment) shall be made by the Electrical, Mechanical, Plumbing or Fire
Protection Contractors, as applicable. Coordinate with other trades as
necessary.

All final electrical connections to Fire Protection, including but not limited to;
wiring of pump, controller, or devices to be by the Electrical Contractor.

The electric service and telecommunication service shall be provided by the
Electrical Contractor and the Electrical Contractor shall coordinate with the
Utility Companies as necessary. The Electrical Contractor is to provide all
trenching, ductbank, conduit, cable, utility fees, and the like, as required to
install fully operable services.

Temperature Controls low voltage wiring is the responsibility of Bid Category
No. 13, power wiring is the responsibility of Bid Category No. 14.

END OF SECTION 01 12 00
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