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SECTION 00 02 00 - NOTICE TO BIDDERS 

NOTICE TO BIDDERS 

Notice is hereby given that sealed bids will be received: 

By: Franklin Township Community School Corporation 

6141 S. Franklin Road, Indianapolis, IN 46259 

For: Franklin Central Junior High School – Additions and Upgrades 

10440 Indian Creek Road, Indianapolis, IN 46259 

At: 6141 S. Franklin Road, Indianapolis, IN 46259 

Until: 2:00 PM (local time), June 16, 2020 

Bid Opening: Bids will be publicly opened and read aloud at 2:00 PM (local time), in the 

Franklin Township Community School Corporation office. 

All work for the complete construction of the Project will be under one or more prime contracts with 

the Owner based on bids received and on combinations awarded.  The Construction Manager will 

manage the construction of the Project. 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and may be examined by prospective bidders at the following locations: 

Office of the Construction Manager 

The Skillman Corporation 

3834 S. Emerson Avenue, Building A 

Indianapolis, IN  46203 

The Skillman Plan Room 

www.skillmanplanroom.com 

Prime and Non-Prime Contract Bidders  must place an order on www.skillmanplanroom.com to be 

able to download documents electronically or request printed documents.  There is no cost for 

downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 

printing, shipping and handling.  Reprographic Services are provided by:  

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661. 

WAGE SCALE: Wage Scale does not apply to this project. 

A Pre-Bid Conference will be held on June 03, 2020 at 2:00 PM, local time, at 10440 Indian 

Creek Road, Indianapolis, IN 46259.  Attendance by bidders is optional, but recommended, in order 

to clarify or answer questions concerning the Drawings and Project Manual for the Project. 

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

Contractors submitting bids for the performance of any Work as specified in this building Project 

should make such Bids to Franklin Township Community Corporation.  Contractors are advised 

that the Contract as finally entered into with any successful Bidder may be entered into with either the 

School Corporation or the Building Corporation or certain portions of the Contract may be entered into 

by both the School Corporation and the Building Corporation. 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 

irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 

contracts. 

Franklin Township Community School Corporation 

By: Fred McWhorter  

END OF SECTION 00 02 00 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and General Provisions of the Prime Contract, including amended

General Conditions and other Division 1 Specification Sections, apply to Work of

this Section.

1.02 SUMMARY 

A. The intent of this Section is to indicate the Work required by the Contractors and

to provide information regarding the duties, responsibilities, and cooperation

required by the Contractors, with similar requirements for the subcontractors and

suppliers.

B. Owners right to maintain current operations

C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions

H. Project security

I. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS 

A. Prime Contracts are defined to include the following contracts described in the

Schedule of Contract Responsibilities included hereinafter; and each is recognized

to be a major part of the project, with Work to be performed concurrently and in

close coordination with Work of other Prime Contracts.

B. The "Contract Documents," as defined in the General Conditions, include "the

Drawings."  Although Drawings are grouped and identified by classification of the

Work, Contractors shall be responsible for their Work as specified herein and as
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 

quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for 

other reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 

required by the Specifications and Drawings for each contract area defined in the 

Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built into the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the required 

coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not carry out their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 

deliveries, and their effect on the overall project progress and completion. Other 

Contractors shall cooperate in getting their Work and the Work of their 

subcontractors completed according to the schedule as prepared and maintained by 

the Construction Manager.  Each Contractor shall immediately notify the 

Construction Manager of a delay in delivery of products or the scheduled date of 

completion that may affect the total progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 
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D. Contractors required to make connections to existing utilities, especially sewerage

where gravity flow occurs, shall verify grades and locations at points of such

connections and shall notify the Construction Manager of circumstances which

would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES 

A. Use of the Site: Limit use of the premises to work in areas indicated.  Confine

operations to areas within contract limits indicated.  Do not disturb portions of the site

beyond the areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the

premises clear and available to the Owner, the Owner’s employees, and

emergency vehicles at all times.  Do not use these areas for parking or

storage of materials.  Schedule deliveries to minimize space and time

requirements for storage of materials and equipment on site.

B. Use of the Existing Building:  Maintain the existing building in a weathertight

condition throughout the construction period.  Repair damage caused by

construction operations.  Take all precautions necessary to protect the building and

its occupants during the construction period.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

A. During the course of this Project, normal and customary functions and operations

must be maintained.  The Contract Documents are intended to define a strict

separation between the school activities of students and staff from the activities of

the construction project.

B. The Construction Manager, Architect, and Owner will not tolerate any visible or

audible actions initiated or responded to by any employees of Contractors on this

Project toward any students, teachers, or staff members at the school system.

Violators shall be promptly removed from the site.

C. The Owner intends to instruct students, teachers, and staff to refrain from

communications with Contractor’s personnel working on this Project.  All

communication with Owner and staff shall be through the Construction Manager.

D. Contractors must expend their best effort toward protection of the health, safety,

and welfare of occupants on the Owner’s property during the course of Work on

this Project.

1.07 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building

during the entire construction period. Cooperate with the Owner during
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construction operations to minimize conflicts and facilitate Owner usage. Perform 

the Work so as not to interfere with the Owner’s operations.  

 

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 

Completion, provided such occupancy does not interfere with completion of the 

Work.  Such placing of equipment and partial occupancy shall not constitute 

acceptance of the total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 

Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 

be fully operational.  Required inspections and tests shall have been 

successfully completed.  Upon occupancy, the Owner will operate and 

maintain mechanical and electrical systems serving occupied portions of the 

building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Contractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 

4. The purchase and supplying of certain materials as noted in the Project 

Manual. 

5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 

report is available through the Construction Manager upon request. 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the Owner.  

Each Contractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of his Work, which are 

applicable at the time the bids are also received.  Fees to relocate utilities on 

Owner's property shall be included in the bid of the Contractor doing the relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 
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B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved

parties for minimum interruption of service.

C. Shutdowns of existing systems shall be limited to minimum time required and

scheduled with other involved parties.  Provide 2 days written notice of shutdown

to Construction Manager and Owner.

D. Inspections of installed work shall be performed by the governing authority as

arranged for by the Contractor.  Work shall not be covered until approved.

E. Each Contractor shall give notices and comply with laws, ordinances, rules,

regulations, and orders of public authorities bearing on the performance of his

Work.  If a Contractor observes that the Contract Documents are at variance

therewith, he shall promptly notify the Construction Manager in writing, and

necessary changes shall be adjusted by appropriate notification. If a Contractor

performs Work knowing it to be contrary to such laws, ordinances, rules, and

regulations, and without such notice to the Construction Manager, he shall assume

full responsibility therefore and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS 

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor,

materials, equipment, tools, construction equipment and machinery, water, heat,

utilities, transportation, and other facilities and services necessary for the proper

execution and completion of his Work, whether temporary or permanent and

whether or not incorporated or to be incorporated in the Work.

B. Each Contractor shall enforce strict discipline and good order among his employees

or other persons carrying out Work of his Contract and shall not permit employment

of unfit person or persons or anyone not skilled in the task assigned to them.

C. Contractors and Subcontractors shall be subject to such rules and regulations for

the conduct of the Work as the Owner may establish.  Employees shall be

properly and completely clothed while working.  Bare torsos, legs and feet will

not be allowed.  Possession or consumption of alcoholic beverages or drugs,

tobacco or other noxious behavior on the site is strictly prohibited.  Violators shall

be promptly removed from the site.  Smoking is not permitted on school property

or within school buildings.
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D. Contractors will conduct criminal background checks (extent of and/or service to 

be used will be established by the Owner) on every employee assigned to work on 

the Project and clear them through the National Sex Offender Registry prior to their 

assignment to Project. Contractors will require the same of sub-contractors.  

 

E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 

from the Contractor that the employee/subcontractor employee or independent 

contractor has a satisfactory record to work on the Project. 

 

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 

verify the work eligibility status of all newly hired employees of Contractor 

through the E-Verify Program (Program). Contractor is not required to verify the 

work eligibility status of all newly hired employees through the Program if the 

Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 

an affidavit affirming that the Contractor does not knowingly employ an 

unauthorized alien and confirming Contractor’s enrollment in the Program, unless 

the Program no longer exists, shall be filed with the Owner prior to the execution 

of this contract. This contract shall not be deemed fully executed until such 

affidavit is delivered to the Owner. 

 

Contractor and its subcontractors shall not knowingly employ or contract with an 

unauthorized alien or retain an employee or contract with a person that contractor 

or its subcontractor subsequently learns is an unauthorized alien. If Contractor 

violates this provision the Owner shall require Contractor to remedy the violation 

not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 

fails to remedy the violation within the thirty (30) day period, the Owner shall 

terminate the contract for breach of contract.  If Owner terminates the contract, 

Contractor shall be liable to the Owner for actual damages in addition to any other 

contractual remedies. There is a rebuttable presumption that Contractor did not 

knowingly employ an unauthorized alien if Contractor verified the work 

eligibility status of the employee through the Program. 

 

Prior to performing any work, Contractor shall require each subcontractor to 

certify to Contractor that the subcontractor does not knowingly employ or 

contract with an unauthorized alien and has enrolled in the Program. Contractor 

shall maintain on file a certification from each subcontractor throughout the 

duration of this contract or project which is the subject of this contract. If 

Contractor determines that a subcontractor is in violation of this provision, 

Contractor may terminate its contract with the subcontractor for such violation. In 

Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number 

of every employee that works on the project. This requirement includes the 

contractor’s subs and suppliers to the fourth (4th) tier.  
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G. The Owner is requiring that all contractors’ personnel and their onsite employees 

(trade employees) and subcontractors submit an expanded criminal history check 

through Safe Hiring Solutions, P.O. Box 295, Danville, IN 46122, 1-888-215-8296. 

(Contractor is responsible for the cost of this background check).  This should meet 

with the Owner’s approval prior to the employee starting work on the project.  All 

contractors’ personnel and employees once cleared for work will be issued a project 

identification badge that must be worn at all times while on site.  All contractors 

will be expected to provide the required name, address, picture state driver’s license 

or picture state identification card information to The Skillman Corporation Site 

Manager no later than 24 hours in advance of the employee coming to work at the 

project site. 

 

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 

Projects enacted by the Indiana Legislator requires, in addition to requirements 

already in effect, contractors to comply with the following: 

1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  

2. Qualification thru the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4.  

a. Bids shall not be considered unless (1) the Prime Bidder and (2) 

all lower tiered subcontractors whose subcontract value is 

estimated to be $300,000 or more are qualified at the time of the 

bid in accordance with IC 4 – 13.6 – 4. 

3. Include Written Drug Testing Plan that covers all employees of the bidder 

who will perform work on the public work project and meets or exceeds 

the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 

However, check your bidding requirements as the Owners may have 

higher limit requirements. 

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 

Sub Contracts and must provide the case verification number of all 

employees working on the project.  

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 

employees in cash. 

7. Requirement to retain payroll records for 3 years 

8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 

Compensation Insurance. 

9. Mandatory Training Requirements based upon number of employees. 

10. Failure to comply may result in debarment from public works projects for 

up to 4 years.  
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I. All contractors down to the 4th Tier Sub Contract must maintain general liability 

insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 

and General Aggregate Limit of $2,000,000. Other requirements and limits may 

apply see specification section 00 08 20 Schedule of Insurance Requirements. 

 

1.11  CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 

responsible for the procurement of the field information.  

 

1.13  PROJECT SECURITY 

 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This shall 

include not only their own work or property but that of other contractors and the 

Owner. 

  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site 

or property adjacent thereto.  Once accepted by the Owner, contractors shall 

comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 

nature as required for each contract area whether or not enumerated in the Schedule 

of Contract Responsibilities. 
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E. The following contract areas are broken down by Specifications Section

conforming basically to the CSI format.

F. The Drawings and Specifications as furnished for each of the Contracts is for the

convenience of the Contractor in preparing a proposal for this Project. However,

each Contractor is responsible to review the complete set of Drawings and

Specifications to assure that Work required to be installed to complete his phase of

the Work is included in his proposal.  This "Schedule of Contract Responsibilities"

is a definition of the work as it is to be bid in separate contracts.  Where a specific

item of Work is not defined, but is normally inherent to a trade, or is included in

the scope of the applicable technical revision, it will be the responsibility of that

Contractor to include the Work in his proposal.

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining

the Scope of Work to be included in his proposal.  However, omissions from this

"Schedule of Responsibilities" do not relieve the Contractor from including in his

proposal that Work which will be required to complete his Contract.  Each

Contractor should read the "Schedule of Contract Responsibilities" completely to

familiarize himself with the Work of other Contractors that may have Work in

adjacent areas and to coordinate the interfacing problems that may occur as the

work is assembled and constructed.

H. Where specific Work is to be completed under a particular phase of the Project and

the Work is wholly or partially completed by other trades because of the type of

work involved or jurisdictional trade agreements, the Contractor will be responsible

to subcontract the Work as necessary to complete the Work included in his

Contract.  No delay in the Work will be allowed due to the failure of the Contractor

to subcontract related work required by jurisdictional trade agreements.

1.15  COORDINATION OF WORK 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades

and other Contractors and requirements of the school system.  The Contractor must

make space allowances for Work of other Contractors; provide necessary openings

where indicated or implied by the Drawings and Specifications.  Each Contractor

is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION 

A. The Contractor shall commence work within ten (10) days after being notified in

writing to proceed and shall complete the Work within the time limitations

established in the Form of Agreement.

1. It is anticipated that construction will start within THIRTY (30) calendar

days after receipt of bids.

2. Construction shall be completed per the Guideline Schedule.

PART 2 - PRODUCTS (Not Used) 
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PART 3 - EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 

Section 01 32 00 Schedules and Reports 

Section 01 45 10 Testing Laboratory Services 

Section 01 59 10 Project Office 

Section 01 71 50 Final Cleaning 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 

Section 01 12 00 Multiple Contract Summary 

Section 01 2 300 Alternates 

Section 01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section 01 40 00 Quality Requirements   

Section 01 50 50 Temporary Facilities and Controls 

  Section 01 54 60 Environment Protection 

Section 01 54 80 Utility Protection 

  Section  01 56 30 Water Control 

Section 01 56 90 Housekeeping & Safety 

Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

  Section 01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

                         

All Contractors shall provide their Superintendents with radios capable of handling 

multiple channels and compatible with radios used by the Construction Manager. 

 

All contractors shall subscribe to PlanGrid for use on this project. Number of users 

is up to the contractor, however, at a minimum your site personnel will be required 

to use this product to facilitate communication. PlanGrid will be used for the current 

construction documentation to include, current set, addenda, ASI, As Built 

Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine 

subscription pricing. It is recommended that you have an office administrator to 

assist your field personnel. PlanGrid is a tool for the construction phase and will 

not be used for bidding. Visit www.skillmanplanroom.com for bid documents 

 

http://www.plangrid.com/
http://www.skillmanplanroom.com/
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C. PROVIDED BY DESIGNATED CONTRACTORS

Section 01 21 00 Allowances 

Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section 01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences (Temporary Security) 

Section 01 53 20 Tree and Plant Protection 

Section 01 53 30 Barricades 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 20 Dust Control 

Section 01 56 80 Erosion Control 

Section 01 57 60 Project Signs 

Section 01 72 00 Field Engineering 

Section 01 83 00.99     Facility Shell Performance Requirements 

3.03 BID CATEGORIES 

A. BID CATEGORY NO. 1 – GENERAL TRADES

General Requirements in Paragraph 3.02.B above.

Section 01 21 00 Allowances 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection  

Section 01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences (Temporary Security) 

Section 01 53 20 Tree and Plant Protection 

Section 01 53 30 Barricades 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 20 Dust Control 

Section 01 56 80 Erosion Control 

Section 01 57 60 Project Signs 

Section 01 72 00 Field Engineering 

Section 01 83 00.99     Facility Shell Performance Requirements 

Section        02 41 19          Selective Demolition 

Section        03 30 00          Cast-In-Place Concrete 

Section 06 10 53 Miscellaneous Rough Carpentry 

Section 07 42 93 Soffit Panels 

Section 07 92 00 Joint Sealants 

Section 07 95 00 Expansion Control 

Section 08 11 13 Hollow Metal Doors And Frames 

Section 08 14 16 Flush Wood Doors 
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Section 08 31 13 Access Doors And Frames 

Section 08 33 23 Overhead Coiling Doors 

Section 08 34 73 Sound Control Door Assemblies 

Section 08 41 13 Aluminum-Framed Entrances And Storefronts 

Section 08 45 23 Fiberglass-Sandwich-Panel Assemblies 

Section 08 52 00 Wood Windows 

Section 08 71 00 Door Hardware 

Section 08 80 00 Glazing 

Section 08 83 00 Mirrors 

Section 08 90 00 Louvers And Vents 

Section 09 65 66 Resilient Athletic Flooring 

Section 09 67 23.13 Resinous Flooring - Level 1 

Section 09 67 23.17 Resinous Flooring - Level 3 

Section 10 11 00 Visual Display Units 

Section 10 1400 Signage 

Section 10 21 13.19 Plastic Toilet Compartments 

Section 10 26 00 Wall And Door Protection 

Section 10 28 00 Toilet, Bath, And Laundry Accessories 

Section 10 44 13 Fire Extinguisher Cabinets 

Section 10 51 13 Metal Lockers 

Section 11 52 13 Projection Screens 

Section 12 22 00 Curtains And Drapes 

Section 12 93 00 Site Furnishings 

Section 22 13 13 Facility Sanitary Sewers (Site) 

Section 31 10 00 Site Clearing 

Section 31 20 00 Earth Moving 

Section 32 12 16 Asphalt Paving 

Section 32 13 13 Concrete Paving 

Section 32 13 73 Concrete Paving Joint Sealants 

Section 32 92 00 Turf And Grasses 

Section 32 93 00 Plants 

Section 33 41 00 Storm Utility Drainage Piping 

Section 33 46 00 Subdrainage 

Project Specific Clarifications: 

1. Provide all erosion control measures

2. Provide and maintain concrete washout pit/dumpsters

2. Provide temporary access road stone as required.  Include placement and

removal.  Location designated by the Construction Manager.

3. Provide field engineering and layout for your own work.

4. Provide traffic control measures when required for completion of your work.

5. Provide road cleaning/sweeping while performing work on site.

6. Provide temporary sanitary facilities for entire duration of project schedule

7. Provide final As-Built survey for utility work.

8. Provide all foundation/footing excavation and backfill including drainage course

under slab on grade.



TSC 219030 Multiple Contract Summary Section 01 12 00-13 

9. Provide hot water and winter blanket protection based on the construction

schedule.

10. Provide grouting of all column bases.

11. All spoils generated from excavation work shall be removed from site.

12. Provide foundation underdrainage as shown on the plumbing plans.

13. Provide dumpsters and rubbish containers for the duration of the project.  Bid

Category No. 2 and No. 4 to provide dumpsters and rubbish containers for their

own work.

14. Provide over excavation for all curbs and walks. Spoils generated from

excavation shall be removed from site.

15. Provide all site concrete including aggregate sub-base.  Provide asphalt paving

including aggregate sub-base.  Provide pavement markings and signage.  Provide

all landscaping, plantings and seeding.

16. Include access control/electrified door hardware wiring internal to aluminum

doors and frames, to accessible ceiling

17. Underground storm and sanitary lines will be installed to a point five (5) feet

outside foundation walls by Bid Category No. 1 Contractor.

18. Include 200 laborer hours and 100 carpenter hours for use at the discretion of the

Construction Manager.

19. Regarding any references to “GC” or “General Contractor” indicated on the

Contract Documents, this work is the responsibility of the Bid Category No. 1

Contractor.

20. Regarding Specification Section 06 10 53 – Misc. Rough Carpentry; The Bid

Category No. 5 Contractor is responsible for all wood blocking required for

roof installation including MEP curbs, metal roof coping and roof hatches.  The

Bid Category No. 4 Contractor is responsible for wood blocking within the

Metal Stud Walls.  The Bid Category No. 1 Contractor is responsible for all

other wood blocking required in the Contract Document including but not limited

to temporary enclosures for winter conditions at all window and door openings.

21. Provide plywood covered frames for window openings, overhead door openings,

and hinged plywood at door openings to maintain temperatures necessary to

perform the work and provide security.   Provide protection against adverse

weather so that the building and materials will not be damaged, and against

unauthorized entry.  Protection shall be provided well in advance of finishing

operations to prevent penetration of dust or moisture into finished areas.   Provide

five (5) Construction grade padlocks keyed alike with freeze protection for

gates/doors with a minimum of ten (10) keys for distribution to designated

contractors and the Construction Administrator.

22. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are to

provide caulking for their work in accordance with the Contract Documents.  In

general, the Contractor whose work creates the joint to be caulked (in the normal

sequence of work) is to provide the joint sealant.

B. BID CATEGORY NO. 2 - MASONRY

General Requirements in Paragraph 3.02.B above.

Section 01 21 00 Allowances 

Section 01 52 60 Rubbish Container 
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Section 01 83 00.99     Facility Shell Performance Requirements 

Section        04 20 00          Unit Masonry 

Section  04 72 00          Cast Stone Masonry Section 

Section 07 21 00 Thermal Insulation 

Section 07 92 00 Joint Sealants 

Section 07 95 00 Expansion Control 

Project Specific Clarifications: 

1. Provide dumpsters and rubbish containers for your own work.

2. Provide insulation and air barrier at all wall sections.

3. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are to

provide caulking for their work in accordance with the Contract Documents.  In

general, the Contractor whose work creates the joint to be caulked (in the normal

sequence of work) is to provide the joint sealant.

C. BID CATEGORY NO. 3 – STRUCTURAL STEEL

General Requirements in Paragraph 3.02.B above.

Section 01 21 00 Allowances 

Section 01 53 30 Barricades 

Section 05 12 00          Structural Steel Framing 

Section 05 31 00          Steel Decking 

Section 05 50 00          Metal Fabrications 

Section 05 51 00          Metal Stairs 

Section 05 52 13 Pipe And Tube Railings 

Project Specific Clarifications: 

1. Any cleaning or demucking of column pads prior to column installation will be

the responsibility of this Bid Category.

D. BID CATEGORY NO. 4 – METAL FRAMING/DRYWALL/CEILINGS

General Requirements in Paragraph 3.02.B above.

Section 01 21 00 Allowances 

Section 01 52 60 Rubbish Container 

Section 01 83 00.99     Facility Shell Performance Requirements 

Section 05 40 00 Cold-Formed Metal Framing 

Section 05 44 00 Cold-Formed Metal Trusses 

Section 06 10 53 Miscellaneous Rough Carpentry 

Section 06 16 00 Sheathing 

Section 07 21 00 Thermal Insulation 

Section 07 24 19 Water-Drainage Exterior Insulation And Finish 

System (EIFS) 

Section 07 84 13 Penetration Firestopping 

Section 07 92 00 Joint Sealants 

Section 07 95 00 Expansion Control 

Section 09 22 16 Non-Structural Metal Framing 

Section 09 29 00 Gypsum Board 

Section 09 51 13 Acoustical Panel Ceilings 
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Section 09 84 13 Fixed Sound-Absorptive Panels 

Project Specific Clarifications: 

1. Regarding Specification Section 06 10 53 – Misc. Rough Carpentry; The Bid

Category No. 5 Contractor is responsible for all wood blocking required for roof

installation including MEP curbs, metal roof coping and roof hatches.  The Bid

Category No. 4 Contractor is responsible for wood blocking within the Metal

Stud Walls.  The Bid Category No. 1 Contractor is responsible for all other wood

blocking required in the Contract Document including but not limited to temporary

enclosures for winter conditions at all window and door openings.

2. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are to

provide caulking for their work in accordance with the Contract Documents.  In

general, the Contractor whose work creates the joint to be caulked (in the normal

sequence of work) is to provide the joint sealant.

3. Include 100 carpenter man hours for use at the discretion of the Construction

Manager.

4. Expedite completion of CAP assemblies to allow for ductwork installation

E. BID CATEGORY NO. 5 - ROOFING

General requirements in Paragraph 3.02.B above.

Section 01 21 00 Allowances

Section 01 83 00.99     Facility Shell Performance Requirements 

Section 06 10 53 Miscellaneous Rough Carpentry 

Section 07 0 150.19 Preparation For Re-Roofing 

Section 07 21 00 Thermal Insulation 

Section 07 31 13 Asphalt Shingles 

Section 07 54 23 Thermoplastic Polyolefin (Tpo) Roofing 

Section 07 71 00 Roof Specialties 

Section 07 92 00 Joint Sealants 

Section 07 95 00 Expansion Control 

Project Specific Clarifications: 

1. Regarding Specification Section 06 10 53 – Misc. Rough Carpentry; The Bid

Category No. 5 Contractor is responsible for all wood blocking required for roof

installation including MEP curbs, metal roof coping and roof hatches.  The Bid

Category No. 4 Contractor is responsible for wood blocking within the Metal

Stud Walls.  The Bid Category No. 1 Contractor is responsible for all other wood

blocking required in the Contract Document including but not limited to temporary

enclosures for winter conditions at all window and door openings.

2. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are to

provide caulking for their work in accordance with the Contract Documents.  In

general, the Contractor whose work creates the joint to be caulked (in the normal

sequence of work) is to provide the joint sealant.
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F. BID CATEGORY NO. 6 – PAINTING AND WALL COVERING

General Requirements in Paragraph 3.02.B above.

Section 01 21 00 Allowances

Section 09 91 23.99 Interior Painting 

Section 09 93 00 Staining And Transparent Finishing 

Section 09 96 00.99 High Performance Coatings 

Project Specific Clarifications: 

1. Include 100 painter man hours for use at the discretion of the Construction

Manager.

G. BID CATEGORY NO. 7 - FLOORING

General Requirements in Paragraph 3.02.B above.

Section 01 21 00 Allowances 

Section 09 30 00 Tiling 

Section 09 65 13 Resilient Base And Accessories 

Section 09 65 19 Resilient Tile Flooring 

Section 09 68 13 Tile Carpeting 

H. BID CATEGORY NO. 8 - CASEWORK

General Requirements in Paragraph 3.02.B above.

Section 01 21 00 Allowances 

Section 01 23 00 Alternates 

Section 06 40 23 Interior Architectural Woodwork 

Section 07 92 00 Joint Sealants 

Section 12 32 00 Manufactured Wood Casework 

Section 12 35 40.99 Musical Instrument & Robe Cabinet System 

I. BID CATEGORY NO. 9 – FIRE PROTECTION

General Requirements in Paragraph 3.02.B above.

Section 01 21 00 Allowances  

Section 07 84 13 Penetration Firestopping 

Section 21 05 18 Escutcheons For Fire-Suppression Piping 

Section 21 05 23 General-Duty Valves For Water-Based Fire-

Suppression Piping 

Section 21 13 13 Wet-Pipe Sprinkler Systems 

Project Specific Clarifications: 

1. Provide housekeeping pads for your own work/equipment

J. BID CATEGORY NO. 10 - PLUMBING

General Requirements in Paragraph 3.02.B above.

Section 01 21 00 Allowances 

Section 01 51 50 Temporary Water 

Section 07 84 13 Penetration Firestopping 

Section 22 05 18 Escutcheons For Plumbing Piping 

Section 22 05 19 Meters And Gages For Plumbing Piping 
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Section 22 05 23.12 Ball Valves For Plumbing Piping 

Section 22 05 23.14 Check Valves For Plumbing Piping 

Section 22 05 23.15 Gate Valves For Plumbing Piping 

Section 22 05 29 Hangers And Supports For Plumbing Piping And 

Equipment 

Section 22 05 53 Identification For Plumbing Piping And Equipment 

Section 22 07 19 Plumbing Piping Insulation 

Section 22 11 16 Domestic Water Piping (Building) 

Section 22 11 19 Domestic Water Piping Specialties 

Section 22 11 23.99 Plumbing Pumps 

Section 22 13 16 Sanitary Waste, Storm, And Vent Piping (Building) 

Section 22 13 19 Sanitary Waste Piping Specialties 

Section 22 14 23 Storm Drainage Piping Specialties 

Section 22 41 00 Residential Plumbing Fixtures 

Section 22 42 13.13 Commercial Water Closets 

Section 22 42 13.16 Commercial Urinals 

Section 22 42 16.13 Commercial Lavatories 

Section 22 42 33 Wash Fountains 

Section 22 47 16 Pressure Water Coolers 

Section 23 08 00 Commissioning Plan (Coordinate with Owner) 

Project Specific Clarifications: 

1. Provide housekeeping pads for your own work/equipment.

2. Underground storm and sanitary lines will be installed to a point five (5) feet

outside foundation walls by Bid Category No. 1 Contractor.  All work from this

point shall be by Bid Category No. 10 Contractor.

3. All spoils generated from underground excavation shall be removed from the site.

4. Bid Category No. 10 Contractor shall provide manpower and technical support as

required to assist the Owner’s Commissioning Agent as indicated in Section

230800 Commissioning Plan.

K. BID CATEGORY NO. 11 - HVAC

General Requirements in Paragraph 3.02.B above.

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 21 00 Allowances  

Section 01 23 00 Alternates 

Section 07 84 13 Penetration Firestopping 

Section 23 0 500 Common Work Results For HVAC 

Section 23 0 513 Common Motor Requirements For HVAC 

Equipment 

Section 23 05 19 Meters And Gages For HVAC Piping 

Section 23 05 23 General-Duty Valves For HVAC Piping 

Section 23 05 29 Hangers And Supports For HVAC Piping And 

Equipment 

Section 23 05 48 Vibration And Seismic Controls For HVAC Piping 

And Equipment 

Section 23 05 53 Identification For HVAC Piping And Equipment 
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Section 23 05 93 Testing, Adjusting, And Balancing For HVAC 

Section 23 07 13 Duct Insulation 

Section 23 07 19 HVAC Piping Insulation 

Section 23 08 00 Commissioning Plan (Coordinate with Owner) 

Section 23 09 00.99 Instrumentation And Control For HVAC 

Section 23 11 23 Facility Natural-Gas Piping System 

Section 23 21 13 Hydronic Piping 

Section 23 21 16 Hydronic Piping Specialties 

Section 23 21 23 Hydronic Pumps (Alternate) 

Section 23 23 00 Refrigerant Piping 

Section 23 31 13 Metal Ducts 

Section 23 33 00 Air Duct Accessories 

Section 23 34 23 HVAC Power Ventilators 

Section 23 36 00 Air Terminal Units 

Section 23 37 13.99 Diffusers, Registers, And Grilles 

Section 23 51 00 Breechings, Chimneys, And Stacks (Alternate) 

Section 23 52 16 Condensing Boilers (Alternate) 

Section 23 64 26.21 Air-Cooled, Rotary-Screw Water Chillers (Alternate) 

Section 23 73 13 Modular Indoor Central-Station Air-Handling Units 

Section 23 82 39.16 Propeller Unit Heaters 

Project Specific Clarifications: 

1. Provide housekeeping pads for your own work/equipment.

2. Ductwork located below CAP assemblies CANNOT commence until CAP

assemblies are completed.

3. DO NOT INCLUDE any costs associated with boiler replacement, chiller

replacement, pumping and piping rearrangement, boiler combustion and

breeching system modifications, etc. within the Base Bid.  See Alternates.

4. Bid Category No. 11 Contractor shall provide manpower and technical support as

required to assist the Owner’s Commissioning Agent as indicated in Section

230800 Commissioning Plan.

L. BID CATEGORY NO. 12 – ELECTRICAL & TECHNOLOGY

General Requirements in Paragraph 3.02.B above. 

Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems  

Section 01 21 00 Allowances  

Section 01 23 00 Alternates 

Section 07 84 13 Penetration Firestopping 

Section 26 05 00 Common Work Results For Electrical Section 

Section 26 05 19 Low-Voltage Electrical Power Conductors And 

Cables 

Section 26 05 26 Grounding And Bonding For Electrical Systems 

Section 26 05 29 Hangers And Supports For Electrical Systems 

Section 26 05 33 Raceways And Boxes For Electrical Systems 

Section 26 05 44 Sleeves And Sleeve Seals For Electrical Raceways 

And Cabling 
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Section 26 05 53 Identification For Electrical Systems 

Section 26 09 23 Lighting Control Devices 

Section 26 24 16 Panelboards 

Section 26 27 26 Wiring Devices 

Section 26 28 13 Fuses 

Section 26 28 16 Enclosed Switches  

Section 26 29 13 Enclosed Controllers 

Section 26 29 23 Variable-Frequency Motor Controllers 

Section 26 51 19 LED Interior Lighting 

Section 26 52 13 Emergency And Exit Lighting 

Section 27 05 28 Pathways For Communications Systems 

Section 27 13 00 Communications Backbone Cabling 

Section 27 16 00.99 Communications Cabling Demolition 

Section 27 17 00.99 Telecommunications Grounding And Bonding 

Section 27 51 23.99 Intercommunications System Expansion 

Section 27 77 10.99 Audio/Video Systems  

Section 28 46 21 Addressable Fire-Alarm Systems 

Project Specific Clarifications: 

1. Provide housekeeping pads for your own work/equipment.

2. All spoils generated from underground excavation shall be removed from site.

3. Provide all work as indicated in the contract documents for fixture types "S1",

"S2" “L5”, “L7”, “L8E”, and “L9E”.  Work shall include support to structure

and termination of these light fixtures.

4. Provide circuit with junction box, located within 12 inches of fixture, and 6’ long

light fixture whip for ALL fixtures indicated in the contract documents.

5. Provide pricing indicated for Alternate No. 3.

M. BID CATEGORY NO. 13 – LIGHTING

General Requirements in Paragraph 3.02.B above.

Section 01 23 00 Alternates 

Section 26 51 19 LED Interior Lighting 

Project Specific Clarifications: 

2. There is NO BASE BID WORK for Bid Category 13; Bid Category No. 13

shall be bid via Alternate No. 3. Work shall include support to structure and

termination of these light fixtures.

3. Bid Category No. 12 Contractor shall provide Fixture Types "S1", "S2" “L5”,

“L7”, “L8E”, and “L9E”. Work shall include support to structure and final

terminations of these light fixtures.

4. Bid Category No. 12 Contractor shall provide circuit with junction box and 6’

long light fixture whip for all fixtures indicated in the contract documents.

5. Bid Category No. 13 shall furnish and install all fixtures (except for Fixture

Types "S1", "S2" “L5”, “L7”, “L8E”, and “L9E”) and match the fixture

count indicated in the contract documents and lumen output to provide the

following lighting levels in each type of room:

Classrooms 50fc 
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Music/Band  50fc 

Cafeteria   40fc 

Offices   50fc 

Corridors   20fc 

Storage   30fc 

Restrooms   30fc 

Staff Workrooms  50fc 

Wrestling/Fitness  30fc 

Mechanical  30fc 
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