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SECTION 00 02 00 - NOTICE TO BIDDERS 

NOTICE TO BIDDERS 

Notice is hereby given that sealed bids will be received: 

By: Crown Point Community School Corporation 
200 East North Street 
Crown Point, IN  46307 

For: Wheeler Middle School MEP Boiler Replacement Project 
401 W. Joliet Street 
Crown Point, IN  46307 

At: Crown Point Community School Corporation – Administrative Service Center 
200 East North Street 
Crown Point, IN  46307 

Until: 2:00 PM (CST), on June 16, 2020 

Bid Opening:  Bids will be publicly opened and read aloud at 2:00 PM (CST), on June 16, 
2020 in the Administrative Service Center Conference Room. 

All work for the complete construction of the Project will be under one or more prime contracts with the 
Owner based on bids received and on combinations awarded.  The Construction Manager will manage the 
construction of the Project. 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 
and may be examined by prospective bidders at the following locations: 

The Skillman Corporation 
8006 Aetna Street 
Merrillville, IN  46410 

The Skillman Plan Room 
www.skillmanplanroom.com 

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be 
able to download documents electronically or request printed documents. There is no cost for 
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of 
printing, shipping and handling.  Reprographic Services are provided by:  

Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN  46360, Phone (219) 872-9111 

A Pre-Bid Conference will be held on June 5, 2020 at 1:30 PM (CST), at Wheeler Middle School 
located at 401 W. Joliet Street, Crown Point, IN 46307.  Attendance by bidders is optional, but 
recommended, to clarify or answer questions concerning the Drawings and Project Manual for the 
Project. 

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 
with the Instructions to Bidders. 
 
The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 
percent (100%) of their Contract amount prior to execution of Contracts. 
 
Contractors submitting bids for the performance of any Work as specified in this building Project 
should make such Bids to Crown Point Community School Corporation.  Contractors are advised 
that the Contract as finally entered into with any successful Bidder may be entered into with either the 
School Corporation or the Building Corporation or certain portions of the Contract may be entered into 
by both the School Corporation and the Building Corporation. 
 
The Owner reserves the right to accept or reject any Bid (and to waive any irregularities in bidding.  
All Bids may be held for a period not to exceed 60 days before awarding contracts. 
 
 

Crown Point Community School Corporation 
 

By: Kathleen Dowling, Chief Financial Officer 
 
 
 
 

END OF SECTION 00 02 00 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and General Provisions of the Prime Contract, including amended General 
Conditions and other Division 1 Specification Sections, apply to Work of this 
Section.  

 
1.02 SUMMARY 

 
A. The intent of this Section is to indicate the Work required by the Contractors and to 

provide information regarding the duties, responsibilities, and cooperation required 
by the Contractors, with similar requirements for the subcontractors and suppliers.  

 
B. Owners right to maintain current operations 
 
C. Occupancy requirements 
 
D. Work by Owner 
 
E. Permits, fees, and notices 
 
F. Labor and materials 
 
G. Verifications of existing dimensions 
 
H. Project security 
 
I. Coordination of work 
 
J. Time of commencement and completion 
 
K. Schedule of contract responsibilities 
 

1.03 WORK UNDER SEPARATE CONTRACTS  
 

A. Prime Contracts are defined to include the following contracts described in the 
Schedule of Contract Responsibilities included hereinafter; and each is recognized to 
be a major part of the project, with Work to be performed concurrently and in close 
coordination with Work of other Prime Contracts. 

 
B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 
Work, Contractors shall be responsible for their Work as specified herein and as 
indicated on the Drawings.  Although the majority of the Drawings are "to scale," 
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Contractors are directed to use indicated dimensions for determining material 
quantities and for other reasons.  No additional monies will be allowed due to 
Contractors using "scaling instruments" to determine material quantities or for other 
reasons.  

 
C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work required 
by the Specifications and Drawings for each contract area defined in the Schedule. 

 
D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 
of the Project. 

 
E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  
 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 
 

A. The Construction Manager shall be responsible for the maintenance of the 
Construction Schedule and management of every phase of the Work.  
1. Each Contractor shall read the Specifications and Drawings for other separate 

Contracts for fixed equipment and the like to be incorporated or attached or 
built in to the Work; and familiarize himself with the requirements and 
responsibilities of other Contracts to enable the required coordination and 
supervision. 

2. Each Contractor shall also familiarize himself with other items to be 
incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 
him when the Work is at a stage to require the services of other Contractors 
and shall notify the Construction Manager in the event that such other 
Contractors do not carry out their responsibilities in connection with such 
notification. 

 
B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product deliveries, 
and their effect on the overall project progress and completion. Other Contractors 
shall cooperate in getting their Work and the Work of their subcontractors completed 
according to the schedule as prepared and maintained by the Construction Manager.  
Each Contractor shall immediately notify the Construction Manager of a delay in 
delivery of products or the scheduled date of completion that may affect the total 
progress of construction.  

 
C. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 
connections and shall notify the Construction Manager of circumstances which 
would adversely affect the proper flow or connection to such facilities.  
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1.05 PRIME CONTRACTORS USE OF PREMISES 

A. Use of the Site: Limit use of the premises to work in areas indicated.  Confine
operations to areas within contract limits indicated.  Do not disturb portions of the
site beyond the areas in which the Work is indicated.
1. Owner Occupancy: Allow for Owner occupancy and use by the public.
2. Driveways and Entrances: Keep driveways and entrances serving the

premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times.  Do not use these areas for parking or
storage of materials.  Schedule deliveries to minimize space and time
requirements for storage of materials and equipment on site.

B. Use of the Existing Building:  Maintain the existing building in a weathertight
condition throughout the construction period.  Repair damage caused by construction
operations.  Take all precautions necessary to protect the building and its occupants
during the construction period.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

A. During the course of this Project, normal and customary functions and operations
must be maintained.  The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of
the construction project.

B. The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

C. The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project.  All
communication with Owner and staff shall be through the Construction Manager.

D. Contractors must expend their best effort toward protection of the health, safety, and
welfare of occupants on the Owner’s property during the course of Work on this
Project.

1.07 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building during
the entire construction period. Cooperate with the Owner during construction
operations to minimize conflicts and facilitate Owner usage. Perform the Work so as
not to interfere with the Owner’s operations.
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1.08 WORK BY OWNER 
 

A. The Owner intends to complete the following items of Work outside the provisions 
of these Contract Documents.  Contractors shall not restrict or interfere with the 
Owner's right to the Project to accomplish this Work.  
1. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 
2. Existing school maintenance work. 
3. The purchase and supplying of certain materials as noted in the Project 

Manual. 
4. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos report 
is available through the Construction Manager upon request. 

 
1.09 PERMITS, FEES, AND NOTICES 
 

A. The Bid Category No. 1 – Mechanical Contractor will secure and pay for the 
general building permit for the Owner.  Each Contractor shall secure and pay for 
other permits, governmental fees, and licenses necessary for the proper execution and 
completion of his Work, which are applicable at the time the bids are also received.  
Fees to relocate utilities on Owner's property shall be included in the bid of the 
Contractor doing the relocation. 
1. State filing fees for plan approval are the responsibility of the Owner and will 

be paid by the Owner. 
 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 
parties for minimum interruption of service.  

 
C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown to 
Construction Manager and Owner.  

D. Inspections of installed work shall be performed by the governing authority as 
arranged for by the Contractor.  Work shall not be covered until approved. 

 
E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his Work. 
 If a Contractor observes that the Contract Documents are at variance therewith, he 
shall promptly notify the Construction Manager in writing, and necessary changes 
shall be adjusted by appropriate notification. If a Contractor performs Work knowing 
it to be contrary to such laws, ordinances, rules, and regulations, and without such 
notice to the Construction Manager, he shall assume full responsibility therefore and 
shall bear the costs attributable thereto.  
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1.10 LABOR AND MATERIALS 
 
A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 
utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of his Work, whether temporary or permanent and whether 
or not incorporated or to be incorporated in the Work.  

 
B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 
of unfit person or persons or anyone not skilled in the task assigned to them.  

 
C. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be 
properly and completely clothed while working.  Bare torsos, legs and feet will 
not be allowed.  Possession or consumption of alcoholic beverages or drugs, 
tobacco or other noxious behavior on the site is strictly prohibited.  Violators shall 
be promptly removed from the site.  Smoking is not permitted on school property 
or within school buildings. 

 
 D. Contractors will conduct criminal background checks (extent of and/or service to be 

used will be established by the Owner) on every employee assigned to work on the 
Project and clear them through the National Sex Offender Registry prior to their 
assignment to Project. Contractors will require the same of sub-contractors.  

 
 E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 

from the Contractor that the employee/subcontractor employee or independent 
contractor has a satisfactory record to work on the Project. 

 
F. Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 

verify the work eligibility status of all newly hired employees of Contractor 
through the E-Verify Program (Program). Contractor is not required to verify the 
work eligibility status of all newly hired employees through the Program if the 
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 
an affidavit affirming that the Contractor does not knowingly employ an 
unauthorized alien and confirming Contractor’s enrollment in the Program, unless 
the Program no longer exists, shall be filed with the Owner prior to the execution 
of this contract. This contract shall not be deemed fully executed until such 
affidavit is delivered to the Owner. 

 
Contractor and its subcontractors shall not knowingly employ or contract with an 
unauthorized alien or retain an employee or contract with a person that contractor 
or its subcontractor subsequently learns is an unauthorized alien. If Contractor 
violates this provision the Owner shall require Contractor to remedy the violation 
not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 
fails to remedy the violation within the thirty (30) day period, the Owner shall 
terminate the contract for breach of contract.  If Owner terminates the contract, 
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Contractor shall be liable to the Owner for actual damages in addition to any other 
contractual remedies. There is a rebuttable presumption that Contractor did not 
knowingly employ an unauthorized alien if Contractor verified the work 
eligibility status of the employee through the Program. 
 
Prior to performing any work, Contractor shall require each subcontractor to 
certify to Contractor that the subcontractor does not knowingly employ or 
contract with an unauthorized alien and has enrolled in the Program. Contractor 
shall maintain on file a certification from each subcontractor throughout the 
duration of this contract or project which is the subject of this contract. If 
Contractor determines that a subcontractor is in violation of this provision, 
Contractor may terminate its contract with the subcontractor for such violation. In 
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number 
of every employee that works on the project. This requirement includes the 
contractor’s subs and suppliers to the fourth (4th) tier.  

 
 G. The Owner is requiring that all contractors’ personnel and their onsite employees 

(trade employees) and subcontractors submit an expanded history check through Safe 
Hiring Solutions, P.O. Box 295, Danville, IN 46122, 1-888-215-8296. (Contractor is 
responsible for the cost of this background check).  This should meet with the 
Owner’s approval prior to the employee starting work on the project.  All 
contractors’ personnel and employees once cleared for work will be issued a project 
identification badge that must be worn at all times while on site.  All contractors will 
be expected to provide the required name, address, picture state driver’s license or 
picture state identification card information to The Skillman Corporation Site 
Manager no later than 24 hours in advance of the employee coming to work at the 
project site. 

 
H. The new Public Works Law pursuant to Indiana Code 5-16-13 Requirements for 

Contractors on Public Works Projects enacted by the Indiana Legislator requires, 
in addition to requirements already in effect, contractors to comply with the 
following: 

1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 
Contract.  

2. Qualification thru the Department of Administration or INDOT. For 
the bidders on State Projects and on State Projects more than $150,000 
Qualification is required prior to bidding per IC 4-13.6-4. For work on 
Local Unit Government Projects qualification is only required on 
contracts of $300,000. 

3. Include Written Drug Testing Plan that covers all employees of the 
bidder who will perform work on the public work project and meets or 
exceeds the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with 
Bid. 
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4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate.
However, check your bidding requirements as the Owners may have
higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th

Tier Sub Contracts and must provide the case verification number of
all employees working on the project.

6. Prohibits contractors down to the 4th Tier Sub Contract from paying
employees in cash.

7. Requirement to retain payroll records for 3 years
8. All contractors down to the 4th Tier Sub Contract must comply with

Fair Labor Act, Indiana’s Workers Compensation and Unemployment
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.

Failure to comply may result in debarment from public works projects for up to 4 
years.  

I. All contractors down to the 4th Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 08 20 Schedule of Insurance Requirements.

1.11  CUTTING AND PATCHING 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject.

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

A. When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13  PROJECT SECURITY 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury,
damage or loss to people and property in, on and adjacent to the project. This shall
include not only their own work or property but that of other contractors and the
Owner.

B. If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site or
property adjacent thereto.  Once accepted by the Owner, contractors shall comply.
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1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 
 
A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 
shown on the Drawings and called for in the Specifications. 

 
B. Questions concerning the phasing or "Schedule of Contract Responsibilities" should 

be directed to the Construction Manager, who will be the interpreter and be 
responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 
prior to submitting proposals and during construction. 

 
C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 
requirements of all other contract areas. 

 
D. Certain Specification Sections describe Work to be performed under several contract 

areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this nature as 
required for each contract area whether or not enumerated in the Schedule of 
Contract Responsibilities. 

 
E. The following contract areas are broken down by Specifications Section conforming 

basically to the CSI format. 
 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 
convenience of the Contractor in preparing a proposal for this Project. However, each 
Contractor is responsible to review the complete set of Drawings and Specifications 
to assure that Work required to be installed to complete his phase of the Work is 
included in his proposal.  This "Schedule of Contract Responsibilities" is a definition 
of the work as it is to be bid in separate contracts.  Where a specific item of Work is 
not defined, but is normally inherent to a trade, or is included in the scope of the 
applicable technical revision, it will be the responsibility of that Contractor to include 
the Work in his proposal. 

 
G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining the 

Scope of Work to be included in his proposal.  However, omissions from this 
"Schedule of Responsibilities" do not relieve the Contractor from including in his 
proposal that Work which will be required to complete his Contract.  Each 
Contractor should read the "Schedule of Contract Responsibilities" completely to 
familiarize himself with the Work of other Contractors that may have Work in 
adjacent areas and to coordinate the interfacing problems that may occur as the work 
is assembled and constructed. 

 
H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 
work involved or jurisdictional trade agreements, the Contractor will be responsible 
to subcontract the Work as necessary to complete the Work included in his Contract. 
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No delay in the Work will be allowed due to the failure of the Contractor to 
subcontract related work required by jurisdictional trade agreements. 

1.15  COORDINATION OF WORK 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system.  The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications.  Each Contractor is
responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION 

A. The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.
1. It is anticipated that construction will start within 7 calendar days after

receipt of bids.
2. Construction shall be complete within 110 consecutive calendar days, or

earlier, after Notice to Proceed.

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION  

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

3.02 GENERAL REQUIREMENTS 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER
Section 01 32 00 Schedules and Reports 
Section 01 45 10 Testing Laboratory Services 

3.03 BID CATEGORIES 

A. BID CATEGORY NO. 1 – MECHANICAL
General Requirements in Paragraph 3.02.B above.
Section 01 12 00 Multiple Contract Summary 
Section 01 21 00 Allowances 
Section 01 23 00 Alternates 
Section 01 25 00 Contract Modification Procedures 
Section 01 28 00 Schedule of Values 
Section 01 29 00 Applications for Payment 
Section 01 31 00 Project Meetings 
Section 01 32 00 Schedules and Reports 
Section 01 33 00 Submittal Procedures 
Section  01 40 00 Quality Requirements  
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Section  01 45 10 Testing Laboratory Services  
Section 01 50 50 Temporary Facilities and Controls 
Section  01 51 10 Temporary Electricity, Lighting and Warning Systems 
Section  01 51 30 Temporary Heating, Ventilation and Cooling 
Section  01 51 50 Temporary Water 
Section  01 51 60 Temporary Sanitary Facilities 
Section  01 51 80 Temporary Fire Protection 
Section  01 54 60 Environment Protection 
Section  01 54 80 Utility Protection 
Section  01 56 90 Housekeeping & Safety 
Section  01 60 00 Product Requirements 
Section 01 71 50 Final Cleaning 
Section 01 72 00 Field Engineering 
Section  01 72 50 Work Layout 
Section 01 73 10 Cutting and Patching 
Section 01 77 00 Contract Closeout 
Section  02 41 30 Minor Demolition for Remodeling 
Section  23 05 00 Mechanical Materials and Methods 
Section  23 05 93 Testing, Adjusting, and Balancing 
Section  23 07 00 Mechanical Insulation 
Section  23 09 23 Temperature Controls 
Section  23 11 23 Natural Gas System Piping 
Section  23 21 13 HVAC Piping 
Section  23 21 33 HVAC Specialties 
Section  23 52 16 Condensing Boilers and Accessories 
Section  26 00 00 Electrical Work General Conditions 
Section  26 05 00 Work in Existing Building 
Section  26 05 26 Secondary Grounding 
Section  26 05 29 Supporting Devices 
Section  26 05 33 Raceways 
Section  26 21 00 Wires and Cables 
Section  26 27 25 Boxes 
Section  26 27 26 Wiring Devices 
Section  26 28 16 Disconnect Switches 
Section  26 29 00 Circuits and Motor Disconnects 
Section  27 05 28 Conduit and Communication Systems 

Clarification No. 1: 
All Contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to the 
contractor, however, at a minimum your site personnel will be required to use this produce to 
facilitate communication.  PlanGrid will be used for the current construction documentation to 
include, current set, addenda, ASI, As Built Conditions, QA/QC, and Punch List. Visit 
www.PlanGrid.com to determine subscription pricing. It is recommended that you have an office  
administrator to assist your field personnel.  PlanGrid is a tool for the construction phase and will not 
be used for bidding. Visit www.skillmanplanroom.com for bid documents. 

http://www.plangrid.com/
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Clarification No. 2: 
The Bid Category No. 1 Contractor is to include $2,500 in their bid for costs associated with the 
submittal website and document management subscription.  Any unused amount will be credited back 
to the Owner as a deduct Change Order. 

Clarification No. 3: 
The Bid Category No. 1 Contractor is to include in this bid, 40 man-hours for general building and 
site-cleanup (or other work) to be performed at the direction of the Construction Manager.  At the end 
of the project, unused hours will be converted to a dollar amount and returned to the Owner as a deduct 
Change Order. 

Clarification No. 4: 
The Bid Category No. 1 Contractor is to provide demolition, removals and patching as indicated on 
the contract documents or required to provide their scope of work. 

Clarification No. 5: 
The Bid Category No. 1 Contractor is responsible to protect all loose equipment, existing surfaces, 
walls, flooring, etc., during all phases of work.  Any damages to these items will be the responsibility of 
this contractor to repair at no additional cost to the Owner. 

Clarification No. 6: 
The Bid Category No. 1 Contractor is responsible for maintaining and protecting power, lighting, fire 
alarms and signals, sound systems, technology, and controls to all areas throughout the duration of the 
project.  This includes providing temporary service and wiring if necessary. 

Clarification No. 7: 
The Bid Category No. 1 Contractor is to provide dumpsters for their Project waste, debris, and 
rubbish. 

Clarification No. 8: 
Use of excessive noise producing equipment and demolition operations that will interrupt normal school 
instruction will not be permitted during normal school operating hours.  Contractors that require such 
equipment or that have interruptive demolition operations shall include in their bid the performance of 
such work after normal school operating hours.  Contractors requiring the use or installation of materials 
that create excessive fumes must include in their bid the performance of such work after normal school 
operating hours.  The contractor performing the work shall provide adequate ventilation to control 
fumes to allow normal school operations after the installation is completed. 

END OF SECTION 01 12 00 




