SECTION 000200 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: MSD of Warren Township
975 N. Post Road
Indianapolis, IN 46219

For: Additions & Renovations to Pleasant Run Elementary School
1800 North Franklin Road
Indianapolis, IN 46219

At:  MSD of Warren Township
975 N. Post Road
Indianapolis, IN 46219

Until: 2:00 PM (local time), March 30, 2021

Bid Opening: Bids will be publicly opened and read aloud at 2:00 PM (local time), at MSD of
Warren Township, 975 N. Post Road, Indianapolis, IN 46219.

All work for the complete construction of the Project will be under one or more prime contracts with
the Owner based on bids received and on combinations awarded. The Construction Manager will
manage the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation
3834 S. Emerson Avenue, Building A www.skillmanplanroom.com

Indianapolis, IN 46203
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Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping and handling. Reprographic Services are provided by:

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661.
WAGE SCALE: Wage Scale does not apply to this project.

A Pre-Bid Conference will be held on March 10 at 2:00 PM, local time, at Pleasant Run
Elementary School, 1800 North Franklin Road, Indianapolis, IN 46219. Attendance by bidders is
optional, but recommended, in order to clarify or answer questions concerning the Drawings and
Project Manual for the Project.

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to MSD of Warren Township. Contractors are advised that the Contract as
finally entered into with any successful Bidder may be entered into with either the School Corporation
or the Building Corporation or certain portions of the Contract may be entered into by both the School
Corporation and the Building Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any

irregularities in bidding. All Bids may be held for a period not to exceed 60 days before awarding
contracts.

MSD of Warren Township
By: David Holt

END OF SECTION 00 02 00
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SECTION 011200 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Prime Contract, including amended
General Conditions and other Division 1 Specification Sections, apply to Work of
this Section.

1.02 SUMMARY
A. The intent of this Section is to indicate the Work required by the Contractors and

to provide information regarding the duties, responsibilities, and cooperation
required by the Contractors, with similar requirements for the subcontractors and

suppliers.
B. Owners right to maintain current operations
C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions
H. Project security

l. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A. Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized
to be a major part of the project, with Work to be performed concurrently and in
close coordination with Work of other Prime Contracts.

B. The "Contract Documents,” as defined in the General Conditions, include "the

Drawings.” Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
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indicated on the Drawings. Although the majority of the Drawings are "to scale,”
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments” to determine material quantities or for
other reasons.

Separate prime contracts will be awarded as per the "*Schedule of Contract
Responsibilities™ (see Part 3 — Execution). Contractors shall include Work
required by the Specifications and Drawings for each contract area defined in the
Schedule.

Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A
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The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built into the Work; and familiarize himself with the
requirements and responsibilities of other Contracts to enable the required
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product
deliveries, and their effect on the overall project progress and completion. Other
Contractors shall cooperate in getting their Work and the Work of their
subcontractors completed according to the schedule as prepared and maintained by
the Construction Manager. Each Contractor shall immediately notify the
Construction Manager of a delay in delivery of products or the scheduled date of
completion that may affect the total progress of construction.

The Owner will furnish the topographical survey, either as a part of these Drawings

or separately, giving the general topographical lines existing at the site and the
property lines.
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Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A

Use of the Site: Limit use of the premises to work in areas indicated. Confine
operations to areas within contract limits indicated. Do not disturb portions of the
site beyond the areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or storage
of materials. Schedule deliveries to minimize space and time requirements
for storage of materials and equipment on site.

Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by
construction operations. Take all precautions necessary to protect the building and
its occupants during the construction period.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A

During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of
the construction project.

The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.

Contractors must expend their best effort toward protection of the health, safety,
and welfare of occupants on the Owner’s property during the course of Work on
this Project.

1.07 OCCUPANCY REQUIREMENTS

A.
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Full Owner Occupancy: The Owner will occupy the site and existing building
during the entire construction period. Cooperate with the Owner during
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construction operations to minimize conflicts and facilitate Owner usage. Perform
the Work so as not to interfere with the Owner’s operations.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and

install equipment in completed areas of the building prior to Substantial

Completion, provided such occupancy does not interfere with completion of the

Work. Such placing of equipment and partial occupancy shall not constitute

acceptance of the total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall

be fully operational. Required inspections and tests shall have been
successfully completed. Upon occupancy, the Owner will operate and
maintain mechanical and electrical systems serving occupied portions of the
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A

The Owner intends to complete the following items of Work outside the provisions
of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos
report is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES

A.
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The Construction Manager will secure the general building permit for the Owner.

Each Contractor shall secure and pay for other permits, governmental fees, and

licenses necessary for the proper execution and completion of his Work, which are

applicable at the time the bids are also received. Fees to relocate utilities on

Owner's property shall be included in the bid of the Contractor doing the relocation.

1. State filing fees for plan approval are the responsibility of the Owner and
will be paid by the Owner.
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Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown
to Construction Manager and Owner.

Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his
Work. If a Contractor observes that the Contract Documents are at variance
therewith, he shall promptly notify the Construction Manager in writing, and
necessary changes shall be adjusted by appropriate notification. If a Contractor
performs Work knowing it to be contrary to such laws, ordinances, rules, and
regulations, and without such notice to the Construction Manager, he shall assume
full responsibility therefore and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A
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Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and
whether or not incorporated or to be incorporated in the Work.

Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be
properly and completely clothed while working. Bare torsos, legs and feet will
not be allowed. Possession or consumption of alcoholic beverages or drugs,
tobacco or other noxious behavior on the site is strictly prohibited. Violators shall
be promptly removed from the site. Smoking is not permitted on school property
or within school buildings.

Contractors will conduct criminal background checks (extent of and/or service to
be used will be established by the Owner) on every employee assigned to work on
the Project and clear them through the National Sex Offender Registry prior to their
assignment to Project. Contractors will require the same of sub-contractors.

ID Badges will be issued by The Skillman Corporation upon receipt of verification

from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.
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E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and
verify the work eligibility status of all newly hired employees of Contractor
through the E-Verify Program (Program). Contractor is not required to verify the
work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute
an affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work
eligibility status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to
certify to Contractor that the subcontractor does not knowingly employ or
contract with an unauthorized alien and has enrolled in the Program. Contractor
shall maintain on file a certification from each subcontractor throughout the
duration of this contract or project which is the subject of this contract. If
Contractor determines that a subcontractor is in violation of this provision,
Contractor may terminate its contract with the subcontractor for such violation. In
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number
of every employee that works on the project. This requirement includes the
contractor’s subs and suppliers to the fourth (4" tier.

The Owner is requiring that all contractors’ personnel and their onsite employees
(trade employees) and subcontractors submit an expanded criminal history check
through SafeVendor, a product of Safe Hiring Solutions. Please visit
www.safevisitorsolutions.com/safevendor-app-agreement to create your account
with SafeVendor. (Contractor is responsible for the cost of this background
check). This should meet with the Owner’s approval prior to the employee starting
work on the project. All contractors’ personnel and employees once cleared for
work will be issued a project identification badge that must be worn at all times
while on site. All contractors will be expected to provide the required name,
address, picture state driver’s license or picture state identification card information
to The Skillman Corporation Site Manager no later than 24 hours in advance of the
employee coming to work at the project site.
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H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works
Projects enacted by the Indiana Legislator requires, in addition to requirements
already in effect, contractors to comply with the following:

1.

10.

Tier 1 —General/Prime Contractors to self-perform 15% of their total

Contract.

Qualification thru the Department of Administration or INDOT

requirement in accordance with IC 4-13.6-4.

a. Bids shall not be considered unless (1) the Prime Bidder and (2)
all lower tiered subcontractors whose subcontract value is
estimated to be $300,000 or more are qualified at the time of the
bid in accordance with IC 4 — 13.6 — 4.

Include Written Drug Testing Plan that covers all employees of the bidder

who will perform work on the public work project and meets or exceeds

the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

Minimum Insurance Requirements $1M/occurrence $2M/aggregate.

However, check your bidding requirements as the Owners may have

higher limit requirements.

Mandatory enrollment in E-Verify by all contractors down to the 4th Tier

Sub Contracts and must provide the case verification number of all

employees working on the project.

Prohibits contractors down to the 4th Tier Sub Contract from paying

employees in cash.

Requirement to retain payroll records for 3 years

All contractors down to the 4th Tier Sub Contract must comply with Fair

Labor Act, Indiana’s Workers Compensation and Unemployment

Compensation Insurance.

Mandatory Training Requirements based upon number of employees.

Failure to comply may result in debarment from public works projects for

up to 4 years.

I.  All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 08 20 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING

A. Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.

TSC 218173
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1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A.

When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A.

Each Prime Contractor shall take all reasonable precautions to prevent injury,
damage or loss to people and property in, on and adjacent to the project. This shall
include not only their own work or property but that of other contractors and the
Owner.

If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site
or property adjacent thereto. Once accepted by the Owner, contractors shall
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A
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Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

Questions concerning the phasing or "Schedule of Contract Responsibilities”
should be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

Certain Specification Sections describe Work to be performed under several
contract areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this
nature as required for each contract area whether or not enumerated in the Schedule
of Contract Responsibilities.

The following contract areas are broken down by Specifications Section
conforming basically to the CSI format.

The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However,
each Contractor is responsible to review the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase of
the Work is included in his proposal. This "Schedule of Contract Responsibilities™
is a definition of the work as it is to be bid in separate contracts. Where a specific
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item of Work is not defined, but is normally inherent to a trade, or is included in
the scope of the applicable technical revision, it will be the responsibility of that
Contractor to include the Work in his proposal.

This "Schedule of Contract Responsibilities” is to aid each Contractor in defining
the Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities” do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each
Contractor should read the "Schedule of Contract Responsibilities” completely to
familiarize himself with the Work of other Contractors that may have Work in
adjacent areas and to coordinate the interfacing problems that may occur as the
work is assembled and constructed.

Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of
work involved or jurisdictional trade agreements, the Contractor will be responsible
to subcontract the Work as necessary to complete the Work included in his
Contract. No delay in the Work will be allowed due to the failure of the Contractor
to subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A

Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor
is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A

The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within 60 calendar days after
receipt of bids.
2. Construction shall be complete within 585 consecutive calendar days, or

earlier, after Notice to Proceed.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

TSC 218173
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3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A.
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PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports

Section 014510 Testing Laboratory Services
Section 015130 Temporary Heat, Ventilation and Cooling
Section 015910 Project Office

Section 017150 Final Cleaning

PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 011200 Multiple Contract Summary
Section 012300 Alternates

Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values

Section 0129 00 Applications for Payment

Section 013100 Project Meetings

Section 013200 Schedules and Reports

Section 013300 Submittal Procedures

Section 01 40 00 Quality Requirements

Section 014510 Testing Laboratory Services (Paragraph 1.05)
Section 0150 50 Temporary Facilities and Controls
Section 01 54 60 Environment Protection

Section 0154 80 Utility Protection

Section 0156 30 Water Control

Section 0156 90 Housekeeping & Safety

Section 015920 Offices and Sheds

Section 01 60 00 Product Requirements

Section 017250 Work Layout

Section 017310 Cutting and Patching

Section 017700 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

All contractors shall subscribe to PlanGrid for use on this project. Number of users
IS up to the contractor, however, at a minimum your site personnel will be required
to use this product to facilitate communication. PlanGrid will be used for the current
construction documentation to include, current set, addenda, ASI, As Built
Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine
subscription pricing. It is recommended that you have an office administrator to
assist your field personnel. PlanGrid is a tool for the construction phase and will
not be used for bidding. Visit www.skillmanplanroom.com for bid documents
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PROVIDED BY DESIGNATED CONTRACTORS

Section 012100 Allowances

Section 015110 Temporary Electricity, Lighting and Warning
Systems

Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities

Section 015180 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures

Section 0152 60 Rubbish Container

Section 015310 Fences (Temporary Security)

Section 015320 Tree and Plant Protection

Section 015330 Barricades

Section 015500 Access Roads and Parking Areas

Section 0156 20 Dust Control

Section 0156 80 Erosion Control

Section 015760 Project Signs

Section 017200 Field Engineering

3.03 BID CATEGORIES

A
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BID CATEGORY NO. 1 — General Trades
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities
Section 015180 Temporary Fire Protection
Section 015210 Construction Aids and Temporary Enclosures
Section 0152 60 Rubbish Container

Section 015310 Fences (Temporary Security)
Section 015320 Tree and Plant Protection
Section 015330 Barricades

Section 015500 Access Roads and Parking Areas
Section 0156 20 Dust Control

Section 0156 80 Erosion Control

Section 0157 60 Project Signs

Section 017200 Field Engineering

Section 024119 Selective Structure Demolition
Section 033000 Cast-In-Place Concrete

Section 035416 Hydraulic Cement Underlayment
Section 06 10 53 Wood Blocking

Section 06 16 00 Wood Wall Sheathing

Section 06 40 00 Interior Architectural Woodwork
Section 06 64 00 Plastic Paneling

Section 071416 Cold Fluid-Applied Waterproofing
Section 072100 Thermal Insulation

Section 07 92 00 Joint Sealants

Section 07 9500 Expansion Control
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Section
Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

081113
081419
083113
08 7100
089119
09 67 66
101100

101200
10 14 16
10 14 23
102113
10 21 23
1022 33
10 22 38
10 26 00
1028 00
1044 13
108200
115213
116143
11 66 23
1168 00
12 66 00
14 42 00
311000
312010
312200
312315
312316.13
312319
312323
3124 00
321123
321216
321316
321723
321816
323300
329200
329300
330513
33 06 00
330700
3314 16
333113
334100

Hollow Metal Doors And Frames
Flush Wood Doors

Access Doors And Frames

Door Hardware

Fixed Louvers

Fluid-Applied Athletic Flooring

Visual Display Units (Including New Dry-Erase
Surface Applied To Existing Chalkboards)
Display Cases

Plaques

Panel Signage

Toilet Compartments

Cubicle Curtains And Track
Accordion Folding Partitions

Operable Panel Partitions

Wall And Door Protection

Toilet, Bath, And Laundry Accessories
Fire Extinguishers And Cabinets

Roof Screen

Projection Screens

Stage Curtains

Gymnasium Equipment

Playground Equipment

Telescoping Stands

Wheelchair Lifts

Site Clearing

Earth Moving — Building

Grading

Excavation

Trenching

Dewatering

Fill

Temporary Erosion And Sedimentation Control
Granular Base

Asphalt Paving

Concrete Paving

Paving Marking

Playground Protective Surfacing

Site Furnishings

Turf And Grasses

Plants

Manholes And Structures

Agua-Swirl Stormwater Treatment System
Underground Stormwater Detention
Site Water Utility Distribution Piping
Site Sanitary Sewerage Gravity Piping
Subdrainage
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Section 334211 Stormwater Gravity Piping
Section 3346 05 Playground Subdrainage
Section 343100 Roadway Signage & Control Equipment

BID CATEGORY NO. 2 -Masonry
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 0152 60 Rubbish Container

Section 04 20 00 Unit Masonry

Section 042110 Structural Clay Facing Units

Section 07 27 26 Fluid-Applied Membrane Air Barriers

Section 07 84 46 Fire-Resistive Joint Systems (As it Applies to Top of
CMU Walls)

Section 07 92 00 Joint Sealants (As it Applies to Masonry Wall

Control Joints)

BID CATEGORY NO. 3 — Metals
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015330 Barricades

Section 051200 Structural Steel

Section 052100 Steel Joist Framing

Section 053100 Steel Decking

Section 0550 00 Metal Fabrications

Section 0552 15 Steel Pipe And Tube Railings

BID CATEGORY NO. 4 — Metal Studs, Drywall & Ceilings
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015260 Rubbish Container

Section 054000 Cold-Formed Metal Framing

Section 06 10 53 Wood Blocking (Provide Blocking in Metal Stud
Framing)

Section 06 16 43 Glass-Mat Gypsum Wall Sheathing

Section 072100 Thermal Insulation

Section 07 24 15 Polymer-Based Direct Applied Finish Systems
(DAFS)

Section 07 42 43 Metal Composite Material Wall Panels

Section 07 84 46 Fire-Resistive Joint Systems

Section 0901 20 Plaster Repair

Section 09 22 16 Non-Structural Metal Framing

Section 092900 Gypsum Board

Section 095113 Acoustical Panel Ceilings

Section 09 84 00 Acoustic Room Components
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BID CATEGORY NO. 5 - Roofing
General requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 0754 23 Thermoplastic Polyolefin (Tpo) Roofing
Section 07 62 00 Sheet Metal Flashing And Trim

Section 07 7100 Roof Specialties

Section 077129 Manufactured Roof Expansion Joints
Section 07 7200 Roof Accessories

BID CATEGORY NO. 6 — Aluminum Windows and Entrances
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 08 4113 Aluminum-Framed Entrances And Storefronts
Section 085113 Aluminum Windows

Section 08 80 00 Glazing

Section 08 88 53 Security Glazing

BID CATEGORY NO. 7 - Flooring
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 09 30 00 Tiling

Section 09 65 13 Resilient Base And Accessories
Section 09 65 23 Luxury Vinyl Tile Flooring
Section 09 66 23 Resinous Matrix Terrazzo Flooring
Section 09 66 25 Terrazzo Flooring Vitrification
Section 09 67 23 Resinous Flooring

Section 0968 13 Tile Carpeting

BID CATEGORY NO. 8 — Painting & Wallcovering
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 097215 Digital Wallcoverings
Section 0991 23 Interior Painting

Section 09 96 00 High-Performance Coatings
Section 0997 13 Thermal Break Coatings

BID CATEGORY NO. 9 - Casework

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 12 32 16 Manufactured Plastic-Laminate-Faced Casework
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J. BID CATEGORY NO. 10 — Fire Protection
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 019000 Additional Requirements For Divisions 21-28
Section 019010 Requirements In General For Divisions 21-28
Section 019020 Product Requirements For Divisions 21-28
Section 0190 30 Execution Requirements For Divisions 21-28
Section 07 84 13 Penetration Firestopping

Section 211313 Fire Protection

Section 22 0300 Plumbing Demolition

Section 220500 Basic Materials and Methods

K. BID CATEGORY NO. 11 — Plumbing & HVAC
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 019000 Additional Requirements For Divisions 21-28

Section 019010 Requirements In General For Divisions 21-28

Section 019020 Product Requirements For Divisions 21-28

Section 0190 30 Execution Requirements For Divisions 21-28

Section 07 8413 Penetration Firestopping

Section 22 03 00 Plumbing Demolition

Section 220500 Basic Materials And Methods

Section 22 0503 Pipe And Pipe Fittings

Section 220504 Piping Specialties

Section 22 0523 Valves

Section 22 0529 Hangers And Supports

Section 22 05 55 Plumbing System Cleaning

Section 220700 Pipe Insulation

Section 221116 Hot And Cold-Water System

Section 221313 Soil, Waste And Vent Piping System

Section 221315 Floor Drains

Section 221413 Storm Drainage Inside Building

Section 221423 Roof Drains

Section 2216 16 Fuel Gas Piping System

Section 22 40 00 Plumbing Fixtures And Trim

Section 225000 Central Vacuum Systems

Section 230500 Basic Materials And Methods

Section 230503 Pipe And Pipe Fittings

Section 230504 Piping Specialties

Section 230519 Gauges And Thermometers

Section 230523 Valves

Section 2305 29 Hangers And Supports

Section 230593 Air And Water System Adjusting And Balancing

Section 230700 Pipe Insulation

Section 230710 Ductwork Insulation

Section 230900 Temperature Control And Energy Management
System
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Section 2309 95 Variable Frequency Drives

Section 232114 Closed Loop Specialties

Section 232115 Hot Water And Chilled Water Piping System
Section 232123 Loop Water Pumps

Section 232500 Water Treatment

Section 233113 Low Pressure Sheet Metal Work
Section 233130 Duct Liner

Section 23 34 23 Exhaust Fans

Section 2334 60 Intake And Exhaust Hoods

Section 2336 00 Air Terminal Units

Section 233713 Air Devices

Section 235216 Modular Gas Fired Boiler

Section 237313 Air Handling Unit

Section 237533 Packaged Make-Up Air Unit

Section 238219 Fan Coil Units

Section 2382 38 Cabinet Unit Heaters And Convectors

L. BID CATEGORY NO. 12 — Electrical & Technology
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015110 Temporary Electricity, Lighting, and Warning
Systems

Section 078413 Penetration Firestopping

Section 019000 Additional Requirements For Divisions 21-28

Section 019010 Requirements In General For Divisions 21-28

Section 019020 Product Requirements For Divisions 21-28

Section 0190 30 Execution Requirements For Divisions 21-28

Section 26 0500 Basic Electrical Requirements

Section 26 0519 Wires And Cables

Section 26 05 26 Grounding

Section 26 05 29 Supporting Devices

Section 26 05 33 Raceways

Section 26 05 34 Boxes, Cabinets And Fittings

Section 26 0553 Electrical Identification

Section 26 09 25 Occupancy Sensors

Section 26 24 16 Panelboards

Section 26 27 26 Wiring Devices

Section 26 28 13 Fuses

Section 26 28 16 Circuit And Motor Disconnects

Section 26 28 30 Overcurrent Protective Devices

Section 26 29 13 Motor Starter/Controllers

Section 265100 Lighting Fixtures

Section 26 60 00 Scoreboards

Section 27 1300 Structured Cabling And Wireless Communications

Section 27 1301 Communications Equipment Room Fittings

Section 271302 Communications Backbone Cabling

Section 27 1303 Communications Horizontal Cabling
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Section
Section
Section
Section
Section

275117
275119
275123
2753 14
2846 21

Gymnasium Sound System

Auxiliary Sound Systems

Audio System

GPS Wireless Clock System
Addressable Voice Fire-Alarm System

END OF SECTION 01 12 00
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