SECTION 0002 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Hanover Community School Corporation
9520 W. 133 Ave.
Cedar Lake, IN 46303

For: Hanover Community School Corporation New Resource Center
and Related Work
10631 W. 141% Ave.
Cedar Lake, IN 46303

At: Hanover Central Middle School
LGI Room located at Hanover Central Middle School
10631 W. 141st Ave.
Cedar Lake, IN 46303

Until: 11:00AM (CST), on June 15, 2021

Bid Opening: Bids will be publicly opened and read aloud at 11:00AM (CST), on June
15,2021 in the LGI Room located at Hanover Central Middle School.
And also, via Microsoft Teams:

Join on your computer or mobile app

Click here to join the meeting

Or call in (audio only)

+1317-762-3960.,166265799# United States, Indianapolis
Phone Conference ID: 166 265 799#

All work for the complete construction of the Project will be under one or more prime contracts with
the Owner based on bids received and on combinations awarded. The Construction Manager will
manage the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation www.skillmanplanroom.com
8006 Aetna Street

Merrillville, IN 46410

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be able
to download documents electronically or request printed documents. There is no cost for downloading
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the bidding documents. Bidders desiring printed documents shall pay for the cost of printing, shipping,
and handling. Reprographic Services are provided by:
Reprographic Arts, 1017 Franklin St., Michigan City, IN 46360, Phone (219) 872-9111

A Pre-Bid Conference will be held on May 27, 2021 at 8:30AM (CST) in the LGI Room located at
Hanover Central Middle School. Attendance is optional, but recommended, to clarify or answer
questions concerning the Drawings and Project Manual for the Project.

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance with
the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project should
make such Bids to Hanover Community School Corporation. Contractors are advised that the
Contract as finally entered into with any successful Bidder may be entered into with either the School
Corporation or the Building Corporation or certain portions of the Contract may be entered into by both
the School Corporation and the Building Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any
irregularities in bidding. All Bids may be held for a period not to exceed 60 days before awarding
contracts.

Hanover Community School Corporation

By: Mrs. Mary Tracy-MacAulay, Superintendent

END OF SECTION 00 02 00
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A.

Drawings and General Provisions of the Prime Contract, including amended
General Conditions and other Division 1 Specification Sections, apply to Work of
this Section.

1.02 SUMMARY

A.

m

S

e

J.

K.

The intent of this Section is to indicate the Work required by the Contractors and
to provide information regarding the duties, responsibilities, and cooperation
required by the Contractors, with similar requirements for the subcontractors and
suppliers.

Owners right to maintain current operations

Occupancy requirements

Work by Owner

Permits, fees, and notices

Labor and materials

Verifications of existing dimensions

Project security

Coordination of work

Time of commencement and completion

Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A.

Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized
to be a major part of the project, with Work to be performed concurrently and in
close coordination with Work of other Prime Contracts.

The "Contract Documents," as defined in the General Conditions, include "the
Drawings." Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
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indicated on the Drawings. Although the majority of the Drawings are "to scale,"
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments" to determine material quantities or for
other reasons.

Separate prime contracts will be awarded as per the "Schedule of Contract
Responsibilities" (see Part 3 — Execution). Contractors shall include Work
required by the Specifications and Drawings for each contract area defined in the
Schedule.

Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A.

The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built into the Work; and familiarize himself with the
requirements and responsibilities of other Contracts to enable the required
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product
deliveries, and their effect on the overall project progress and completion. Other
Contractors shall cooperate in getting their Work and the Work of their
subcontractors completed according to the schedule as prepared and maintained by
the Construction Manager. Each Contractor shall immediately notify the
Construction Manager of a delay in delivery of products or the scheduled date of
completion that may affect the total progress of construction.

The Owner will furnish the topographical survey, either as a part of these Drawings
or separately, giving the general topographical lines existing at the site and the
property lines.
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D. Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated. Confine
operations to areas within contract limits indicated. Do not disturb portions of the
site beyond the areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or
storage of materials. Schedule deliveries to minimize space and time
requirements for storage of materials and equipment on site.

B. Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by
construction operations. Take all precautions necessary to protect the building and
its occupants during the construction period.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A. During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of
the construction project.

B. The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

C. The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.

D. Contractors must expend their best effort toward protection of the health, safety,
and welfare of occupants on the Owner’s property during the course of Work on
this Project.

1.07 OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy: The Owner will occupy the site and existing building
during the entire construction period. Cooperate with the Owner during
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construction operations to minimize conflicts and facilitate Owner usage. Perform
the Work so as not to interfere with the Owner’s operations.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and

install equipment in completed areas of the building prior to Substantial

Completion, provided such occupancy does not interfere with completion of the

Work. Such placing of equipment and partial occupancy shall not constitute

acceptance of the total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall

be fully operational. Required inspections and tests shall have been
successfully completed. Upon occupancy, the Owner will operate and
maintain mechanical and electrical systems serving occupied portions of the
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A.

The Owner intends to complete the following items of Work outside the provisions
of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos
report is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES

A.

The Construction Manager will secure the general building permit for the Owner.

Each Contractor shall secure and pay for other permits, governmental fees, and

licenses necessary for the proper execution and completion of his Work, which are

applicable at the time the bids are also received. Fees to relocate utilities on

Owner's property shall be included in the bid of the Contractor doing the relocation.

1. State filing fees for plan approval are the responsibility of the Owner and
will be paid by the Owner.
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B. Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

C. Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown
to Construction Manager and Owner.

D. Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

E. Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his
Work. If a Contractor observes that the Contract Documents are at variance
therewith, he shall promptly notify the Construction Manager in writing, and
necessary changes shall be adjusted by appropriate notification. If a Contractor
performs Work knowing it to be contrary to such laws, ordinances, rules, and
regulations, and without such notice to the Construction Manager, he shall assume
full responsibility therefore and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and
whether or not incorporated or to be incorporated in the Work.

B. Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

C. Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be
properly and completely clothed while working. Bare torsos, legs and feet will
not be allowed. Possession or consumption of alcoholic beverages or drugs,
tobacco or other noxious behavior on the site is strictly prohibited. Violators shall
be promptly removed from the site. Smoking is not permitted on school property
or within school buildings.

D. Contractors will conduct criminal background checks (extent of and/or service to
be used will be established by the Owner) on every employee assigned to work on
the Project and clear them through the National Sex Offender Registry prior to their
assignment to Project. Contractors will require the same of sub-contractors.
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E. ID Badges will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and
verify the work eligibility status of all newly hired employees of Contractor
through the E-Verify Program (Program). Contractor is not required to verify the
work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute
an affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work
eligibility status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to
certify to Contractor that the subcontractor does not knowingly employ or
contract with an unauthorized alien and has enrolled in the Program. Contractor
shall maintain on file a certification from each subcontractor throughout the
duration of this contract or project which is the subject of this contract. If
Contractor determines that a subcontractor is in violation of this provision,
Contractor may terminate its contract with the subcontractor for such violation. In
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number
of every employee that works on the project. This requirement includes the
contractor’s subs and suppliers to the fourth (4™) tier.
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G. The Owner is requiring that all contractors’ personnel and their onsite employees
(trade employees) and subcontractors submit an expanded criminal history check
through SafeVendor, a product of Safe Hiring Solutions. Please visit
www.safevisitorsolutions.com/safevendor-app-agreement to create your account
with SafeVendor. (Contractor is responsible for the cost of this background
check). This should meet with the Owner’s approval prior to the employee starting
work on the project. All contractors’ personnel and employees once cleared for
work will be issued a project identification badge that must be worn at all times
while on site. All contractors will be expected to provide the required name,
address, picture state driver’s license or picture state identification card information
to The Skillman Corporation Site Manager no later than 24 hours in advance of the
employee coming to work at the project site.

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works
Projects enacted by the Indiana Legislator requires, in addition to requirements
already in effect, contractors to comply with the following:

1. Tier 1 —General/Prime Contractors to self-perform 15% of their total
Contract.
2. Qualification thru the Department of Administration or INDOT

requirement in accordance with IC 4-13.6-4.

a. Bids shall not be considered unless (1) the Prime Bidder and (2)
all lower tiered subcontractors whose subcontract value is
estimated to be $300,000 or more are qualified at the time of the
bid in accordance with IC 4 — 13.6 — 4.

3. Include Written Drug Testing Plan that covers all employees of the bidder
who will perform work on the public work project and meets or exceeds
the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate.
However, check your bidding requirements as the Owners may have
higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4 Tier
Sub Contracts and must provide the case verification number of all
employees working on the project.

6. Prohibits contractors down to the 4™ Tier Sub Contract from paying
employees in cash.

7. Requirement to retain payroll records for 3 years

8. All contractors down to the 4™ Tier Sub Contract must comply with Fair

Labor Act, Indiana’s Workers Compensation and Unemployment
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.

10. Failure to comply may result in debarment from public works projects for
up to 4 years.
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L All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 08 20 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING
A. Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.
1.12  VERIFICATIONS OF EXISTING DIMENSIONS

A. When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A. Each Prime Contractor shall take all reasonable precautions to prevent injury,
damage or loss to people and property in, on and adjacent to the project. This shall
include not only their own work or property but that of other contractors and the
Owner.

B. If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site
or property adjacent thereto. Once accepted by the Owner, contractors shall
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A. Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

B. Questions concerning the phasing, or "Schedule of Contract Responsibilities”
should be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

C. The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

D. Certain Specification Sections describe Work to be performed under several
contract areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this
nature as required for each contract area whether or not enumerated in the Schedule
of Contract Responsibilities.
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E. The following contract areas are broken down by Specifications Section
conforming basically to the CSI format.

F. The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However,
each Contractor is responsible to review the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase of
the Work is included in his proposal. This "Schedule of Contract Responsibilities"
is a definition of the work as it is to be bid in separate contracts. Where a specific
item of Work is not defined, but is normally inherent to a trade, or is included in
the scope of the applicable technical revision, it will be the responsibility of that
Contractor to include the Work in his proposal.

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining
the Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities" do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each
Contractor should read the "Schedule of Contract Responsibilities" completely to
familiarize himself with the Work of other Contractors that may have Work in
adjacent areas and to coordinate the interfacing problems that may occur as the
work is assembled and constructed.

H. Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of
work involved or jurisdictional trade agreements, the Contractor will be responsible
to subcontract the Work as necessary to complete the Work included in his
Contract. No delay in the Work will be allowed due to the failure of the Contractor
to subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A. Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor
is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A. The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within 13 calendar days after
receipt of bids.
2. Construction shall be complete within 485 consecutive calendar days, or

earlier, after Notice to Proceed.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports

Section 014510 Testing Laboratory Services

Section 0171 50 Final Cleaning

Section 230593 Testing, Adjusting, and Balancing
B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE

Section 0112 00 Multiple Contract Summary

Section 012300 Alternates

Section 012500 Contract Modification Procedures

Section 012800 Schedule of Values

Section 012900 Applications for Payment

Section 013100 Project Meetings

Section 013200 Schedules and Reports

Section 013300 Submittal Procedures

Section 01 40 00 Quality Requirements

Section 014510 Testing Laboratory Services (Paragraph 1.05)

Section 015050 Temporary Facilities and Controls

Section 015460 Environment Protection

Section 01 54 80 Utility Protection

Section 015630 Water Control

Section 0156 90 Housekeeping & Safety

Section 015920 Offices and Sheds

Section 01 60 00 Product Requirements

Section 017250 Work Layout

Section 017310 Cutting and Patching

Section 017700 Contract Closeout

All contractors shall subscribe to PlanGrid for use on this project. Number of users
is up to the contractor, however, at a minimum your site personnel will be required
to use this product to facilitate communication. PlanGrid will be used for the current
construction documentation to include, current set, addenda, ASI, As Built
Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine
subscription pricing. It is recommended that you have an office administrator to
assist your field personnel. PlanGrid is a tool for the construction phase and will
not be used for bidding. Visit www.skillmanplanroom.com for bid documents.

All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.
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Contractors are advised that construction traffic along 141% Avenue and
corresponding side streets is strictly prohibited and will be enforced by local town and
law enforcement officials. Construction traffic and deliveries will access the project
from the INDOT 41 access drive.

C. PROVIDED BY DESIGNATED CONTRACTORS

Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

3.03 BID CATEGORIES

012100
015110

015130
015150
015160
0151 80
015210
0152 60
015320
015330
015500
01 56 20
015680
0157 60
017200

Allowances

Temporary Electricity, Lighting and Warning
Systems

Temporary Heating, Ventilation and Cooling
Temporary Water

Temporary Sanitary Facilities

Temporary Fire Protection

Construction Aids and Temporary Enclosures
Rubbish Container

Tree and Plant Protection

Barricades

Access Roads and Parking Areas

Dust Control

Erosion Control

Project Signs

Field Engineering

A. BID CATEGORY NO. 1 - SITEWORK/UTILITIES/PAVING

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

TSC 220060.05

012100
015320
015500
015620
01 56 80
017200
024120
0790 00
311000
312000
312513
321116
321216
321313
3213 80
321723
323113
329113

Allowances

Tree and Plant Protection

Access Roads and Parking Areas (As applicable)
Dust Control

Erosion Control

Field Engineering (As Applicable)
Removals

Joint Sealants (As Applicable)

Site Clearing

Earthwork

Soil Erosion Control

Granular Base Course

Asphaltic Concrete Paving

Portland Cement Concrete Paving
Exterior Concrete and Site Equipment
Roadway and Paving Marking

Chain Link Fences and Gates

Soil Preparation
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Section 329219 Seeding

Section 329223 Sodding
Section 333000 Sanitary Sewage Systems
Section 334000 Storm Sewage Systems (As Applicable)

Clarification No. 1:

Private utility locates will be required. The Bid Category No. 1 Contractor is to include
in their bid, any costs associated with having a private utility company identify all utilities
outside the public utility boundaries.

Clarification No. 2:

The Bid Category No. 1 Contractor is to provide snow removal at all contractor
parking/staging areas, building access points and drives around the building throughout the
duration of the project. The Bid Category No. 1 Contractor is also to provide trimming of
vegetation on the entire project limits on a biweekly basis throughout the duration of the
project.

Clarification No. 3:

The Bid Category No. 1 and Bid Category No. 2 Contractor are responsible to provide
dewatering as required to perform their respective scopes of work without causing delays
to the overall schedule.

Clarification No. 4:

The Bid Category No. 1 Contractor is to include in his bid, 80 man-hours for site clean-
up (or other work) to be performed by a skilled laborer at the direction of the Construction
Manager throughout the duration of the project. At the end of the project, unused hours
will be converted into a dollar amount and returned to the Owner as a deduct Change Order.

Clarification No. 5:

The Bid Category No. 1 Contractor is responsible to prepare and submit a complete Notice
of Intent Letter (and pay NOI letter fees) to IDEM. The Bid Category No. 1 Contractor is
also responsible for the SWPPP as indicated on Drawing Sheets C5.1, C5.2, and C7.1
including site inspection and maintenance log.

Clarification No. 6:

Reference Drawing Sheet C4.1; The Bid Category No. 1 Contractor is responsible to
provide all underground utilities (site water, storm lines and sanitary lines) to within 5’-0” of
the building perimeter or as indicated on the drawings, including cleanouts. The Bid
Category No. 8 Contractor shall provide all excavation and backfill to make final water and
sewer connections to the building. The Bid Category No. 2 Contractor shall provide all
excavation, backfill and final connections at downspout locations. The Bid Category No. 2
Contractor shall also provide all storm lines and final connections surrounding the
maintenance building in its entirety. Coordinate final location of fire protection service with
the Bid Category No. 7 Contractor.
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Clarification No. 7:
All topsoil has been previously removed and used on other project sites. The Bid Category
No. 1 Contactor shall import all topsoil required on the contract documents.

Clarification No. 8:

Reference Specification Section 01 72 00 — Field Engineering; The Bid Category No. 1
and 2 Contractors are to provide Field Engineering as required for their respective scopes
of work.

Clarification No. 9:

Regarding Specification Sections 07 90 00 Joint Sealants; all contractors are to provide
Firestopping and Joint Sealants in accordance with the Contract Documents. In general,
the Contractor whose work creates a joint that requires firestopping or joint sealant (in the
normal sequence of work) is to provide the firestopping or joint sealant. The Bid Category
No. 6 Contractor is responsible for caulking at all hollow metal frames.

Clarification No. 10:

Reference Drawings Sheet C-1.1; All mass excavation and grading was provided by a
previous package to compacted clay subgrade. The building pads have been extended to 5’
around the building perimeter to within 12” below the finished floor elevation at slab type
“A” and 10” below the finished floor elevation at slab type “B”. The Bid Category No. 2
Contractor is responsible to provide excavation and backfill required to provide
foundations, structural and architectural work including thickened slabs, recessed/raised
slabs on grade, etc. from these elevations. The Bid Category No. 2 Contractor shall
stockpile excavation spoils at agreed upon areas outside the building footprint for re-use or
hauling off-site by the Upper Elementary School Site Contractor. The Bid Category No.
1 Contractor shall verify all grades as required for their respective scope of work.

Clarification No. 11:

Reference Specification Section 03 30 00 - Cast-In-Place Concrete; All building concrete,
including entry door stoops, is to be provided by the Bid Category No. 2 Contractor. All
site concrete is the responsibility of the Bid Category No. 1 Contractor. Concrete
equipment pads and housekeeping pads shown or required for fire protection, plumbing,
mechanical and electrical equipment are the responsibility of the contractor installing or
providing the equipment.

Clarification No. 12:
The Bid Category No. 10 Contractor is to provide all light pole bases for site lighting.
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B. BID CATEGORY NO. 2 - GENERAL TRADES

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
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012100
015150
015160
0151 80
015210
0152 60
015330
015500
015760
0172 00
033000
0512 00
053123
0536 00
055000
06 10 00
062000
07 11 00
072113
072731
07 84 00
07 90 00
081113
08 14 16
083113
08 33 00
083323
0836 13
084100
08 71 00
08 81 00
1011 00
10 14 00
1021 14
1022 26
1028 13
10 44 00
1051 13
1075 00
122500
123216
133300
133419
3340 00

Allowances

Temporary Water

Temporary Sanitary Facilities
Temporary Fire Protection
Construction Aids and Temporary Enclosures
Rubbish Container

Barricades

Access Roads and Parking Areas (As applicable)
Project Signs

Field Engineering (As Applicable)
Concrete

Structural Steel

Steel Roof Deck

Steel Composite Floor Deck
Miscellaneous Metals

Rough Carpentry (As Applicable)
Finish Carpentry

Bituminous Dampproofing

Board Insulation

Sheet Air and Water Resistive Barrier
Firestopping (As Applicable)

Joint Sealants (As Applicable)
Standard Steel Frames

Wood Doors

Access Doors

Rolling Doors

Overhead Rapid Coiling Doors
Overhead Sectional Doors
Aluminum Entrances and Storefronts
Door Hardware

Glazing

Markerboards and Corkboards
Signage

Solid Plastic Toilet Partitions
Folding Partitions

Toilet Accessories

Fire Extinguishers and Cabinets
Metal Lockers

Flagpoles

Roller Shades

Plastic Laminate Casework

Canopies

Metal Building Systems

Storm Sewage Systems (As Applicable)
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Clarification No. 1:

Regarding Specification Sections 07 84 00 Firestopping and 07 90 00 Joint Sealants; all
contractors are to provide Firestopping and Joint Sealants in accordance with the Contract
Documents. In general, the Contractor whose work creates a joint that requires firestopping
or joint sealant (in the normal sequence of work) is to provide the firestopping or joint
sealant. The Bid Category No. 6 Contractor is responsible for caulking at all hollow metal
frames.

Clarification No. 2:

The Bid Category No. 2 Contractor is to include in his bid, sweeping compound and 80
man-hours for general building clean-up (or other work) to be performed by a skilled
laborer at the direction of the Construction Manager throughout the duration of the project.
At the end of the project, unused hours will be converted into a dollar amount and returned
to the Owner as a deduct Change Order.

Clarification No. 3:

The Bid Category No. 2 Contractor is to include $15,000 in their bid for costs associated
with the submittal website and document management subscription. Any unused amount
will be credited back to the Owner as a deductive Change Order.

Clarification No. 4:

The Bid Category No. 2 Contractor shall provide plywood covered frames for window
openings, overhead door openings, and hinged plywood at door openings to maintain
temperatures necessary to perform the work and provide security. Provide protection against
adverse weather so that the building and materials will not be damaged, and against
unauthorized entry. Protection shall be provided well in advance of finishing operations to
prevent penetration of dust or moisture into finished areas. Provide Ten (10) Construction
grade padlocks keyed alike with freeze protection for gates/doors with a minimum of Ten (10)
keys for distribution to designated contractors and the Construction Manager.

Clarification No. 5:

The Bid Category No. 1 and Bid Category No. 2 Contractor are responsible to provide
dewatering as required to perform their respective scopes of work without causing delays
to the overall schedule.

Clarification No. 6:

Reference Drawings Sheet C-1.1; All mass excavation and grading was provided by a
previous package to compacted clay subgrade. The building pads have been extended to 5’
around the building perimeter to within 12” below the finished floor elevation at slab type
“A” and 10” below the finished floor elevation at slab type “B”. The Bid Category No. 2
Contractor is responsible to provide excavation and backfill required to provide
foundations, structural and architectural work including thickened slabs, recessed/raised
slabs on grade, etc. from these elevations. The Bid Category No. 2 Contractor shall
stockpile excavation spoils at agreed upon areas outside the building footprint for re-use or
hauling off-site by the Upper Elementary School Site Contractor. The Bid Category No.
1 Contractor shall verify all grades as required for their respective scope of work.
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Clarification No. 7:

Regarding Specification Section 06 10 00 Rough Carpentry; The Bid Category No. 4
Contractor is responsible to provide all wood blocking, sheathing, or backing within and/or
attached to metal stud wall assemblies. The Bid Category No. 2 Contractor is responsible
to provide all other wood blocking, sheathing, or backing required on the contract documents.

Clarification No. 8:
The Bid Category No. 2 Contractor shall furnish all bearing plates and layout drawings
required to the Bid Category No. 3 Contractor for installation.

Clarification No. 9:

Reference Specification Section 03 30 00 - Cast-In-Place Concrete; All building concrete,
including entry door stoops, is to be provided by the Bid Category No. 2 Contractor. All
site concrete is the responsibility of the Bid Category No. 1 Contractor. Concrete
equipment pads and housekeeping pads shown or required for fire protection, plumbing,
mechanical and electrical equipment are the responsibility of the contractor installing or
providing the equipment.

Clarification No. 10:

Reference Drawing Sheet C4.1; The Bid Category No. 1 Contractor is responsible to
provide all underground utilities (site water, storm lines and sanitary lines) to within 5’-0” of
the building perimeter or as indicated on the drawings, including cleanouts. The Bid
Category No. 8 Contractor shall provide all excavation and backfill to make final water and
sewer connections to the building. The Bid Category No. 2 Contractor shall provide all
excavation, backfill and final connections at downspout locations. The Bid Category No. 2
Contractor shall also provide all storm lines and final connections surrounding the
maintenance building in its entirety. Coordinate final location of fire protection service with
the Bid Category No. 7 Contractor.
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C. BID CATEGORY NO. 3 - MASONRY
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015260 Rubbish Container (As Applicable)
Section 04 20 00 Unit Masonry Section

Section 072127 Enclosed Cavity Foamed Insulation
Section 07 84 00 Firestopping (As Applicable)
Section 07 90 00 Joint Sealants (As Applicable)

Clarification No. 1:

Regarding Specification Sections 07 84 00 Firestopping and 07 90 00 Joint Sealants; all
contractors are to provide Firestopping and Joint Sealants in accordance with the Contract
Documents. In general, the Contractor whose work creates a joint that requires firestopping
or joint sealant (in the normal sequence of work) is to provide the firestopping or joint
sealant. The Bid Category No. 6 Contractor is responsible for caulking at all hollow metal
frames.

Clarification No. 2:
The Bid Category No. 3 Contractor shall provide all loose steel lintels shown or required
by the documents, including those required for mechanical openings.

Clarification No. 3:
The Bid Category No. 2 Contractor shall furnish all bearing plates and layout drawings
required to the Bid Category No. 3 Contractor for installation.
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D. BID CATEGORY NO. 4 - DRYWALL & CEILINGS
General requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015260 Rubbish Container (As Applicable)
Section 06 10 00 Rough Carpentry (As Applicable)
Section 072116 Batt and Blanket Insulation
Section 072119 Foamed-In-Place Insulation
Section 07 84 00 Firestopping (As Applicable)
Section 0790 00 Joint Sealants (As Applicable)
Section 092213 Metal Framing and Furring
Section 09 29 00 Gypsum Board

Section 09 51 00 Acoustical Ceilings

Section 09 84 00 Acoustical Wall Panels

Section 10 26 00 Wall Protection

Clarification No. 1:

Regarding Specification Sections 07 84 00 Firestopping and 07 90 00 Joint Sealants; all
contractors are to provide Firestopping and Joint Sealants in accordance with the Contract
Documents. In general, the Contractor whose work creates a joint that requires firestopping
or joint sealant (in the normal sequence of work) is to provide the firestopping or joint
sealant. The Bid Category No. 6 Contractor is responsible for caulking at all hollow metal
frames.

Clarification No. 2:

Regarding Specification Section 06 10 00 Rough Carpentry; The Bid Category No. 4
Contractor is responsible to provide all wood blocking, sheathing, or backing within and/or
attached to metal stud wall assemblies. The Bid Category No. 2 Contractor is responsible
to provide all other wood blocking, sheathing, or backing required on the contract documents.

Clarification No. 3:
The Bid Category No. 4 Contractor is to provide all fire safing/mineral wool at the top of
all walls shown or required regardless of wall type.

Clarification No. 4:

The Bid Category No. 4 Contractor is to include in his bid, 40 man-hours for replacement
of stained or damaged ceiling tile to be performed by a skilled carpenter at the direction of
the Construction Manager throughout the duration of the project. At the end of the project,
unused hours will be converted into a dollar amount and returned to the Owner as a deduct
Change Order.
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E. BID CATEGORY NO. 5 - FLOORING
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 07 90 00 Joint Sealants (As Applicable)
Section 093100 Ceramic Tile

Section 09 65 13 Resilient Flooring

Section 09 68 00 Carpet

Clarification No. 1:

Regarding Specification Sections 07 90 00 Joint Sealants; all contractors are to provide
Firestopping and Joint Sealants in accordance with the Contract Documents. In general,
the Contractor whose work creates a joint that requires firestopping or joint sealant (in the
normal sequence of work) is to provide the firestopping or joint sealant. The Bid Category
No. 6 Contractor is responsible for caulking at all hollow metal frames.

Clarification No. 2:
The Bid Category No. 5 Contractor shall vacuum the sub floor prior to installation of
flooring materials.
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F. BID CATEGORY NO. 6 - PAINTING
General Requirements in Paragraph 3.02.B above.

Section 0790 00 Joint Sealants (As Applicable)
Section 09 72 16 Fabric Wall Covering
Section 0991 00 Painting

Clarification No. 1:

Regarding Specification Sections 07 90 00 Joint Sealants; all contractors are to provide
Firestopping and Joint Sealants in accordance with the Contract Documents. In general,
the Contractor whose work creates a joint that requires firestopping or joint sealant (in the
normal sequence of work) is to provide the firestopping or joint sealant. The Bid Category
No. 6 Contractor is responsible for caulking at all hollow metal frames.

Clarification No. 2:

The Bid Category No. 6 Contractor is to include his bid, 80 man-hours at a skilled
painter’s rate for general touch-up painting to be performed at the direction of the
Construction Manager throughout the duration of the project. At the end of the project,
unused hours will be converted into a dollar amount and returned to the Owner as a deduct
Change Order.
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G. BID CATEGORY NO. 7 - FIRE PROTECTION
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 07 84 00 Firestopping (As Applicable)
Section 0790 00 Joint Sealants (As Applicable)
Section 21 0500 Fire Protection Sprinkler System

Clarification No. 1:

Regarding Specification Sections 07 84 00 Firestopping and 07 90 00 Joint Sealants; all
contractors are to provide Firestopping and Joint Sealants in accordance with the Contract
Documents. In general, the Contractor whose work creates a joint that requires firestopping
or joint sealant (in the normal sequence of work) is to provide the firestopping or joint
sealant. The Bid Category No. 6 Contractor is responsible for caulking at all hollow metal
frames.

Clarification No. 2:

Reference Specification Section 03 30 00 - Cast-In-Place Concrete; All building concrete,
including entry door stoops, is to be provided by the Bid Category No. 2 Contractor. All
site concrete is the responsibility of the Bid Category No. 1 Contractor. Concrete
equipment pads and housekeeping pads shown or required for fire protection, plumbing,
mechanical and electrical equipment are the responsibility of the contractor installing or
providing the equipment.

Clarification No. 3:

Reference Drawing Sheet C4.1; The Bid Category No. 1 Contractor is responsible to
provide all underground utilities (site water, storm lines and sanitary lines) to within 5’-0” of
the building perimeter or as indicated on the drawings, including cleanouts. The Bid
Category No. 8 Contractor shall provide all excavation and backfill to make final water and
sewer connections to the building. The Bid Category No. 2 Contractor shall provide all
excavation, backfill and final connections at downspout locations. The Bid Category No. 2
Contractor shall also provide all storm lines and final connections surrounding the
maintenance building in its entirety. Coordinate final location of fire protection service with
the Bid Category No. 7 Contractor.

Clarification No. 4:
The Bid Category No. 7 Contractor shall provide flushing of the site fire main in accordance
with NFPA requirements before making final connections.

TSC 220060.05 Multiple Contract Summary Section 01 12 00-21



H. BID CATEGORY NO. 8 - PLUMBING
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 07 84 00 Firestopping (As Applicable)
Section 0790 00 Joint Sealants (As Applicable)
Section 22 0500 Plumbing General Conditions
Section 2207 00 Plumbing Insulation

Section 22 11 00 Domestic Water Distribution
Section 221123 Domestic Water Booster Pump
Section 22 1300 Sanitary Distribution System
Section 223100 Domestic Water Softener
Section 223400 Domestic Water Heating System
Section 2242 00 Plumbing Fixtures

Clarification No. 1:

Regarding Specification Sections 07 84 00 Firestopping and 07 90 00 Joint Sealants; all
contractors are to provide Firestopping and Joint Sealants in accordance with the Contract
Documents. In general, the Contractor whose work creates a joint that requires firestopping
or joint sealant (in the normal sequence of work) is to provide the firestopping or joint
sealant. The Bid Category No. 6 Contractor is responsible for caulking at all hollow metal
frames.

Clarification No. 2:

Reference Specification Section 03 30 00 - Cast-In-Place Concrete; All building concrete,
including entry door stoops, is to be provided by the Bid Category No. 2 Contractor. All
site concrete is the responsibility of the Bid Category No. 1 Contractor. Concrete
equipment pads and housekeeping pads shown or required for fire protection, plumbing,
mechanical and electrical equipment are the responsibility of the contractor installing or
providing the equipment.

Clarification No. 3:

Reference Drawing Sheet C4.1; The Bid Category No. 1 Contractor is responsible to
provide all underground utilities (site water, storm lines and sanitary lines) to within 5’-0” of
the building perimeter or as indicated on the drawings, including cleanouts. The Bid
Category No. 8 Contractor shall provide all excavation and backfill to make final water and
sewer connections to the building. The Bid Category No. 2 Contractor shall provide all
excavation, backfill and final connections at downspout locations. The Bid Category No. 2
Contractor shall also provide all storm lines and final connections surrounding the
maintenance building in its entirety. Coordinate final location of fire protection service with
the Bid Category No. 7 Contractor.
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L. BID CATEGORY NO. 9 - MECHANICAL
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015130 Temporary Heating, Ventilation and Cooling
Section 07 84 00 Firestopping (As Applicable)

Section 07 90 00 Joint Sealants (As Applicable)

Section 23 05 00 Mechanical Materials and Methods

Section 2307 00 Mechanical Insulation

Section 230923 Temperature Controls

Section 231123 Natural Gas System Piping

Section 232300 Refrigerant Piping and Accessories

Section 233400 Exhaust Fans and Accessories

Section 2354 16 Gas-Fired Furnace System (Variable Speed)
Section 235533 Gas-Fired Unit Heaters

Section 2363 14 Air Cooled Condensing Units

Section 2374 14 RT HVAC Units (02-30 Tons)

Section 2374 15 RT Make-Up Air Units

Section 238113 Packaged Terminal AC Units

Section 23 88 00 Ductwork and Accessories

Clarification No. 1:

Regarding Specification Sections 07 84 00 Firestopping and 07 90 00 Joint Sealants; all
contractors are to provide Firestopping and Joint Sealants in accordance with the Contract
Documents. In general, the Contractor whose work creates a joint that requires firestopping
or joint sealant (in the normal sequence of work) is to provide the firestopping or joint
sealant. The Bid Category No. 6 Contractor is responsible for caulking at all hollow metal
frames.

Clarification No. 2:

Reference Specification Section 03 30 00 - Cast-In-Place Concrete; All building concrete,
including entry door stoops, is to be provided by the Bid Category No. 2 Contractor. All
site concrete is the responsibility of the Bid Category No. 1 Contractor. Concrete
equipment pads and housekeeping pads shown or required for fire protection, plumbing,
mechanical and electrical equipment are the responsibility of the contractor installing or
providing the equipment.
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J. BID CATEGORY NO. 10 - ELECTRICAL

General Requirements in Paragraph 3.02.B above.

Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section

Section
Section
Section
Section
Section

Section
Section
Section

Section
Section

TSC 220060.05

012100
015110

07 84 00
0790 00
26 00 00
26 05 26
26 05 29
26 05 33
260573
26 06 30
262100
262213
2624 16
262419
262725
262726
26 28 00
2628 16
2629 00
26 43 00
265113
26 56 29
270001
270002
270501
270502
2705 26

270528
270543

2705 50
270553
2708 10
271111
271116

271123
271126
271313

271323
271513

Allowances

Temporary Electricity, Lighting and Warning
Systems

Firestopping (As Applicable)

Joint Sealants (As Applicable)

Electrical Work General Conditions

Secondary Grounding

Supporting Devices

Raceways

Arc Flash Hazard Analysis

Standby Power Generator System

Wires and Cables

Transformers - General Purpose Dry Type
Panelboards

Motor Starters

Boxes

Wiring Devices

Overcurrent Protective Devices

Disconnect Switches

Circuits and Motor Disconnects

Surge Protection Devices

Lighting Fixtures

Site Lighting

General Requirements for Communications
Quality Assurance for Communications
Operations and Maintenance of Communications
Basic Material and Methods of Communications
Grounding and Bonding for Communication
Systems

Pathways for Communications Systems
Underground Ducts and Raceways for
Communications Systems

Firestopping for Communications

Identification for Communications Systems
Verification Testing of Structured Cabling
Communication Room Wall Linings
Communications Cabinets, Racks, Frames, and
Enclosures

Communications Cable Management and Ladder
Racks

Communications Rack Mounted Power Protection
and Power Strips

Communications Copper Backbone Cabling
Communications Fiber Optic Backbone Cabling
Communications Copper Horizontal Cabling
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Section 2716 00 Communications Connecting Cords, Devices, and
Adapters
Section 28 31 63 Fire Alarm and Detection System

Clarification No. 1:

Regarding Specification Sections 07 84 00 Firestopping and 07 90 00 Joint Sealants; all
contractors are to provide Firestopping and Joint Sealants in accordance with the Contract
Documents. In general, the Contractor whose work creates a joint that requires firestopping
or joint sealant (in the normal sequence of work) is to provide the firestopping or joint
sealant. The Bid Category No. 6 Contractor is responsible for caulking at all hollow metal
frames.

Clarification No. 2:

Reference Specification Section 03 30 00 - Cast-In-Place Concrete; All building concrete,
including entry door stoops, is to be provided by the Bid Category No. 2 Contractor. All
site concrete is the responsibility of the Bid Category No. 1 Contractor. Concrete
equipment pads and housekeeping pads shown or required for fire protection, plumbing,
mechanical and electrical equipment are the responsibility of the contractor installing or
providing the equipment.

Clarification No. 3:

Reference the “Mechanical Drawings”, the Bid Category No. 10 Contractor is required to
provide rough-in of ALL conduit boxes as indicated on these drawings and required for the
Temperature Controls.

Clarification No. 4:
The Bid Category No. 10 Contractor is to provide all light pole bases for site lighting.

Clarification No. 5:
The Bid Category No. 10 Contractor shall directionally bore all conduit, required by
contract documents, under the main drive north of the resource center.

END OF SECTION 01 12 00
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