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SECTION 00 02 00 - NOTICE TO BIDDERS 

NOTICE TO BIDDERS 

Notice is hereby given that sealed bids will be received: 

By: School City of Hammond and 
Hammond Multi-School Building Corporation 
41 Williams Street 
Hammond, IN 46320 

For: School City of Hammond - 2021 Renovations to Morton High School & Scott Middle 
School  
6915 Grand Avenue 
Hammond, IN  46320 

At: School City of Hammond and 
Hammond Multi-School Building Corporation 
41 Williams Street 
Hammond, IN 46320 

Until: 10:00 AM (CST), August 26, 2021 

Bid Opening: Bids will be publicly opened and read aloud at 10:00 AM (CST), in the 
School City of Hammond Administration Center and Hammond Multi 
School Building Corporation, 41 Williams Street Hammond, IN 46320.   

All work for the complete construction of the Project will be under one or more Prime Contracts with the 
Owner based on bids received and on combinations awarded.  The Construction Manager will manage the 
construction of the Project. 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 
and may be examined by prospective bidders at the following locations: 

Office of the Construction Manager 
The Skillman Corporation 
8006 Aetna Street 
Merrillville, IN  46410 

The Skillman Plan Room 

www.skillmanplanroom.com 

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be 
able to download documents electronically or request printed documents.  There is no cost for 
downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 
printing, shipping, and handling.  Reprographic Services are provided by:  

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN  46360, Phone (219) 872-9111 

A Pre-Bid Conference will be held on August 10, 2021 at 2:00 PM, (CST), at Morton High School, 
6915 Grand Ave., Hammond, IN  46323, Immediately following a Pre-Bid will occur at Scott Middle 
school, 3635 173rd St. Hammond, IN 46323.  Attendance by bidders is optional, but recommended, in 
order to clarify or answer questions concerning the Drawings and Project Manual for the Project. 

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 
with the Instructions to Bidders. 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 
percent (100%) of their Contract amount prior to execution of Contracts. 

Contractors submitting bids for the performance of any Work as specified in this building Project 
should make such Bids to School City of Hammond and Hammond Multi-School Building 
Corporation.  Contractors are advised that the Contract as finally entered into with any successful 
Bidder may be entered into with either the School Corporation or the Building Corporation or certain 
portions of the Contract may be entered into by both the School Corporation and the Building 
Corporation. 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 
irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 
contracts. 

School City of Hammond 
By: Scott Miller, Superintendent 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and General Provisions of the Prime Contract, including amended General 
Conditions and other Division 1 Specification Sections, apply to Work of this Section.  

 
1.02 SUMMARY 

 
A. The intent of this Section is to indicate the Work required by the Contractors and to 

provide information regarding the duties, responsibilities, and cooperation required by 
the Contractors, with similar requirements for the subcontractors and suppliers.  

 
B. Owners right to maintain current operations 
 
C. Occupancy requirements 
 
D. Work by Owner 
 
E. Permits, fees, and notices 
 
F. Labor and materials 
 
G. Verifications of existing dimensions 
 
H. Project security 
 
I. Coordination of work 
 
J. Time of commencement and completion 
 
K. Schedule of contract responsibilities 
 

1.03 WORK UNDER SEPARATE CONTRACTS  
 

A. Prime Contracts are defined to include the following contracts described in the 
Schedule of Contract Responsibilities included hereinafter; and each is recognized to 
be a major part of the project, with Work to be performed concurrently and in close 
coordination with Work of other Prime Contracts. 

 
B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 
Work, Contractors shall be responsible for their Work as specified herein and as 
indicated on the Drawings.  Although the majority of the Drawings are "to scale," 
Contractors are directed to use indicated dimensions for determining material 
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quantities and for other reasons.  No additional monies will be allowed due to 
Contractors using "scaling instruments" to determine material quantities or for other 
reasons.  

 
C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work required 
by the Specifications and Drawings for each contract area defined in the Schedule. 

 
D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 
of the Project. 

 
E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  
 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 
 

A. The Construction Manager shall be responsible for the maintenance of the 
Construction Schedule and management of every phase of the Work.  
1. Each Contractor shall read the Specifications and Drawings for other separate 

Contracts for fixed equipment and the like to be incorporated or attached or 
built into the Work; and familiarize himself with the requirements and 
responsibilities of other Contracts to enable the required coordination and 
supervision. 

2. Each Contractor shall also familiarize himself with other items to be 
incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 
him when the Work is at a stage to require the services of other Contractors 
and shall notify the Construction Manager in the event that such other 
Contractors do not carry out their responsibilities in connection with such 
notification. 

 
B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product deliveries, 
and their effect on the overall project progress and completion. Other Contractors shall 
cooperate in getting their Work and the Work of their subcontractors completed 
according to the schedule as prepared and maintained by the Construction Manager.  
Each Contractor shall immediately notify the Construction Manager of a delay in 
delivery of products or the scheduled date of completion that may affect the total 
progress of construction.  

 
C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 
property lines. 

D. Contractors required to make connections to existing utilities, especially sewerage 
where gravity flow occurs, shall verify grades and locations at points of such 
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connections and shall notify the Construction Manager of circumstances which would 
adversely affect the proper flow or connection to such facilities.  

 
1.05 PRIME CONTRACTORS USE OF PREMISES 
 

A.  Use of the Site: Limit use of the premises to work in areas indicated.  Confine 
operations to areas within contract limits indicated.  Do not disturb portions of the site 
beyond the areas in which the Work is indicated. 
1. Owner Occupancy: Allow for Owner occupancy and use by the public. 
2. Driveways and Entrances: Keep driveways and entrances serving the premises 

clear and available to the Owner, the Owner’s employees, and emergency 
vehicles at all times.  Do not use these areas for parking or storage of materials.  
Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on site. 

 
B.  Use of the Existing Building:  Maintain the existing building in a weathertight 

condition throughout the construction period.  Repair damage caused by construction 
operations.  Take all precautions necessary to protect the building and its occupants 
during the construction period.  

 
1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 
 

A.  During the course of this Project, normal and customary functions and operations must 
be maintained.  The Contract Documents are intended to define a strict separation 
between the school activities of students and staff from the activities of the 
construction project. 

 
B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 
Project toward any students, teachers, or staff members at the school system.  Violators 
shall be promptly removed from the site. 

 
C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 
communication with Owner and staff shall be through the Construction Manager. 

 
D. Contractors must expend their best effort toward protection of the health, safety, and 

welfare of occupants on the Owner’s property during the course of Work on this 
Project. 

 
1.07 OCCUPANCY REQUIREMENTS 
 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building during 
the entire construction period. Cooperate with the Owner during construction 
operations to minimize conflicts and facilitate Owner usage. Perform the Work so as 
not to interfere with the Owner’s operations.  
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B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and
install equipment in completed areas of the building prior to Substantial Completion,
provided such occupancy does not interfere with completion of the Work.  Such
placing of equipment and partial occupancy shall not constitute acceptance of the total
Work.
1. The Construction Manager will prepare a Certificate of Substantial

Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.

3. Prior to partial Owner occupancy, mechanical and electrical systems shall be
fully operational.  Required inspections and tests shall have been successfully
completed.  Upon occupancy, the Owner will operate and maintain mechanical
and electrical systems serving occupied portions of the building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER 

A. The Owner intends to complete the following items of Work outside the provisions of
these Contract Documents.  Contractors shall not restrict or interfere with the Owner's
right to the Project to accomplish this Work.
1. Equipment and furniture except as scheduled and specified under Divisions 11

and 12 and shown on the Drawings.
2. Items which may be deleted from Contracts for Work as required by the

Contract Documents.
3. Existing school maintenance work.
4. The purchase and supplying of certain materials as noted in the Project

Manual.
5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure.  The asbestos report
is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES 

A. The Bid Category No. 1 Contractor will secure and pay for the general building
permit for the Owner.  Each Contractor shall secure and pay for other permits,
governmental fees, and licenses necessary for the proper execution and completion of
his Work, which are applicable at the time the bids are also received.  Fees to relocate
utilities on Owner's property shall be included in the bid of the Contractor doing the
relocation.
1. State filing fees for plan approval are the responsibility of the Owner and will

be paid by the Owner.

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved
parties for minimum interruption of service.
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C. Shutdowns of existing systems shall be limited to minimum time required and 
scheduled with other involved parties.  Provide 2 days written notice of shutdown to 
Construction Manager and Owner.  

 
D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 
 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 
regulations, and orders of public authorities bearing on the performance of his Work.  
If a Contractor observes that the Contract Documents are at variance therewith, he 
shall promptly notify the Construction Manager in writing, and necessary changes 
shall be adjusted by appropriate notification. If a Contractor performs Work knowing 
it to be contrary to such laws, ordinances, rules, and regulations, and without such 
notice to the Construction Manager, he shall assume full responsibility therefore and 
shall bear the costs attributable thereto.  

 
1.10 LABOR AND MATERIALS 

 
A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 
utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of his Work, whether temporary or permanent and whether 
or not incorporated or to be incorporated in the Work.  

 
B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 
of unfit person or persons or anyone not skilled in the task assigned to them.  

 
C. Contractors and Subcontractors shall be subject to such rules and regulations for the 

conduct of the Work as the Owner may establish.  Employees shall be properly and 
completely clothed while working.  Bare torsos, legs and feet will not be allowed.  
Possession or consumption of alcoholic beverages or drugs, tobacco or other noxious 
behavior on the site is strictly prohibited.  Violators shall be promptly removed from 
the site.  Smoking is not permitted on school property or within school buildings. 

 
D. Contractors will conduct criminal background checks (extent of and/or service to be 

used will be established by the Owner) on every employee assigned to work on the 
Project and clear them through the National Sex Offender Registry prior to their 
assignment to Project. Contractors will require the same of sub-contractors.  
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E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 
from the Contractor that the employee/subcontractor employee or independent 
contractor has a satisfactory record to work on the Project. 

 
F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and verify 

the work eligibility status of all newly hired employees of Contractor through the E-
Verify Program (Program). Contractor is not required to verify the work eligibility 
status of all newly hired employees through the Program if the Program no longer 
exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute an affidavit affirming 
that the Contractor does not knowingly employ an unauthorized alien and 
confirming Contractor’s enrollment in the Program, unless the Program no longer 
exists, shall be filed with the Owner prior to the execution of this contract. This 
contract shall not be deemed fully executed until such affidavit is delivered to the 
Owner. 

 
Contractor and its subcontractors shall not knowingly employ or contract with an 
unauthorized alien or retain an employee or contract with a person that contractor or 
its subcontractor subsequently learns is an unauthorized alien. If Contractor violates 
this provision the Owner shall require Contractor to remedy the violation not later 
than thirty (30) days after the Owner notifies Contractor.  If Contractor fails to 
remedy the violation within the thirty (30) day period, the Owner shall terminate the 
contract for breach of contract.  If Owner terminates the contract, Contractor shall be 
liable to the Owner for actual damages in addition to any other contractual remedies. 
There is a rebuttable presumption that Contractor did not knowingly employ an 
unauthorized alien if Contractor verified the work eligibility status of the employee 
through the Program. 
 
Prior to performing any work, Contractor shall require each subcontractor to certify 
to Contractor that the subcontractor does not knowingly employ or contract with an 
unauthorized alien and has enrolled in the Program. Contractor shall maintain on file 
a certification from each subcontractor throughout the duration of this contract or 
project which is the subject of this contract. If Contractor determines that a 
subcontractor is in violation of this provision, Contractor may terminate its contract 
with the subcontractor for such violation. In Accordance with I.C. 5-16-13 
Contractor must provide the E-Verify Case Number of every employee that works 
on the project. This requirement includes the contractor’s subs and suppliers to the 
fourth (4th) tier.  

 
G. The Owner is requiring that all contractors’ personnel and their onsite employees 

(trade employees) and subcontractors submit an expanded criminal history check 
through SafeVendor, a product of Safe Hiring Solutions. Please visit 
www.safevisitorsolutions.com/safevendor-app-agreement to create your account with 
SafeVendor.  (Contractor is responsible for the cost of this background check).  This 
should meet with the Owner’s approval prior to the employee starting work on the 
project.  All contractors’ personnel and employees once cleared for work will be 
issued a project identification badge that must be worn at all times while on site.  All 
contractors will be expected to provide the required name, address, picture state 

http://www.safevisitorsolutions.com/safevendor-app-agreement
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driver’s license or picture state identification card information to The Skillman 
Corporation Site Manager no later than 24 hours in advance of the employee coming 
to work at the project site. 

 
H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 

Projects enacted by the Indiana Legislator requires, in addition to requirements 
already in effect, contractors to comply with the following: 
1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  
2. Qualification thru the Department of Administration or INDOT requirement 

in accordance with IC 4-13.6-4.  
a. Bids shall not be considered unless (1) the Prime Bidder and (2) all 

lower tiered subcontractors whose subcontract value is estimated to 
be $300,000 or more are qualified at the time of the bid in 
accordance with IC 4 – 13.6 – 4. 

3. Include Written Drug Testing Plan that covers all employees of the bidder 
who will perform work on the public work project and meets or exceeds the 
requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 
However, check your bidding requirements as the Owners may have higher 
limit requirements. 

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 
Sub Contracts and must provide the case verification number of all 
employees working on the project.  

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 
employees in cash. 

7. Requirement to retain payroll records for 3 years 
8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 
Compensation Insurance. 

9. Mandatory Training Requirements based upon number of employees. 
10. Failure to comply may result in debarment from public works projects for up 

to 4 years. 
I. All contractors down to the 4th Tier Sub Contract must maintain general liability  
  insurance in at least the following amounts: Each Occurrence Limit of $1,000,000  
  and General Aggregate Limit of $2,000,000. Other requirements and limits may  
  apply see specification section 00 08 20 Schedule of Insurance Requirements. 

 
1.11  CUTTING AND PATCHING  

 
A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 
 



 
TSC   220230.01  Multiple Contract Summary Section 01 12 00-8 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 
 
A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 
responsible for the procurement of the field information.  

 
1.13  PROJECT SECURITY 

 
A. Each Prime Contractor shall take all reasonable precautions to prevent injury, damage 

or loss to people and property in, on and adjacent to the project. This shall include not 
only their own work or property but that of other contractors and the Owner. 
  

B. If deemed necessary by The Construction Manager a project wide security program 
may be developed for the purpose of preventing damage or loss at the project site or 
property adjacent thereto.  Once accepted by the Owner, contractors shall comply. 

 
1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 
A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 
shown on the Drawings and called for in the Specifications. 

 
B. Questions concerning the phasing, or "Schedule of Contract Responsibilities" should 

be directed to the Construction Manager, who will be the interpreter and be responsible 
for this Schedule of Contract Responsibilities and Contract Breakdown, prior to 
submitting proposals and during construction. 

 
C. The requirements of Division 1 are a part of the Work of each and every contract area.  

The Contractor for any one contract area shall be familiar with the Work and 
requirements of all other contract areas. 

 
D. Certain Specification Sections describe Work to be performed under several contract 

areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this nature as 
required for each contract area whether or not enumerated in the Schedule of Contract 
Responsibilities. 

 
E. The following contract areas are broken down by Specifications Section conforming 

basically to the CSI format. 
 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 
convenience of the Contractor in preparing a proposal for this Project. However, each 
Contractor is responsible to review the complete set of Drawings and Specifications 
to assure that Work required to be installed to complete his phase of the Work is 
included in his proposal.  This "Schedule of Contract Responsibilities" is a definition 
of the work as it is to be bid in separate contracts.  Where a specific item of Work is 
not defined, but is normally inherent to a trade, or is included in the scope of the 



 
TSC   220230.01  Multiple Contract Summary Section 01 12 00-9 

applicable technical revision, it will be the responsibility of that Contractor to include 
the Work in his proposal. 

 
G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining the 

Scope of Work to be included in his proposal.  However, omissions from this 
"Schedule of Responsibilities" do not relieve the Contractor from including in his 
proposal that Work which will be required to complete his Contract.  Each Contractor 
should read the "Schedule of Contract Responsibilities" completely to familiarize 
himself with the Work of other Contractors that may have Work in adjacent areas and 
to coordinate the interfacing problems that may occur as the work is assembled and 
constructed. 

 
H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of work 
involved or jurisdictional trade agreements, the Contractor will be responsible to 
subcontract the Work as necessary to complete the Work included in his Contract.  No 
delay in the Work will be allowed due to the failure of the Contractor to subcontract 
related work required by jurisdictional trade agreements. 

 
1.15  COORDINATION OF WORK 

 
A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 
make space allowances for Work of other Contractors; provide necessary openings 
where indicated or implied by the Drawings and Specifications.  Each Contractor is 
responsible to protect his own Work. 

 
1.16 TIME OF COMMENCEMENT AND COMPLETION 
 

A. The Contractor shall commence work within ten (10) days after being notified in 
writing to proceed and shall complete the Work within the time limitations established 
in the Form of Agreement. 
1. It is anticipated that construction will start within (18) calendar days after 

receipt of bids. 
2. Construction shall be complete within (320) consecutive calendar days, or 

earlier, after Notice to Proceed.  
 
PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION  
 
3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 
 
3.02 GENERAL REQUIREMENTS 
 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 
Section 01 32 00 Schedules and Reports 
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Section 01 45 10 Testing Laboratory Services 
Section 01 71 50 Final Cleaning 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 01 12 00 Multiple Contract Summary 
Section 01 21 00 Allowances 
Section 01 23 00 Alternates 
Section 01 25 00 Contract Modification Procedures 
Section 01 28 00 Schedule of Values 
Section 01 29 00 Applications for Payment 
Section 01 31 00 Project Meetings 
Section 01 32 00 Schedules and Reports 
Section 01 33 00 Submittal Procedures 
Section 01 40 00 Quality Requirements  
Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 
Section 01 50 50 Temporary Facilities and Controls 
Section 01 54 60 Environment Protection 
Section 01 54 80 Utility Protection 
Section 01 56 30 Water Control 
Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 
Section 01 60 00 Product Requirements 
Section 01 72 50 Work Layout 
Section 01 73 10 Cutting and Patching 
Section 01 77 00 Contract Closeout 

All Contractors shall provide their Superintendents with radios capable of handling 
multiple channels and compatible with radios used by the Construction Manager. 

All contractors shall subscribe to PlanGrid for use on this project. Number of users is 
up to the contractor, however, at a minimum your site personnel will be required to 
use this product to facilitate communication. PlanGrid will be used for the current 
construction documentation to include, current set, addenda, ASI, As Built Conditions, 
QA/QC, and Punch List. Visit the www.PlanGrid.com to determine subscription 
pricing. It is recommended that you have an office administrator to assist your field 
personnel. PlanGrid is a tool for the construction phase and will not be used for 
bidding. Visit www.skillmanplanroom.com for bid documents. 

C. PROVIDED BY DESIGNATED CONTRACTORS
Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems 
Section 01 51 30 Temporary Heating, Ventilation and Cooling 
Section 01 51 50 Temporary Water 
Section 01 51 60 Temporary Sanitary Facilities 
Section 01 51 80 Temporary Fire Protection 
Section 01 52 10 Construction Aids and Temporary Enclosures 
Section 01 52 60 Rubbish Container 

http://www.plangrid.com/
http://www.skillmanplanroom.com/
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Section 01 53 10 Fences (Temporary Security) 
Section 01 53 20 Tree and Plant Protection 
Section 01 53 30 Barricades 
Section 01 55 00 Access Roads and Parking Areas 
Section 01 56 20 Dust Control 
Section 01 56 80 Erosion Control 
Section 01 57 60 Project Signs 

3.03 BID CATEGORIES 

A. BID CATEGORY NO. 1 - GENERAL TRADES
General Requirements in Paragraph 3.02.B above.
Section 01 51 60 Temporary Sanitary Facilities 
Section 01 51 80 Temporary Fire Protection 
Section 01 52 10 Construction Aids and Temporary Enclosures 
Section 01 52 60 Rubbish Container 
Section 01 53 10 Fences (Temporary Security) 
Section 01 53 20 Tree and Plant Protection 
Section 01 53 30 Barricades 
Section 01 55 00 Access Roads and Parking Areas 
Section 01 72 00 Field Engineering 
Section 02 41 19 Selective Demolition (As Applicable) 
Section 03 30 00 Cast-in-Place Concrete 
Section 04 20 00 Unit Masonry 
Section 05 12 00 Structural Steel Framing 
Section 05 31 00 Steel Decking 
Section 05 50 00 Metal Fabrications 
Section 05 52 13 Pipe and Tube Railings 
Section 06 10 53 Miscellaneous Rough Carpentry (As Applicable) 
Section 06 16 00 Sheathing (As Applicable) 
Section 07 84 13 Penetration Firestopping (As Applicable) 
Section 07 84 46 Fire-Resistive Joint Systems (As Applicable) 
Section 07 92 00 Joint Sealants (As Applicable) 
Section 07 95 00 Expansion Control (As Applicable) 
Section 08 11 13 Hollow Metal Doors and Frames 
Section 08 14 16 Flush Wood Doors 
Section 08 31 13 Access Doors and Frames 
Section 08 71 00 Door Hardware (As Applicable) 
Section 09 22 16 Non-Structural Metal Framing 
Section 09 29 00 Gypsum Board 
Section 09 30 00 Tiling 
Section 09 51 13 Acoustical Panel Ceilings 
Section 09 64 66 Wood Athletic Flooring 
Section 09 65 13 Resilient Base and Accessories 
Section 09 65 19 Resilient Tile Flooring 
Section 09 65 66 Resilient Athletic Flooring 
Section 09 66 23 Resinous Matrix Terrazzo Flooring 
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Section 09 67 23.13 Resinous Flooring – Level 1 
Section 09 67 23.17 Resinous Flooring – Level 3 
Section 09 68 13 Tile Carpeting 
Section 09 68 16 Sheet Carpeting 
Section 09 91 23.99 Interior Painting 
Section 09 96 00.99 High Performance Coatings 
Section 10 11 00 Visual Display Units 
Section 10 21 13.19 Plastic Toilet Compartments 
Section 10 21 23 Cubicle Curtains and Track 
Section 10 28 00 Toilet, Bath, and Laundry Accessories 
Section 10 73 17.99 Pre-Engineered Canopy System 
Section 11 51 23 Library Stack Systems 
Section 11 53 13 Laboratory Fume Hoods 
Section 12 32 00 Manufactured Wood Casework 
Section 12 35 53 Laboratory Casework 
Section 12 61 00 Fixed Audience Seating 
Section 12 66 00 Telescoping Stands 
Section 31 10 00 Site Clearing 
Section 31 20 00 Earth Moving 
Section 32 12 16 Asphalt Paving 
Section 32 13 13 Concrete Paving 
Section 32 13 73 Concrete Paving Joint Sealants 
Section 32 31 13 Chain Link Fences and Gates 
Section 32 31 19 Decorative Metal Fences and Gates 
Section 32 92 00 Turf and Grasses 
Section 33 41 00 Storm Utility Drainage Piping 

Clarification No. 1: 
All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to  
The contractor. PlanGrid will be used for the current construction documentation to include, 
current set, addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit  
www.PlanGrid.com to determine subscription pricing. At a minimum, onsite personnel will be  
required to use this product to facilitate communication.  It is recommended that an office  
administrator assist field personnel.  PlanGrid is a tool for the construction phase and will not be 
used for bidding. 

Clarification No. 2: 
Private utilities locate will be required.  The Bid Category No. 1 and No. 6 Contractor is to include in 
their bid, any costs associated to have a private utility locate company identify all utilities on the site 
outside the public utility boundaries. 

Clarification No. 3: 
The Bid Categories that have tracked mud or dirt on public roadways are responsible to remove it 
on a daily basis.   

Clarification No. 4: 

http://www.plangrid.com/
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Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 1 Contractor 
is responsible for all demolition associated with sitework and architectural demolition as indicated on 
the contract documents.  The Bid Category No. 1 Contractor shall provide the demolition work 
associated with the concrete saw cutting for new restrooms undergrounds.  This work shall be 
coordinated with the Bid Category No. 4 Contractor.  The Bid Category No. 2 Contractor is 
responsible to provide all demolition work associated with the roofing scope of work as indicated on the 
contract documents.  The Bid Category No. 4 Contractor is responsible to provide all demolition of 
Plumbing related work to include, but not limited to, fixtures, louvers, controls, piping, etc.  The Bid 
Category No. 5 Contractor is responsible to provide all demolition of HVAC related work to include, 
but not limited to, fixtures, louvers, controls, piping, etc.  The Bid Category No. 6 Contractor is 
responsible to provide all demolition of Electrical related work to include, but not limited to, fixtures, 
louvers, controls, piping, etc.   

Clarification No. 5: 
The Bid Category No. 1 Contractor is responsible to provide any special requirements and grading 
to provide equipment access for lifts, and lulls.  All disturbed areas shall be restored to their original 
state.   

Clarification No. 6: 
The Bid Category No. 1 Contractor is to include his bid, sweeping compound and 200 man-hours  
for general building and site clean-up (or other work) to be performed by a skilled laborer at the direction 
of the Construction Manager throughout the duration of the project.  At the end of the project, unused 
hours will be converted into a dollar amount and returned to the Owner as a deduct Change Order.  

Clarification No. 7: 
The Bid Category No. 1 Contractor is to include $12,500 in their bid for costs associated with the 
submittal website and document management subscription.  Any unused amount will be credited back 
to the Owner as a deductive Change Order. 

Clarification No. 8: 
The Bid Category No. 4, 5, and 6 Contractors are responsible to temporarily support all 
HVAC/Plumbing and Electrical related items in all scope of work areas when removing ceilings to 
access existing material/equipment.  Ceiling tiles are to be carefully removed, palletized, and re-
installed.   

Clarification No. 9: 
Concrete equipment pads and housekeeping pads shown or required for plumbing, mechanical and 
electrical equipment is the responsibility of the contractor installing or providing the equipment. 

Clarification No. 10: 
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At each building, the Bid Category No. 1 Contractor is to provide 300 LF of 6” wide insulated metal 
stud walls double sided with 5/8” painted drywall  to separate work areas within the existing building. 
Exact locations and lineal footage to be identified by the Construction Manager.  Height of partitions to 
be 4” above finished ceiling.  Provide five (5) 4’ wide hinged door openings to maintain emergency 
egress at each location.  Allow for relocation and removal of each wall section four times as necessary 
due to construction progress when directed by the Construction Manager. 

Clarification No. 11: 
Regarding Specification Sections 06 10 53 - Miscellaneous Rough Carpentry, and 06 16 00 - Sheathing; 
the Bid Category No. 2 Contractor is responsible to provide all blocking, sheathing, or backing 
required for roof installation including MEP curbs, roof hatches, coping, fascia, parapet, etc. shown or 
required on the contract documents.  The Bid Category No. 1 Contractor is responsible to provide all 
other wood blocking, sheathing, or backing required by the contract documents.   

Clarification No. 12:  
Regarding any references to “GC” or “General Contractor” indicated on the Contract Documents, 
this work is the responsibility of the Bid Category No. 1 Contractor. 

Clarification No. 13: 
The Bid Category Nos. 1, 4, 5, and 6 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, Ventilation, 
Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, Technology and 
Electrical Services throughout the duration of the project. 

Clarification No. 14: 
The Bid Category No. 1 Contractor is responsible for cutting in openings (include demolition and 
removal) in existing masonry walls where mechanical openings or louvers require a steel lintel.  Also 
include patch and repair of the masonry to match adjacent masonry.  The Bid Category No. 1 
Contractor is also responsible for providing the wall partitions, doors and hardware associated with the 
temporary classrooms at Scott Middle School as indicated in the contract documents.   

Clarification No. 15: 
Regarding Specification Section 08 71 00 Door Hardware: The Bid Category No. 1 Contractor is to 
furnish the Door Hardware for the Aluminum Entrances and turn this hardware over to the Bid Category 
No. 3 Contractor for installation.  The Bid Category No. 1 Contractor is to coordinate the turnover of 
the hardware to the Bid Category No. 3 Contractor in a timely manner to prevent delays to the 
installation of the aluminum entrances for the project. 

Clarification No. 16: 
Use of excessive noise producing equipment and demolition operations that will interrupt normal school 
instruction will not be permitted during normal school operating hours.  Contractors that require such 
equipment or that have interruptive demolition operations shall include in their bid the performance of 
such work after normal school operating hours.  Contractors requiring the use or installation of materials 
that create excessive fumes must include in their bid the performance of such work after normal school 
operating hours.  The contractor performing the work shall provide adequate ventilation to control fumes 
to allow normal school operations after the installation is completed. 

B. BID CATEGORY NO. 2 - ROOFING
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General Requirements in Paragraph 3.02.B above. 
Section 01 52 60 Rubbish Container 
Section 02 41 19 Selective Demolition (As Applicable) 
Section 06 10 53 Miscellaneous Rough Carpentry (As Applicable) 
Section 06 16 00 Sheathing (As Applicable) 
Section 07 01 50.19 Preparation for Re-Roofing 
Section 07 21 00 Thermal Insulation 
Section 07 53 23 Ethylene-Propylene-Diene-Monomer (EPDM) 

Roofing  
Section 07 71 00 Roof Specialties 
Section 07 84 13 Penetration Firestopping (As Applicable) 
Section 07 84 46 Fire-Resistive Joint Systems (As Applicable) 
Section 07 92 00 Joint Sealants (As Applicable) 
Section 07 95 00 Expansion Control (As Applicable)  

Clarification No. 1: 
All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to  
The contractor. PlanGrid will be used for the current construction documentation to include, 
current set, addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit  
www.PlanGrid.com to determine subscription pricing. At a minimum, onsite personnel will be  
required to use this product to facilitate communication.  It is recommended that an office  
administrator assist field personnel.  PlanGrid is a tool for the construction phase and will not be 
used for bidding. 

Clarification No. 2: 
Regarding Penetration Firestopping, and Fire Resistance Joint Systems; the contractor whose work 
creates a condition requiring firestopping will be responsible to provide firestopping in accordance  
with the contract documents. 

Clarification No. 3: 
Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide caulking in 
accordance with the Contract Documents.  In general, the Contractor whose work creates a joint 
 that requires caulking (in the normal sequence of work) is to provide the caulking.  

Clarification No. 4: 
The Bid Categories that have tracked mud or dirt on public roadways are responsible to remove it 
on a daily basis.    

Clarification No. 5: 
Regarding coordinating the installation of required penetrations, roof openings, wall openings floor 
openings, etc.; the Contractor whose work creates the opening or penetration is responsible for patching, 
repairing, and sealing the opening or penetration to maintain the warranty. 

Clarification No. 6: 

http://www.plangrid.com/
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Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 1 Contractor 
is responsible for all demolition associated with sitework and architectural demolition as indicated on 
the contract documents.  The Bid Category No. 1 Contractor shall provide the demolition work 
associated with the concrete saw cutting for new restrooms undergrounds.  This work shall be 
coordinated with the Bid Category No. 4 Contractor.  The Bid Category No. 2 Contractor is 
responsible to provide all demolition work associated with the roofing scope of work as indicated on the 
contract documents.  The Bid Category No. 4 Contractor is responsible to provide all demolition of 
Plumbing related work to include, but not limited to, fixtures, louvers, controls, piping, etc.  The Bid 
Category No. 5 Contractor is responsible to provide all demolition of HVAC related work to include, 
but not limited to, fixtures, louvers, controls, piping, etc.  The Bid Category No. 6 Contractor is 
responsible to provide all demolition of Electrical related work to include, but not limited to, fixtures, 
louvers, controls, piping, etc.   

Clarification No. 7: 
Regarding Specification Sections 06 10 53 - Miscellaneous Rough Carpentry, and 06 16 00 - Sheathing; 
the Bid Category No. 2 Contractor is responsible to provide all blocking, sheathing, or backing 
required for roof installation including MEP curbs, roof hatches, coping, fascia, parapet, etc. shown or 
required on the contract documents.  The Bid Category No. 1 Contractor is responsible to provide all 
other wood blocking, sheathing, or backing required by the contract documents.   

C. BID CATEGORY NO. 3 - GLAZING AND ALUMINUM STOREFRONTS
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General Requirements in Paragraph 3.02.B above. 
Section 07 84 13 Penetration Firestopping (As Applicable) 
Section 07 84 46 Fire-Resistive Joint Systems (As Applicable) 
Section 07 92 00 Joint Sealants (As Applicable) 
Section 07 95 00 Expansion Control (As Applicable) 
Section 08 41 13 Aluminum-Framed Entrances and Storefronts 
Section 08 51 13 Aluminum Windows 
Section 08 56 53 Security Windows 
Section 08 71 00 Door Hardware (As Applicable) 
Section 08 80 00 Glazing 
Section 08 88 13 Fire-Resistant Glazing 

Clarification No. 1: 
All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to  
The contractor. PlanGrid will be used for the current construction documentation to include,  
current set, addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit  
www.PlanGrid.com to determine subscription pricing. At a minimum, onsite personnel will be  
required to use this product to facilitate communication.  It is recommended that an office  
administrator assist field personnel.  PlanGrid is a tool for the construction phase and will not be 
used for bidding. 

Clarification No. 2: 
Regarding Penetration Firestopping, and Fire Resistance Joint Systems; the contractor whose work 
creates a condition requiring firestopping will be responsible to provide firestopping in accordance  
with the contract documents. 

Clarification No. 3: 
Use of excessive noise producing equipment and demolition operations that will interrupt normal school 
instruction will not be permitted during normal school operating hours.  Contractors that require such 
equipment or that have interruptive demolition operations shall include in their bid the performance of 
such work after normal school operating hours.  Contractors requiring the use or installation of materials 
that create excessive fumes must include in their bid the performance of such work after normal school 
operating hours.  The contractor performing the work shall provide adequate ventilation to control fumes 
to allow normal school operations after the installation is completed. 

Clarification No. 4: 
Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide caulking in 
accordance with the Contract Documents.  In general, the Contractor whose work creates a joint  
that requires caulking (in the normal sequence of work) is to provide the caulking.  

Clarification No. 5: 
Regarding Specification Section 08 71 00 Door Hardware: The Bid Category No. 1 Contractor is to 
furnish the Door Hardware for the Aluminum Entrances and turn this hardware over to the Bid Category 
No. 3 Contractor for installation.  The Bid Category No. 1 Contractor is to coordinate the turnover of 
the hardware to the Bid Category No. 3 Contractor in a timely manner to prevent delays to the 
installation of the aluminum entrances for the project. 

D. BID CATEGORY NO. 4 - PLUMBING

http://www.plangrid.com/
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General Requirements in Paragraph 3.02.B above. 
Section 01 51 50 Temporary Water 
Section 02 41 19 Selective Demolition (As Applicable) 
Section 07 84 13 Penetration Firestopping (As Applicable) 
Section 07 84 46 Fire-Resistive Joint Systems (As Applicable) 
Section 07 92 00 Joint Sealants (As Applicable) 
Section 07 95 00 Expansion Control (As Applicable) 
Section 22 05 18 Escutcheons for Plumbing Piping 
Section 22 05 19 Meters and Gages for Plumbing Piping 
Section 22 05 23.12 Ball Valves for Plumbing Piping 
Section 22 05 23.13 Butterfly Valves for Plumbing Piping 
Section 22 05 23.14 Check Valves for Plumbing Piping 
Section 22 05 23.15 Gate Valves for Plumbing Piping 
Section 22 05 29 Hangers and Supports for Plumbing Piping and  

Equipment 
Section 22 05 53 Identification for Plumbing Piping and Equipment 
Section 22 07 19 Plumbing Piping Insulation 
Section 22 11 16 Domestic Water Piping (Building) 
Section 22 11 19 Domestic Water Piping Specialties 
Section 22 11 23.13 Domestic-Water Packaged Booster Pumps 
Section 22 11 23.99 Plumbing Pumps 
Section 22 13 16 Sanitary Waste and Vent Piping (Building) 
Section 22 13 19 Sanitary Waste Piping Specialties 
Section 22 34 00 Fuel-Fired, Domestic-Water Heaters 
Section 22 41 00 Residential Plumbing Fixtures 
Section 22 42 13.13 Commercial Water Closets 
Section 22 42 13.16 Commercial Urinals 
Section 22 42 16.13 Commercial Lavatories 
Section 22 45 00 Emergency Plumbing Fixtures 
Section 22 47 16 Pressure Water Coolers 
Section 22 63 15.99 Emergency Gas Shut-Off System  
Section 22 66 00 Chemical-Waste Systems for Laboratory and 

Healthcare Facilities  
Clarification No. 1: 
All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to  
The contractor. PlanGrid will be used for the current construction documentation to include,  
current set, addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit  
www.PlanGrid.com to determine subscription pricing. At a minimum, onsite personnel will be  
required to use this product to facilitate communication.  It is recommended that an office  
administrator assist field personnel.  PlanGrid is a tool for the construction phase and will not be 
used for bidding. 

Clarification No. 2:  
Regarding Penetration Firestopping, and Fire Resistance Joint Systems; the contractor whose work 
creates a condition requiring firestopping will be responsible to provide firestopping in accordance  
with the contract documents. 
Clarification No. 3:  

http://www.plangrid.com/
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Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide caulking in 
accordance with the Contract Documents.  In general, the Contractor whose work creates a joint  
that requires caulking (in the normal sequence of work) is to provide the caulking.  

Clarification No. 4: 
Regarding coordinating the installation of required penetrations, roof openings, wall openings floor 
openings, etc.; the Contractor whose work creates the opening or penetration is responsible for patching, 
repairing, and sealing the opening or penetration to maintain the warranty. 

Clarification No. 5: 
The Bid Category No. 4 Contractor is responsible to provide adequate ventilation of equipment 
exhaust while working in the building specifically in confined spaces.   

Clarification No. 6: 
Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 1 Contractor 
is responsible for all demolition associated with sitework and architectural demolition as indicated on 
the contract documents.  The Bid Category No. 1 Contractor shall provide the demolition work 
associated with the concrete saw cutting for new restrooms undergrounds.  This work shall be 
coordinated with the Bid Category No. 4 Contractor.  The Bid Category No. 2 Contractor is 
responsible to provide all demolition work associated with the roofing scope of work as indicated on the 
contract documents.  The Bid Category No. 4 Contractor is responsible to provide all demolition of 
Plumbing related work to include, but not limited to, fixtures, louvers, controls, piping, etc.  The Bid 
Category No. 5 Contractor is responsible to provide all demolition of HVAC related work to include, 
but not limited to, fixtures, louvers, controls, piping, etc.  The Bid Category No. 6 Contractor is 
responsible to provide all demolition of Electrical related work to include, but not limited to, fixtures, 
louvers, controls, piping, etc.   

Clarification No. 7: 
Concrete equipment pads and housekeeping pads shown or required for plumbing, mechanical and 
electrical equipment is the responsibility of the contractor installing or providing the equipment. 

Clarification No. 8: 
The Bid Categories that have tracked mud or dirt on public roadways are responsible to remove it 
on a daily basis.    

Clarification No. 9: 
The Bid Category No. 4, 5, and 6 Contractors are responsible to temporarily support all 
HVAC/Plumbing and Electrical related items in all scope of work areas when removing ceilings to 
access existing material/equipment.  Ceiling tiles are to be carefully removed, palletized, and re-
installed.   

Clarification No. 10: 
The Bid Category No. 4 and 6 Contractors are responsible for the excavation and backfilling of their 
work in accordance with the Specifications. 

Clarification No. 11: 
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The Bid Category Nos. 1, 4, 5, and 6 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, Ventilation, 
Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, Technology and 
Electrical Services throughout the duration of the project. 

Clarification No. 12: 
Use of excessive noise producing equipment and demolition operations that will interrupt normal school 
instruction will not be permitted during normal school operating hours.  Contractors that require such 
equipment or that have interruptive demolition operations shall include in their bid the performance of 
such work after normal school operating hours.  Contractors requiring the use or installation of materials 
that create excessive fumes must include in their bid the performance of such work after normal school 
operating hours.  The contractor performing the work shall provide adequate ventilation to control fumes 
to allow normal school operations after the installation is completed. 

E. BID CATEGORY NO. 5 - HVAC
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General requirements in Paragraph 3.02.B above. 
Section 01 51 30 Temporary Heating, Ventilation and Cooling 
Section 02 41 19 Selective Demolition (As Applicable) 
Section 07 84 13 Penetration Firestopping (As Applicable) 
Section 07 84 46 Fire-Resistive Joint Systems (As Applicable) 
Section 07 92 00 Joint Sealants (As Applicable) 
Section 07 95 00 Expansion Control (As Applicable) 
Section 23 05 00 Common Work Results for HVAC 
Section 23 05 13 Common Motor Requirements for HVAC  

Equipment 
Section 23 05 29 Hangers and Supports for HVAC Piping and  

Equipment 
Section 23 05 53 Identification for HVAC Piping and Equipment 
Section 23 05 93 Testing, Adjusting, and Balancing for HVAC 
Section 23 07 13 Duct Insulation 
Section 23 09 00.99 Direct Digital Control Systems 
Section 23 11 23 Facility Natural-Gas Piping System 
Section 23 23 00 Refrigerant Piping 
Section 23 31 13 Metal Ducts 
Section 23 33 00 Air Duct Accessories 
Section 23 34 23 HVAC Power Ventilators 
Section 23 36 00 Air Terminal Units 
Section 23 37 13.99 Diffusers, Registers, and Grilles 
Section 23 62 00.99 Air-Cooled Condensing Units 
Section 23 74 16.13 Packaged, Large-Capacity, Rooftop Air 

Conditioning Units 
Section 23 81 26 Split-System Air-Conditioners 

Clarification No. 1: 
All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to  
The contractor. PlanGrid will be used for the current construction documentation to include,  
current set, addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit  
www.PlanGrid.com to determine subscription pricing. At a minimum, onsite personnel will be  
required to use this product to facilitate communication.  It is recommended that an office  
administrator assist field personnel.  PlanGrid is a tool for the construction phase and will not be 
used for bidding. 

Clarification No. 2: 
Regarding Penetration Firestopping, and Fire Resistance Joint Systems; the contractor whose work 
creates a condition requiring firestopping will be responsible to provide firestopping in accordance  
with the contract documents. 

Clarification No. 3:  
Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide caulking in 
accordance with the Contract Documents.  In general, the Contractor whose work creates a joint  
that requires caulking (in the normal sequence of work) is to provide the caulking.  
Clarification No. 4: 

http://www.plangrid.com/
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Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 1 Contractor 
is responsible for all demolition associated with sitework and architectural demolition as indicated on 
the contract documents.  The Bid Category No. 1 Contractor shall provide the demolition work 
associated with the concrete saw cutting for new restrooms undergrounds.  This work shall be 
coordinated with the Bid Category No. 4 Contractor.  The Bid Category No. 2 Contractor is 
responsible to provide all demolition work associated with the roofing scope of work as indicated on the 
contract documents.  The Bid Category No. 4 Contractor is responsible to provide all demolition of 
Plumbing related work to include, but not limited to, fixtures, louvers, controls, piping, etc.  The Bid 
Category No. 5 Contractor is responsible to provide all demolition of HVAC related work to include, 
but not limited to, fixtures, louvers, controls, piping, etc.  The Bid Category No. 6 Contractor is 
responsible to provide all demolition of Electrical related work to include, but not limited to, fixtures, 
louvers, controls, piping, etc.   
 
Clarification No. 5: 
Regarding coordinating the installation of required penetrations, roof openings, wall openings floor 
openings, etc.; the Contractor whose work creates the opening or penetration is responsible for patching, 
repairing, and sealing the opening or penetration to maintain the warranty. 
 
Clarification No. 6: 
The Bid Category No. 4 Contractor is responsible to provide adequate ventilation of equipment 
exhaust while working in the building specifically in confined spaces.   
 
Clarification No. 7: 
Concrete equipment pads and housekeeping pads shown or required for plumbing, mechanical and  
electrical equipment is the responsibility of the contractor installing or providing the equipment. 
 
Clarification No. 8: 
The Bid Categories that have tracked mud or dirt on public roadways are responsible to remove it 
on a daily basis.    
 
Clarification No. 9:  
Private utilities locate will be required.  The Bid Category No. 1 and No. 4 Contractor is to include in 
their bid, any costs associated to have a private utility locate company identify all utilities on the site 
outside the public utility boundaries. 
 
Clarification No. 10: 
The Bid Category No. 4, 5, and 6 Contractors are responsible to temporarily support all 
HVAC/Plumbing and Electrical related items in all scope of work areas when removing ceilings to 
access existing material/equipment.  Ceiling tiles are to be carefully removed, palletized, and re-
installed.   
 
Clarification No. 11: 
The Bid Category Nos. 1, 4, 5, and 6 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, Ventilation, 
Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, Technology and 
Electrical Services throughout the duration of the project. 
Clarification No. 12: 
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Use of excessive noise producing equipment and demolition operations that will interrupt normal 
school instruction will not be permitted during normal school operating hours.  Contractors that 
require such equipment or that have interruptive demolition operations shall include in their bid the 
performance of such work after normal school operating hours.  Contractors requiring the use or 
installation of materials that create excessive fumes must include in their bid the performance of such 
work after normal school operating hours.  The contractor performing the work shall provide adequate 
ventilation to control fumes to allow normal school operations after the installation is completed. 
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F. BID CATEGORY NO. 6 - ELECTRICAL
General Requirements in Paragraph 3.02.B above.
Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems 
Section 02 41 19 Selective Demolition (As Applicable) 
Section 07 84 13 Penetration Firestopping (As Applicable) 
Section 07 84 46 Fire-Resistive Joint Systems (As Applicable) 
Section 07 92 00 Joint Sealants (As Applicable) 
Section 07 95 00 Expansion Control (As Applicable)  
Section 26 05 00 Common Work Results for Electrical 
Section 26 05 19 Low-Voltage Electrical Power Conductors and  

Cables 
Section 26 05 26 Grounding and Bonding for Electrical Systems 
Section 26 05 29 Hangers and Supports for Electrical Systems 
Section 26 05 33 Raceways and Boxes for Electrical Systems 
Section 26 05 44 Sleeves and Sleeve Seals for Electrical Raceways 

and Cabling 
Section 26 05 53 Identification for Electrical Systems 
Section 26 09 23 Lighting Control Devices 
Section 26 22 13 Low-Voltage Distribution Transformers 
Section 26 24 16 Panelboards 
Section 26 27 26 Wiring Devices 
Section 26 28 13 Fuses 
Section 26 28 16 Enclosed Switches and Circuit Breakers 
Section 26 29 13 Enclosed Controllers 
Section 26 29 23 Variable-Frequency Motor Controllers 
Section 26 51 19 LED Interior Lighting 
Section 26 52 13 Emergency and Exit Lighting 
Section 26 56 19 LED Exterior Lighting 
Section 27 05 28 Pathways for Communications Systems 
Section 27 13 00 Communications Backbone Cabling 
Section 27 15 13 Communications Copper Horizontal Cabling 
Section 27 17 00.99 Telecommunications Grounding and Bonding 
Section 27 51 20.99 Sound Reinforcement System (Morton HS 

Gymnasium)  
Section 27 52 24.99 Cafetorium Sound System (Scott MS) 
Section 27 77 10.99 Audio/Video Systems 
Section 28 13 00.99 Electronic Access Control System (ACS) 
Section 28 46 21 Addressable Fire-Alarm Systems 

Clarification No. 1: 
All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to  
The contractor. PlanGrid will be used for the current construction documentation to include,  
current set, addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit  
www.PlanGrid.com to determine subscription pricing. At a minimum, onsite personnel will be  
required to use this product to facilitate communication.  It is recommended that an office  
administrator assist field personnel.  PlanGrid is a tool for the construction phase and will not be 

http://www.plangrid.com/
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used for bidding. 

Clarification No. 2: 
Regarding Penetration Firestopping, and Fire Resistance Joint Systems; the contractor whose work 
creates a condition requiring firestopping will be responsible to provide firestopping in accordance  
with the contract documents. 

Clarification No. 3: 
Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide caulking in 
accordance with the Contract Documents.  In general, the Contractor whose work creates a joint  
that requires caulking (in the normal sequence of work) is to provide the caulking.  

Clarification No. 4: 
Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 1 Contractor 
is responsible for all demolition associated with sitework and architectural demolition as indicated on 
the contract documents.  The Bid Category No. 1 Contractor shall provide the demolition work 
associated with the concrete saw cutting for new restrooms undergrounds.  This work shall be 
coordinated with the Bid Category No. 4 Contractor.  The Bid Category No. 2 Contractor is 
responsible to provide all demolition work associated with the roofing scope of work as indicated on the 
contract documents.  The Bid Category No. 4 Contractor is responsible to provide all demolition of 
Plumbing related work to include, but not limited to, fixtures, louvers, controls, piping, etc.  The Bid 
Category No. 5 Contractor is responsible to provide all demolition of HVAC related work to include, 
but not limited to, fixtures, louvers, controls, piping, etc.  The Bid Category No. 6 Contractor is 
responsible to provide all demolition of Electrical related work to include, but not limited to, fixtures, 
louvers, controls, piping, etc.   

Clarification No. 5: 
Regarding coordinating the installation of required penetrations, roof openings, wall openings floor 
openings, etc.; the Contractor whose work creates the opening or penetration is responsible for patching, 
repairing, and sealing the opening or penetration to maintain the warranty. 

Clarification No. 6: 
Concrete equipment pads and housekeeping pads shown or required for plumbing, mechanical and 
electrical equipment is the responsibility of the contractor installing or providing the equipment. 

Clarification No. 7: 
The Bid Categories that have tracked mud or dirt on public roadways are responsible to remove it 
on a daily basis.    

Clarification No. 8: 
The Bid Category No. 4, 5, and 6 Contractors are responsible to temporarily support all 
HVAC/Plumbing and Electrical related items in all scope of work areas when removing ceilings to 
access existing material/equipment.  Ceiling tiles are to be carefully removed, palletized, and re-
installed.   



TSC   220230.01 Multiple Contract Summary Section 01 12 00-26 

Clarification No. 9: 
The Bid Category No. 4, and 6 Contractors are responsible for the excavation and backfilling of their 
work in accordance with the Specifications. 

Clarification No. 10: 
The Bid Category Nos. 1, 4, 5, and 6 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, Ventilation, 
Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, Technology and 
Electrical Services throughout the duration of the project. 

Clarification No. 11: 
Use of excessive noise producing equipment and demolition operations that will interrupt normal 
school instruction will not be permitted during normal school operating hours.  Contractors that 
require such equipment or that have interruptive demolition operations shall include in their bid the 
performance of such work after normal school operating hours.  Contractors requiring the use or 
installation of materials that create excessive fumes must include in their bid the performance of such 
work after normal school operating hours.  The contractor performing the work shall provide adequate 
ventilation to control fumes to allow normal school operations after the installation is completed. 

Clarification No. 12: 
Private utilities locate will be required.  The Bid Category No. 1 and No. 6 Contractor is to include 
in their bid, any costs associated to have a private utility locate company identify all utilities on the 
site outside the public utility boundaries 
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