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SECTION 00 02 00 - NOTICE TO BIDDERS 

NOTICE TO BIDDERS 

Notice is hereby given that sealed bids will be received: 

By: Portage Township Schools 
6240 US-6 
Portage, IN 46368 

For: Bid Package #2 - PHS Learning Lab, Elementary Schools Media Centers, and 
Office Renovation Project 

At:    Portage Township Schools – Administration Office 
6240 US-6  
Portage, IN 46368 

Until: 10:00AM (CST) on November 9, 2021 

Bid Opening: Bids will be received until 10:00AM (CST) on November 9, 2021, at the 
Portage Township Schools – Administration Building located at 6240 US-6, 
Portage, IN  46368 

All work for the complete construction of the Project will be under one or more prime contracts with the 
Owner based on bids received and on combinations awarded.  The Construction Manager will manage the 
construction of the Project. 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 
and may be examined by prospective bidders at the following locations: 

Office of the Construction Manager 
The Skillman Corporation 
8006 Aetna Street 
Merrillville, IN  46410 

The Skillman Plan Room 
www.skillmanplanroom.com 

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be 
able to download documents electronically or request printed documents.  There is no cost for 
downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 
printing, shipping, and handling.  Reprographic Services are provided by: 

Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN  46360, Phone (219) 872-9111 

A Pre-Bid Conference will be held on October 20, 2021, at 3:30PM (CST) starting at Portage High 
School followed by the Elementary Schools.  Enter at the South Elevation Door F.  Attendance by 
bidders is optional, but recommended, in order to clarify or answer questions concerning the Drawings 

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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and Project Manual for the Project.   
Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 
with the Instructions to Bidders. 
 
The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 
percent (100%) of their Contract amount prior to execution of Contracts. 
 
Contractors submitting bids for the performance of any Work as specified in this building Project 
should make such Bids to Portage Township Schools.  Contractors are advised that the Contract as 
finally entered into with any successful Bidder may be entered into with either the School Corporation 
or the Building Corporation or certain portions of the Contract may be entered into by both the School 
Corporation and the Building Corporation. 
 
The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 
irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 
contracts. 
 
 

Portage Township Schools 
  

By: Dr. Amanda Alaniz, Superintendent 
 
 
  
 
 
 
 
 
 
 
 
 
 

END OF SECTION 00 02 00 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and General Provisions of the Prime Contract, including amended 
General Conditions and other Division 1 Specification Sections, apply to Work of 
this Section.  

 
1.02 SUMMARY 

 
A. The intent of this Section is to indicate the Work required by the Contractors and 

to provide information regarding the duties, responsibilities, and cooperation 
required by the Contractors, with similar requirements for the subcontractors and 
suppliers.  

 
B. Owners right to maintain current operations 
 
C. Occupancy requirements 
 
D. Work by Owner 
 
E. Permits, fees, and notices 
 
F. Labor and materials 
 
G. Verifications of existing dimensions 
 
H. Project security 
 
I. Coordination of work 
 
J. Time of commencement and completion 
 
K. Schedule of contract responsibilities 
 

1.03 WORK UNDER SEPARATE CONTRACTS  
 

A. Prime Contracts are defined to include the following contracts described in the 
Schedule of Contract Responsibilities included hereinafter; and each is recognized 
to be a major part of the project, with Work to be performed concurrently and in 
close coordination with Work of other Prime Contracts. 

 
B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 
Work, Contractors shall be responsible for their Work as specified herein and as 



 
TSC   219091.06  Multiple Contract Summary Section 01 12 00-2 

indicated on the Drawings.  Although the majority of the Drawings are "to scale," 
Contractors are directed to use indicated dimensions for determining material 
quantities and for other reasons.  No additional monies will be allowed due to 
Contractors using "scaling instruments" to determine material quantities or for 
other reasons.  

 
C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 
required by the Specifications and Drawings for each contract area defined in the 
Schedule. 

 
D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 
of the Project. 

 
E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  
 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 
 

A. The Construction Manager shall be responsible for the maintenance of the 
Construction Schedule and management of every phase of the Work.  
1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 
attached or built into the Work; and familiarize himself with the 
requirements and responsibilities of other Contracts to enable the required 
coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 
incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 
him when the Work is at a stage to require the services of other Contractors 
and shall notify the Construction Manager in the event that such other 
Contractors do not carry out their responsibilities in connection with such 
notification. 

 
B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 
deliveries, and their effect on the overall project progress and completion. Other 
Contractors shall cooperate in getting their Work and the Work of their 
subcontractors completed according to the schedule as prepared and maintained by 
the Construction Manager.  Each Contractor shall immediately notify the 
Construction Manager of a delay in delivery of products or the scheduled date of 
completion that may affect the total progress of construction.  

 
C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 
property lines. 
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D. Contractors required to make connections to existing utilities, especially sewerage 
where gravity flow occurs, shall verify grades and locations at points of such 
connections and shall notify the Construction Manager of circumstances which 
would adversely affect the proper flow or connection to such facilities.  

 
1.05 PRIME CONTRACTORS USE OF PREMISES 
 

A.  Use of the Site: Limit use of the premises to work in areas indicated.  Confine 
operations to areas within contract limits indicated.  Do not disturb portions of the 
site beyond the areas in which the Work is indicated. 
1. Owner Occupancy: Allow for Owner occupancy and use by the public. 
2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 
emergency vehicles at all times.  Do not use these areas for parking or 
storage of materials.  Schedule deliveries to minimize space and time 
requirements for storage of materials and equipment on site. 

 
B.  Use of the Existing Building:  Maintain the existing building in a weathertight 

condition throughout the construction period.  Repair damage caused by 
construction operations.  Take all precautions necessary to protect the building and 
its occupants during the construction period.  

 
1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 
 

A.  During the course of this Project, normal and customary functions and operations 
must be maintained.  The Contract Documents are intended to define a strict 
separation between the school activities of students and staff from the activities of 
the construction project. 

 
B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 
Project toward any students, teachers, or staff members at the school system.  
Violators shall be promptly removed from the site. 

 
C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 
communication with Owner and staff shall be through the Construction Manager. 

 
D. Contractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on 
this Project. 

 
1.07 OCCUPANCY REQUIREMENTS 
 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building 
during the entire construction period. Cooperate with the Owner during 
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construction operations to minimize conflicts and facilitate Owner usage. Perform 
the Work so as not to interfere with the Owner’s operations.  

 
B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 
Completion, provided such occupancy does not interfere with completion of the 
Work.  Such placing of equipment and partial occupancy shall not constitute 
acceptance of the total Work. 
1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 
Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 
Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 
be fully operational.  Required inspections and tests shall have been 
successfully completed.  Upon occupancy, the Owner will operate and 
maintain mechanical and electrical systems serving occupied portions of the 
building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 
custodial service for occupied portions of the building. 

 
1.08 WORK BY OWNER 
 

A. The Owner intends to complete the following items of Work outside the provisions 
of these Contract Documents.  Contractors shall not restrict or interfere with the 
Owner's right to the Project to accomplish this Work.  
1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 
2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 
3. Existing school maintenance work. 
4. The purchase and supplying of certain materials as noted in the Project 

Manual. 
5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 
report is available through the Construction Manager upon request. 

 
1.09 PERMITS, FEES, AND NOTICES 
 

A. The Bid Category No. 1 Contractor will secure and pay for the the general 
building permit for the Owner.  Each Contractor shall secure and pay for other 
permits, governmental fees, and licenses necessary for the proper execution and 
completion of his Work, which are applicable at the time the bids are also received.  
Fees to relocate utilities on Owner's property shall be included in the bid of the 
Contractor doing the relocation. 
1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 
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B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  
 

C. Shutdowns of existing systems shall be limited to minimum time required and 
scheduled with other involved parties.  Provide 2 days written notice of shutdown 
to Construction Manager and Owner.  

 
D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 
 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 
regulations, and orders of public authorities bearing on the performance of his 
Work.  If a Contractor observes that the Contract Documents are at variance 
therewith, he shall promptly notify the Construction Manager in writing, and 
necessary changes shall be adjusted by appropriate notification. If a Contractor 
performs Work knowing it to be contrary to such laws, ordinances, rules, and 
regulations, and without such notice to the Construction Manager, he shall assume 
full responsibility therefore and shall bear the costs attributable thereto.  

 
1.10 LABOR AND MATERIALS 

 
A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 
utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of his Work, whether temporary or permanent and 
whether or not incorporated or to be incorporated in the Work.  

 
B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 
of unfit person or persons or anyone not skilled in the task assigned to them.  

 
C. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be 
properly and completely clothed while working.  Bare torsos, legs and feet will 
not be allowed.  Possession or consumption of alcoholic beverages or drugs, 
tobacco or other noxious behavior on the site is strictly prohibited.  Violators shall 
be promptly removed from the site.  Smoking is not permitted on school property 
or within school buildings. 

 
D. Contractors will conduct criminal background checks (extent of and/or service to 

be used will be established by the Owner) on every employee assigned to work on 
the Project and clear them through the National Sex Offender Registry prior to their 
assignment to Project. Contractors will require the same of sub-contractors.  
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E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 
from the Contractor that the employee/subcontractor employee or independent 
contractor has a satisfactory record to work on the Project. 

 
F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 

verify the work eligibility status of all newly hired employees of Contractor 
through the E-Verify Program (Program). Contractor is not required to verify the 
work eligibility status of all newly hired employees through the Program if the 
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 
an affidavit affirming that the Contractor does not knowingly employ an 
unauthorized alien and confirming Contractor’s enrollment in the Program, unless 
the Program no longer exists, shall be filed with the Owner prior to the execution 
of this contract. This contract shall not be deemed fully executed until such 
affidavit is delivered to the Owner. 

 
Contractor and its subcontractors shall not knowingly employ or contract with an 
unauthorized alien or retain an employee or contract with a person that contractor 
or its subcontractor subsequently learns is an unauthorized alien. If Contractor 
violates this provision the Owner shall require Contractor to remedy the violation 
not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 
fails to remedy the violation within the thirty (30) day period, the Owner shall 
terminate the contract for breach of contract.  If Owner terminates the contract, 
Contractor shall be liable to the Owner for actual damages in addition to any other 
contractual remedies. There is a rebuttable presumption that Contractor did not 
knowingly employ an unauthorized alien if Contractor verified the work 
eligibility status of the employee through the Program. 
 
Prior to performing any work, Contractor shall require each subcontractor to 
certify to Contractor that the subcontractor does not knowingly employ or 
contract with an unauthorized alien and has enrolled in the Program. Contractor 
shall maintain on file a certification from each subcontractor throughout the 
duration of this contract or project which is the subject of this contract. If 
Contractor determines that a subcontractor is in violation of this provision, 
Contractor may terminate its contract with the subcontractor for such violation. In 
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number 
of every employee that works on the project. This requirement includes the 
contractor’s subs and suppliers to the fourth (4th) tier.  
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G. The Owner is requiring that all contractors’ personnel and their onsite employees  
 and subcontractors submit to expanded history and child protection index check.  
 Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions  
 www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors  
 employees are vetted in accordance with I.C. 20-26-5-10 for expanded criminal  
 history and expanded child protection index check. Contractor is responsible for  
 the cost of enrollment and employee background check.  All contractors’ personnel  
 and employees, once cleared for work will be issued a project identification badge  
 that must be worn at all times while on site.  All contractors/subcontractors  
 employees shall provide name, address, picture state driver’s license or picture  
 identification card and/or Safe Vendor Card to The Skillman Corporation Site  
 Manager upon request. 

 
H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 

Projects enacted by the Indiana Legislator requires, in addition to requirements 
already in effect, contractors to comply with the following: 
1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  
2. Qualification thru the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4.  
a. Bids shall not be considered unless (1) the Prime Bidder and (2) 

all lower tiered subcontractors whose subcontract value is 
estimated to be $300,000 or more are qualified at the time of the 
bid in accordance with IC 4 – 13.6 – 4. 

3. Include Written Drug Testing Plan that covers all employees of the bidder 
who will perform work on the public work project and meets or exceeds 
the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 
However, check your bidding requirements as the Owners may have 
higher limit requirements. 

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 
Sub Contracts and must provide the case verification number of all 
employees working on the project.  

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 
employees in cash. 

7. Requirement to retain payroll records for 3 years 
8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 
Compensation Insurance. 

9. Mandatory Training Requirements based upon number of employees. 
10. Failure to comply may result in debarment from public works projects for 

up to 4 years.  
 

http://www.safehiringsolutions.com/
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I.  All contractors down to the 4th Tier Sub Contract must maintain general liability  
  insurance in at least the following amounts: Each Occurrence Limit of $1,000,000  
  and General Aggregate Limit of $2,000,000. Other requirements and limits may  
  apply see specification section 00 08 20 Schedule of Insurance Requirements. 

 
1.11  CUTTING AND PATCHING  

 
A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 
1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 
A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 
responsible for the procurement of the field information.  

 
1.13  PROJECT SECURITY 

 
A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This shall 
include not only their own work or property but that of other contractors and the 
Owner. 
  

B. If deemed necessary by The Construction Manager a project wide security program 
may be developed for the purpose of preventing damage or loss at the project site 
or property adjacent thereto.  Once accepted by the Owner, contractors shall 
comply. 

 
1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 
A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 
shown on the Drawings and called for in the Specifications. 

 
B. Questions concerning the phasing, or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 
responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 
prior to submitting proposals and during construction. 

 
C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 
requirements of all other contract areas. 

 
D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 
nature as required for each contract area whether or not enumerated in the Schedule 
of Contract Responsibilities. 
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E. The following contract areas are broken down by Specifications Section 
conforming basically to the CSI format. 

 
F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, 
each Contractor is responsible to review the complete set of Drawings and 
Specifications to assure that Work required to be installed to complete his phase of 
the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 
is a definition of the work as it is to be bid in separate contracts.  Where a specific 
item of Work is not defined, but is normally inherent to a trade, or is included in 
the scope of the applicable technical revision, it will be the responsibility of that 
Contractor to include the Work in his proposal. 

 
G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 
"Schedule of Responsibilities" do not relieve the Contractor from including in his 
proposal that Work which will be required to complete his Contract.  Each 
Contractor should read the "Schedule of Contract Responsibilities" completely to 
familiarize himself with the Work of other Contractors that may have Work in 
adjacent areas and to coordinate the interfacing problems that may occur as the 
work is assembled and constructed. 

 
H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 
work involved or jurisdictional trade agreements, the Contractor will be responsible 
to subcontract the Work as necessary to complete the Work included in his 
Contract.  No delay in the Work will be allowed due to the failure of the Contractor 
to subcontract related work required by jurisdictional trade agreements. 

 
1.15  COORDINATION OF WORK 

 
A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 
make space allowances for Work of other Contractors; provide necessary openings 
where indicated or implied by the Drawings and Specifications.  Each Contractor 
is responsible to protect his own Work. 

 
1.16 TIME OF COMMENCEMENT AND COMPLETION 
 

A. The Contractor shall commence work within ten (10) days after being notified in 
writing to proceed and shall complete the Work within the time limitations 
established in the Form of Agreement. 
1. It is anticipated that construction will start within 15 calendar days after 

receipt of bids. 
2. Construction shall be complete within 280 consecutive calendar days, or 

earlier, after Notice to Proceed.  
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PART 2 - PRODUCTS (Not Used) 
 
PART 3 - EXECUTION  
 
3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 
 
3.02 GENERAL REQUIREMENTS 
 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 
Section 01 32 00 Schedules and Reports 
Section 01 45 10 Testing Laboratory Services 
Section 01 71 50 Final Cleaning 
 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 
Section 01 12 00 Multiple Contract Summary 
Section 01 21 00 Allowances 
Section 01 25 00 Contract Modification Procedures 
Section  01 28 00 Schedule of Values 
Section  01 29 00 Applications for Payment 
Section 01 31 00 Project Meetings 
Section 01 32 00 Schedules and Reports 
Section 01 33 00 Submittal Procedures 
Section 01 40 00 Quality Requirements  
Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 
Section 01 50 50 Temporary Facilities and Controls 
Section 01 54 60 Environment Protection 
Section 01 54 80 Utility Protection 
Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 
Section 01 60 00 Product Requirements 
Section 01 72 50 Work Layout 
Section  01 73 10 Cutting and Patching 
Section 01 77 00 Contract Closeout 
 
All Contractors shall provide their Superintendents with radios capable of handling 
multiple channels and compatible with radios used by the Construction Manager. 
 
All contractors shall subscribe to PlanGrid for use on this project. Number of users 
is up to the contractor, however, at a minimum your site personnel will be required 
to use this product to facilitate communication. PlanGrid will be used for the current 
construction documentation to include, current set, addenda, ASI, As Built 
Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine 
subscription pricing. It is recommended that you have an office administrator to 
assist your field personnel. PlanGrid is a tool for the construction phase and will 
not be used for bidding. Visit www.skillmanplanroom.com for bid documents 

 
 

http://www.plangrid.com/
http://www.skillmanplanroom.com/
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C. PROVIDED BY DESIGNATED CONTRACTORS
Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems 
Section 01 51 30 Temporary Heating, Ventilation and Cooling 
Section 01 51 50 Temporary Water 
Section 01 51 60 Temporary Sanitary Facilities 
Section 01 51 80 Temporary Fire Protection 
Section 01 52 10 Construction Aids and Temporary Enclosures 
Section 01 52 60 Rubbish Container 
Section 01 57 60 Project Signs 
Section 01 72 00 Field Engineering 

3.03 BID CATEGORIES 

A. BID CATEGORY NO. 1 - GENERAL TRADES
General Requirements in Paragraph 3.02.B above.
Section 01 51 60 Temporary Sanitary Facilities 
Section 01 51 80 Temporary Fire Protection 
Section 01 52 60 Rubbish Container 
Section 01 57 60 Project Signs 
Section 01 72 00 Field Engineering 
Section 02 12 16 Hot-Mix Asphalt Paving 
Section 02 30 00 Earthwork 
Section 02 41 19 Selective Demolition (As Applicable) 
Section 03 30 00 Cast-in-Place Concrete 
Section 04 01 05 Masonry Restoration and Cleaning 
Section 04 21 13 Brick Unit Masonry 
Section 04 22 00 Concrete Unit Masonry  
Section 04 40 00 Architectural Cast Stone 
Section 05 52 00 Railing Systems 
Section 06 10 00 Rough Carpentry 
Section 06 20 23 Finish Carpentry 
Section 06 40 23 Architectural Woodwork 
Section 07 21 29 Spray-on Acoustical Insulation 
Section 07 92 00 Joint Sealants (As Applicable) 
Section 08 12 00 Steel Door Frames 
Section 08 14 16 Flush Wood Doors 
Section 08 14 23 Plastic Laminate Faced Wood Doors  
Section 08 36 13 Sectional Overhead Doors 
Section 08 41 13 Aluminum Glazed Storefront System 
Section 08 42 13 Glazed Framed Entrances 
Section 08 44 13 Glazed Aluminum Curtainwall 
Section 08 71 00 Door Hardware 
Section 08 81 00 Glazing 
Section 08 87 00 Architectural Window Films  
Section 09 21 16 Gypsum Board Assemblies 
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Section 09 24 56 Suspended Wood Ceilings 
Section 09 51 00 Acoustical Ceilings 
Section 09 65 00 Resilient Flooring 
Section 09 65 66 Resilient Athletic Flooring  
Section 09 66 16 Terrazzo Tile  
Section 09 67 23 Quartz Epoxy Flooring 
Section 09 68 00 Carpet Tile 
Section 09 84 36 Sound Absorbing Baffle Panels 
Section 09 90 00 Painting 
Section 10 14 00 Signage 
Section 10 26 00 Corner Guards 
Section 11 48 13 Commercial Dishwasher 
Section 11 52 13 Motorized Green Screens 
Section 12 24 00 Motorized Flexshade AC Window Shades 
Section 12 30 00 Casework 
Section 12 35 00 Science Lab Casework 

Clarification No. 1: 
All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to  
The contractor. PlanGrid will be used for the current construction documentation to include, 
current set, addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit  
www.PlanGrid.com to determine subscription pricing. At a minimum, onsite personnel will be  
required to use this product to facilitate communication.  It is recommended that an office  
administrators assist field personnel.  PlanGrid is a tool for the construction phase and will not be 
used for bidding. 

Clarification No. 2: 
The Bid Categories that have tracked mud or dirt on public roadways are responsible to remove 
it on a daily basis.  A temporary storage area shall be utilized starting on November 19, 2021 and 
located at the north elevation Door L. 

Clarification No. 3: 
Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 1 
Contractor is responsible for all demolition/masonry cleaning associated with sitework and 
architectural demolition as indicated on the contract documents.  The Bid Category No. 1 
Contractor shall provide the demolition work associated with the concrete saw cutting for the 
underground MEP’s.  This work shall be coordinated with the Bid Category No. 2 and 3 
Contractors.  The Bid Category No. 2 Contractor is responsible to provide all demolition work 
associated with the Plumbing/HVAC scope of work as indicated on the contract documents.  The 
Bid Category No. 3 Contractor is responsible to provide all demolition of Electrical related work 
to include, but not limited to, fixtures, louvers, controls, piping, etc.   

Clarification No. 4: 
The Bid Category No. 1 Contractor is responsible to provide any special requirements and 
grading to provide equipment access for lifts, and lulls.  All disturbed areas shall be restored to 
their original state.   

http://www.plangrid.com/
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Clarification No. 5: 
The Bid Category No. 1 Contractor is to include his bid, sweeping compound and 200 man-
hours for general building and site clean-up (or other work) to be performed by a skilled laborer 
at the direction of the Construction Manager throughout the duration of the project.  At the end of 
the project, unused hours will be converted into a dollar amount and returned to the Owner as a 
deduct Change Order.  

Clarification No. 6: 
The Bid Category No. 1 Contractor is to include $8,500 in their bid for costs associated with the 
submittal website and document management subscription.  Any unused amount will be credited 
back to the Owner as a deductive Change Order. 

Clarification No. 7: 
The Bid Category No. 2, and 3 Contractors are responsible to temporarily support all 
HVAC/Plumbing and Electrical related items in all scope of work areas when removing ceilings 
to access existing material/equipment.  Ceiling tiles are to be carefully removed, palletized, and 
re-installed.   

Clarification No. 8: 
The Bid Category No. 1 Contractor shall provide 400 LF of 6” wide insulated metal stud walls 
double sided with 5/8” painted drywall to separate work areas within the existing buildings.  Exact 
locations and lineal footages to be identified by the Construction Manager.  Height of partitions 
shall be provided to existing deck structure.  Provide ten (10) 4’ wide hinged door openings to 
maintain emergency egress.  Removal of these temporary walls shall be included in base bid. 

Clarification No. 9:  
Regarding any references to “GC” or “General Contractor” indicated on the Contract Documents, 
this work is the responsibility of the Bid Category No. 1 Contractor. 

Clarification No. 10: 
The Bid Category Nos. 2 and 3 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, 
Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, 
Technology and Electrical Services throughout the duration of the project. 

Clarification No. 11: 
Use of excessive noise producing equipment and demolition operations that will interrupt normal 
school instruction will not be permitted during normal school operating hours.  Contractors that 
require such equipment or that have interruptive demolition operations shall include in their bid 
the performance of such work after normal school operating hours.  Contractors requiring the use 
or installation of materials that create excessive fumes must include in their bid the performance 
of such work after normal school operating hours.  The contractor performing the work shall 
provide adequate ventilation to control fumes to allow normal school operations after the 
installation is completed. 



TSC   219091.06 Multiple Contract Summary Section 01 12 00-14 

Clarification No. 12: 
Reference the Guideline Schedule and the Portage Township Schools Calendar for  
the work associated with the Portage High School Learning Lab Project; the Bid Category No. 1, 
2, and 3 Contractors shall include in the base bid working a second shift (3:30PM to 11:00PM) 
and/or at third shift (11:00PM to 6:00AM) for the duration of the project.  No work shall occur  
during regular school hours for this specific project.   
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C. BID CATEGORY NO. 2 - PLUMBING/HVAC
General Requirements in Paragraph 3.02.B above.
Section 01 51 30 Temporary Heating, Ventilation and Cooling 
Section 02 41 19 Selective Demolition (As Applicable) 
Section 07 92 00 Joint Sealants (As Applicable) 
Section 10 52 00 Fire Protection Specialties 
Section 15 05 10 Common Work Results for Fire Suppression 
Section 15 05 20 Common Work Results for Plumbing 
Section 15 05 30 Common Work Results for HVAC 
Section 15 06 10 Hangers and Supports for Plumbing Piping and  

Equipment 
Section 15 06 20 Hangers and Supports for HVAC Piping and  

Equipment 
Section 15 07 60 Identification for Plumbing Piping and Equipment 
Section 15 07 70 Identification for HVAC Piping and Equipment 
Section 15 08 20 Plumbing Piping Insulation 
Section 15 08 30 Duct Insulation 
Section 15 08 35 HVAC Piping Insulation 
Section 15 11 10 Sleeves and Sleeve Seals for Plumbing Piping 
Section 15 11 30 Ball Valves for Plumbing Piping  
Section 15 12 60 Meters and Gages for Plumbing Piping  
Section 15 14 00 Domestic Water Piping 
Section 15 14 50 Domestic Water Piping Specialties 
Section 15 15 00 Sanitary Waste and Vent Piping 
Section 15 15 50 Sanitary Waste Piping Specialties 
Section 15 18 10 Hydronic Piping  
Section 15 33 00 Wet-Pipe Sprinkler Systems 
Section 15 41 00 Plumbing Fixtures 
Section 15 41 20 Emergency Plumbing Fixtures 
Section 15 81 50 Metal Ducts 
Section 15 82 00 Air Duct Accessories 
Section 15 83 80 HVAC Power Ventilators 
Section 15 84 00 Air Terminal Units 
Section 15 85 50 Diffusers, Registers, and Grilles 
Section 15 94 00 Sequence of Operations for HVAC Control 
Section 15 95 00 Testing, Adjusting and Balancing for HVAC 
Section 15 97 00 Instrumentation and Control for HVAC 

Clarification No. 1: 
All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to  
The contractor. PlanGrid will be used for the current construction documentation to include,  
current set, addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit  
www.PlanGrid.com to determine subscription pricing. At a minimum, onsite personnel will be  
required to use this product to facilitate communication.  It is recommended that an office  
administrator assist field personnel.  PlanGrid is a tool for the construction phase and will not be 
used for bidding. 

http://www.plangrid.com/
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Clarification No. 2:  
Regarding Penetration Firestopping, and Fire Resistance Joint Systems; the contractor whose work  
creates a condition requiring firestopping will be responsible to provide firestopping in accordance  
with the contract documents. 
 
Clarification No. 3:  
Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide caulking in 
accordance with the Contract Documents.  In general, the Contractor whose work creates a joint  
that requires caulking (in the normal sequence of work) is to provide the caulking.  
 
Clarification No. 4: 
Regarding coordinating the installation of required penetrations, roof openings, wall openings 
floor openings, etc.; the Contractor whose work creates the opening or penetration is responsible 
for patching, repairing, and sealing the opening or penetration to maintain the warranty. 
 
Clarification No. 5: 
The Bid Category No. 2 Contractor is responsible to provide adequate ventilation of equipment 
exhaust while working in the building specifically in confined spaces.   
 
Clarification No. 6: 
Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 1 
Contractor is responsible for all demolition/masonry cleaning associated with sitework and 
architectural demolition as indicated on the contract documents.  The Bid Category No. 1 
Contractor shall provide the demolition work associated with the concrete saw cutting for the 
underground MEP’s.  This work shall be coordinated with the Bid Category No. 2 and 3 
Contractors.  The Bid Category No. 2 Contractor is responsible to provide all demolition work 
associated with the Plumbing/HVAC scope of work as indicated on the contract documents.  The 
Bid Category No. 3 Contractor is responsible to provide all demolition of Electrical related work 
to include, but not limited to, fixtures, louvers, controls, piping, etc.   
 
Clarification No. 7: 
The Bid Category No. 2, and 3 Contractors are responsible to temporarily support all 
HVAC/Plumbing and Electrical related items in all scope of work areas when removing ceilings 
to access existing material/equipment.  Ceiling tiles are to be carefully removed, palletized, and 
re-installed.   
 
Clarification No. 8: 
The Bid Category Nos. 2 and 3 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, 
Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, 
Technology and Electrical Services throughout the duration of the project. 
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Clarification No. 9: 
Use of excessive noise producing equipment and demolition operations that will interrupt normal 
school instruction will not be permitted during normal school operating hours.  Contractors that 
require such equipment or that have interruptive demolition operations shall include in their bid 
the performance of such work after normal school operating hours.  Contractors requiring the use 
or installation of materials that create excessive fumes must include in their bid the performance 
of such work after normal school operating hours.  The contractor performing the work shall 
provide adequate ventilation to control fumes to allow normal school operations after the 
installation is completed. 

Clarification No. 10: 
Reference the Guideline Schedule and the Portage Township Schools Calendar for  
the work associated with the Portage High School Learning Lab Project; the Bid Category No. 1, 
2, and 3 Contractors shall include in the base bid working a second shift (3:30PM to 11:00PM) 
and/or at third shift (11:00PM to 6:00AM) for the duration of the project.  No work shall occur  
during regular school hours for this specific project.   
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D. BID CATEGORY NO. 3 - ELECTRICAL
General Requirements in Paragraph 3.02.B above.
Section 01 51 10 Temporary Electricity, Lighting and Warning 

Systems 
Section 02 41 19 Selective Demolition (As Applicable) 
Section 07 92 00 Joint Sealants (As Applicable) 
Section 16 05 10 Common Work Results for Electrical  
Section 16 06 00 Grounding and Bonding for Electrical Systems 
Section 16 07 30 Hangers and Supports for Electrical Systems 
Section 16 07 50 Identification for Electrical Systems 
Section 16 12 00 Low Voltage Electrical Power Conductors and  

Cables  
Section 16 13 00 Raceway and Boxes for Electrical Systems 
Section 16 14 00 Wiring Devices 
Section 16 14 50 Lighting Control Devices 
Section 16 44 20 Panelboards 
Section 16 46 10 Low-Voltage Transformers 
Section 16 49 10 Fuses 
Section 16 49 20 Enclosed Switches 
Section 16 51 10 Interior Lighting 
Section 16 80 00 Addressable Fire Alarm 

Clarification No. 1: 
All contractors shall subscribe to PlanGrid for use on this project.  The number of users is up to  
The contractor. PlanGrid will be used for the current construction documentation to include,  
current set, addenda, SI’s, As-Built Conditions, QA/QC, and Punch Lists. Visit  
www.PlanGrid.com to determine subscription pricing. At a minimum, onsite personnel will be  
required to use this product to facilitate communication.  It is recommended that an office  
administrator assist field personnel.  PlanGrid is a tool for the construction phase and will not be 
used for bidding. 

Clarification No. 2: 
Regarding Penetration Firestopping, and Fire Resistance Joint Systems; the contractor whose work 
creates a condition requiring firestopping will be responsible to provide firestopping in accordance 
with the contract documents. 

Clarification No. 3: 
Regarding Specification Section 07 92 00 - Joint Sealants; contractors are to provide caulking in 
accordance with the Contract Documents.  In general, the Contractor whose work creates a joint  
that requires caulking (in the normal sequence of work) is to provide the caulking.  

http://www.plangrid.com/
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Clarification No. 4: 
Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 1 
Contractor is responsible for all demolition/masonry cleaning associated with sitework and 
architectural demolition as indicated on the contract documents.  The Bid Category No. 1 
Contractor shall provide the demolition work associated with the concrete saw cutting for the 
underground MEP’s.  This work shall be coordinated with the Bid Category No. 2 and 3 
Contractors.  The Bid Category No. 2 Contractor is responsible to provide all demolition work 
associated with the Plumbing/HVAC scope of work as indicated on the contract documents.  The 
Bid Category No. 3 Contractor is responsible to provide all demolition of Electrical related work 
to include, but not limited to, fixtures, louvers, controls, piping, etc.   

Clarification No. 5: 
Regarding coordinating the installation of required penetrations, roof openings, wall openings 
floor openings, etc.; the Contractor whose work creates the opening or penetration is responsible 
for patching, repairing, and sealing the opening or penetration to maintain the warranty. 

Clarification No. 6: 
The Bid Category No. 2, and 3 Contractors are responsible to temporarily support all 
HVAC/Plumbing and Electrical related items in all scope of work areas when removing ceilings 
to access existing material/equipment.  Ceiling tiles are to be carefully removed, palletized, and 
re-installed.   

Clarification No. 7: 
The Bid Category Nos. 2 and 3 Contractors shall include all work (temporary or permanent) 
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating, 
Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, 
Technology and Electrical Services throughout the duration of the project. 

Clarification No. 8: 
Use of excessive noise producing equipment and demolition operations that will interrupt normal 
school instruction will not be permitted during normal school operating hours.  Contractors that 
require such equipment or that have interruptive demolition operations shall include in their bid 
the performance of such work after normal school operating hours.  Contractors requiring the use 
or installation of materials that create excessive fumes must include in their bid the performance 
of such work after normal school operating hours.  The contractor performing the work shall 
provide adequate ventilation to control fumes to allow normal school operations after the 
installation is completed. 

Clarification No. 9: 
Reference the Guideline Schedule and the Portage Township Schools Calendar for  
the work associated with the Portage High School Learning Lab Project; the Bid Category No. 1, 
2, and 3 Contractors shall include in the base bid working a second shift (3:30PM to 11:00PM) 
and/or at third shift (11:00PM to 6:00AM) for the duration of the project.  No work shall occur  
during regular school hours for this specific project.   

END OF SECTION 01 12 00 




