SECTION 000200 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Carmel Clay Schools
5201 East Main Street
Carmel, IN 46033

For: Carmel High School Natatorium Addition - Re-Bid of Roof Package
520 East Main Street

Carmel, IN 46032

At:  Carmel Clay Schools Transportation Building
5185 E. Main Street
Carmel, IN 46033

Until: 2:00PM (Local Time), June 15, 2022

Bid Opening: Bids will be publicly opened and read aloud at 2:00PM (local time), in the

Carmel Educational Services Center, 5201 E. Main Street, Carmel, IN
46033

All work for the complete construction of the Project will be under one or more prime contracts with

the Owner based on bids received and on combinations awarded. The Construction Manager will
manage the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation
3834 S. Emerson Avenue, Building A

www.skillmanplanroom.com
Indianapolis, IN 46203
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Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping and handling. Reprographic Services are provided by:

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661.
WAGE SCALE: Wage Scale does not apply to this project.

A Pre-Bid Conference will be held on June 1, 2022 at 2:00PM, local time, at Carmel Clay
Schools Transportation Building, 5185 East Main Street, Carmel, IN 46033.

Attendance by bidders is optional, but recommended, in order to clarify or answer questions
concerning the Drawings and Project Manual for the Project.

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to Carmel Clay Schools. Contractors are advised that the Contract as finally
entered into with any successful Bidder may be entered into with either the School Corporation or the
Building Corporation or certain portions of the Contract may be entered into by both the School
Corporation and the Building Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any

irregularities in bidding. All Bids may be held for a period not to exceed 60 days before awarding
contracts.

Carmel Clay Schools
By: Todd Fenoglio, Director of Facilities

END OF SECTION 00 02 00
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SECTION 011200 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Prime Contract, including amended
General Conditions and other Division 1 Specification Sections, apply to Work of
this Section.

1.02 SUMMARY
A. The intent of this Section is to indicate the Work required by the Contractors and

to provide information regarding the duties, responsibilities, and cooperation
required by the Contractors, with similar requirements for the subcontractors and

suppliers.
B. Owners right to maintain current operations
C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions
H. Project security

l. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A. Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized
to be a major part of the project, with Work to be performed concurrently and in
close coordination with Work of other Prime Contracts.

B. The "Contract Documents,” as defined in the General Conditions, include "the

Drawings.” Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
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indicated on the Drawings. Although the majority of the Drawings are "to scale,”
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments” to determine material quantities or for
other reasons.

Separate prime contracts will be awarded as per the "'Schedule of Contract
Responsibilities™ (see Part 3 — Execution). Contractors shall include Work
required by the Specifications and Drawings for each contract area defined in the
Schedule.

Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A
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The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built into the Work; and familiarize himself with the
requirements and responsibilities of other Contracts to enable the required
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product
deliveries, and their effect on the overall project progress and completion. Other
Contractors shall cooperate in getting their Work and the Work of their
subcontractors completed according to the schedule as prepared and maintained by
the Construction Manager. Each Contractor shall immediately notify the
Construction Manager of a delay in delivery of products or the scheduled date of
completion that may affect the total progress of construction.

The Owner will furnish the topographical survey, either as a part of these Drawings

or separately, giving the general topographical lines existing at the site and the
property lines.
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Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A

General: During the construction period, the Prime Contractors jointly shall have
full use of the premises for construction operations, including use of the site. Each
Prime Contractor’s use of the premises is limited only by the Owner’s right to
perform work or to retain other Contractors on portions of the Project.

Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by
construction operations. Take all precautions necessary to protect the building and
its occupants during the construction period.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A

During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of
the construction project.

The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.

Contractors must expend their best effort toward protection of the health, safety,
and welfare of occupants on the Owner’s property during the course of Work on
this Project.

1.07 OCCUPANCY REQUIREMENTS

A
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Full Owner Occupancy: The Owner will occupy the site and existing building
during the entire construction period. Cooperate with the Owner during
construction operations to minimize conflicts and facilitate Owner usage. Perform
the Work so as not to interfere with the Owner’s operations.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and
install equipment in completed areas of the building prior to Substantial
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Completion, provided such occupancy does not interfere with completion of the

Work. Such placing of equipment and partial occupancy shall not constitute

acceptance of the total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall

be fully operational. Required inspections and tests shall have been
successfully completed. Upon occupancy, the Owner will operate and
maintain mechanical and electrical systems serving occupied portions of the
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A

The Owner intends to complete the following items of Work outside the provisions
of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos
report is available through the Construction Manager upon request.
6. (List other items as may be applicable).

1.09 PERMITS, FEES, AND NOTICES

A
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The Construction Manager will secure the general building permit for the Owner.

Each Contractor shall secure and pay for other permits, governmental fees, and

licenses necessary for the proper execution and completion of his Work, which are

applicable at the time the bids are also received. Fees to relocate utilities on

Owner's property shall be included in the bid of the Contractor doing the relocation.

1. State filing fees for plan approval are the responsibility of the Owner and
will be paid by the Owner.

Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.
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Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown
to Construction Manager and Owner.

Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his
Work. If a Contractor observes that the Contract Documents are at variance
therewith, he shall promptly notify the Construction Manager in writing, and
necessary changes shall be adjusted by appropriate notification. If a Contractor
performs Work knowing it to be contrary to such laws, ordinances, rules, and
regulations, and without such notice to the Construction Manager, he shall assume
full responsibility therefore and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A
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Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and
whether or not incorporated or to be incorporated in the Work.

Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be
properly and completely clothed while working. Bare torsos, legs and feet will
not be allowed. Possession or consumption of alcoholic beverages or drugs,
tobacco or other noxious behavior on the site is strictly prohibited. Violators shall
be promptly removed from the site. Smoking is not permitted on school property
or within school buildings.
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Contractors will conduct criminal background checks (extent of and/or service to
be used will be established by the Owner) on every employee assigned to work on
the Project and clear them through the National Sex Offender Registry prior to their
assignment to Project. Contractors will require the same of sub-contractors.

ID Badges will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.

E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and
verify the work eligibility status of all newly hired employees of Contractor
through the E-Verify Program (Program). Contractor is not required to verify the
work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute
an affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work
eligibility status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to
certify to Contractor that the subcontractor does not knowingly employ or
contract with an unauthorized alien and has enrolled in the Program. Contractor
shall maintain on file a certification from each subcontractor throughout the
duration of this contract or project which is the subject of this contract. If
Contractor determines that a subcontractor is in violation of this provision,
Contractor may terminate its contract with the subcontractor for such violation. In
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number
of every employee that works on the project. This requirement includes the
contractor’s subs and suppliers to the fourth (4™") tier.
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The Owner is requiring that all contractors’ personnel and their onsite employees
and subcontractors submit to expanded history and child protection index check.
Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions
www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors
employees are vetted in accordance with 1.C. 20-26-5-10 for expanded criminal
history and expanded child protection index check. Contractor is responsible for
the cost of enroliment and employee background check. All contractors’ personnel
and employees, once cleared for work will be issued a project identification badge
that must be worn at all times while on site. All contractors/subcontractors
employees shall provide name, address, picture state driver’s license or picture
identification card and/or Safe Vendor Card to The Skillman Corporation Site
Manager upon request.

Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works
Projects enacted by the Indiana Legislator requires, in addition to requirements
already in effect, contractors to comply with the following:

1. Tier 1 —General/Prime Contractors to self-perform 15% of their total

Contract.

2. Qualification thru the Department of Administration or INDOT
requirement in accordance with IC 4-13.6-4.

a. Bids shall not be considered unless (1) the Prime Bidder and (2)
all lower tiered subcontractors whose subcontract value is
estimated to be $300,000 or more are qualified at the time of the
bid in accordance with IC 4 — 13.6 — 4.

3. Include Written Drug Testing Plan that covers all employees of the bidder
who will perform work on the public work project and meets or exceeds
the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate.
However, check your bidding requirements as the Owners may have
higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier
Sub Contracts and must provide the case verification number of all
employees working on the project.

6. Prohibits contractors down to the 4th Tier Sub Contract from paying
employees in cash.

7. Requirement to retain payroll records for 3 years

8. All contractors down to the 4th Tier Sub Contract must comply with Fair

Labor Act, Indiana’s Workers Compensation and Unemployment
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.

10. Failure to comply may result in debarment from public works projects for
up to 4 years.
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All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 08 20 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING

A

Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.

1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A

When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A

Each Prime Contractor shall take all reasonable precautions to prevent injury,
damage or loss to people and property in, on and adjacent to the project. This shall
include not only their own work or property but that of other contractors and the
Owner.

If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site
or property adjacent thereto. Once accepted by the Owner, contractors shall
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A
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Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

Questions concerning the phasing or "Schedule of Contract Responsibilities”
should be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

Certain Specification Sections describe Work to be performed under several
contract areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this
nature as required for each contract area whether or not enumerated in the Schedule
of Contract Responsibilities.
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E. The following contract areas are broken down by Specifications Section
conforming basically to the CSI format.

F. The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However,
each Contractor is responsible to review the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase of
the Work is included in his proposal. This "Schedule of Contract Responsibilities"
is a definition of the work as it is to be bid in separate contracts. Where a specific
item of Work is not defined, but is normally inherent to a trade, or is included in
the scope of the applicable technical revision, it will be the responsibility of that
Contractor to include the Work in his proposal.

G. This "Schedule of Contract Responsibilities” is to aid each Contractor in defining
the Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities” do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each
Contractor should read the "Schedule of Contract Responsibilities” completely to
familiarize himself with the Work of other Contractors that may have Work in
adjacent areas and to coordinate the interfacing problems that may occur as the
work is assembled and constructed.

H. Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of
work involved or jurisdictional trade agreements, the Contractor will be responsible
to subcontract the Work as necessary to complete the Work included in his
Contract. No delay in the Work will be allowed due to the failure of the Contractor
to subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A. Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor
is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION
A. The Contractor shall commence work within ten (10) days after being notified in

writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within 90 calendar days after
receipt of bids.
2. Construction shall be complete within 1,035 consecutive calendar days, or

earlier, after Notice to Proceed.
PART 2 - PRODUCTS (Not Used)
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PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A

C.

TSC 220090

PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports

Section 014510 Testing Laboratory Services
Section 015910 Project Office

Section 017150 Final Cleaning

PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 011200 Multiple Contract Summary
Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values

Section 012900 Applications for Payment

Section 013100 Project Meetings

Section 013200 Schedules and Reports

Section 013300 Submittal Procedures

Section 014000 Quality Requirements

Section 014510 Testing Laboratory Services (Paragraph 1.05)
Section 0150 50 Temporary Facilities and Controls
Section 015460 Environment Protection

Section 0154 80 Utility Protection

Section 0156 30 Water Control

Section 0156 90 Housekeeping & Safety

Section 015920 Offices and Sheds

Section 01 60 00 Product Requirements

Section 017250 Work Layout

Section 017310 Cutting and Patching

Section 017700 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

All contractors shall subscribe to PlanGrid for use on this project. Number of users
is up to the contractor, however, at a minimum your site personnel will be required
to use this product to facilitate communication. PlanGrid will be used for the current
construction documentation to include, current set, addenda, ASI, As Built
Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine
subscription pricing. It is recommended that you have an office administrator to
assist your field personnel. PlanGrid is a tool for the construction phase and will
not be used for bidding. Visit www.skillmanplanroom.com for bid documents

PROVIDED BY DESIGNATED CONTRACTORS
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Section 012100 Allowances

Section 015110 Temporary Electricity, Lighting and Warning
Systems

Section 015130 Temporary Heating, Ventilation and Cooling

Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities

Section 015180 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures

Section 0152 60 Rubbish Container

Section 015310 Fences (Temporary Security)

Section 015320 Tree and Plant Protection

Section 015330 Barricades

Section 015500 Access Roads and Parking Areas

Section 0156 20 Dust Control

Section 01 56 80 Erosion Control

Section 015760 Project Signs

Section 017200 Field Engineering

3.03 BID CATEGORIES

A

TSC 220090

BID CATEGORY NO. 1 — GENERAL TRADES
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015160 Temporary Sanitary Facilities
Section 015180 Temporary Fire Protection
Section 015210 Construction Aids and Temporary Enclosures
Section 0152 60 Rubbish Container

Section 015310 Fences (Temporary Security)
Section 015320 Tree and Plant Protection
Section 015330 Barricades

Section 015500 Access Roads and Parking Areas
Section 0156 20 Dust Control

Section 0156 80 Erosion Control

Section 015760 Project Signs

Section 017200 Field Engineering

Section 024119 Selective Demolition

Section 03 06 30.01 Concrete Schedule

Section 033000 Cast-in-Place Concrete

Section 036330 Rammed Aggregate Piers
Section 0550 00 Metal Fabrications

Section 0558 13 Column Covers

Section 057300 Decorative Metal Railings
Section 057313 Glazed Decorative Metal Railings
Section 06 10 00 Rough Carpentry

Section 06 20 23 Interior Finish Carpentry
Section 06 61 16 Solid Surface Fabrications
Section 07 1113 Bituminous Damp proofing
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Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

071300
07 16 16
072100
07 8100
079100
07 92 00
07 9513.13
081213
08 14 16
083113
08 3313
08 33 23
08 71 00
089119
0967 10
09 67 23
101100
10 12 00.16
10 21 13.17
10 28 00
104313
1044 13
1044 16
10 51 26
1082 13
11 31 00
12 24 13
12 32 16

1248 13
12 63 13
12 93 00
14 24 00
311000
3120 00
312319
312323
312500
313200
315000
321216
321313
321373
321713
321723
323113
323223

Sheet Waterproofing

Crystalline Waterproofing

Thermal Insulation

Applied Fireproofing
Preformed Joint Seals

Joint Sealants

Interior Expansion Joint Cover Assemblies
Hollow Metal Frames

Flush Wood Doors

Access Doors and Frames

Coiling Counter Doors

Overhead Coiling Doors

Door Hardware

Fixed Louvers

Fluid Applied Epoxy/Urethane System
Decorative Resinous Flooring

Visual Display Units

Custom Display Cases (as applicable)
Phenolic Toilet Compartments

Toilet, Bath, and Laundry Accessories
Defibrillator Cabinets

Fire Extinguisher Cabinets

Fire Extinguishers

Solid Plastic Lockers

Rooftop Equipment Screens
Appliances

Roller Window Shades

Manufactured Plastic Laminate-Faced (Educational)
Casework
Entrance Floor Mats and Frames
Stadium and Arena Seating

Site Furnishings and Amenities
Hydraulic Elevators

Site Clearing

Earth Moving

Dewatering

Flowable Fill

Erosion Control

Geotextile

Excavation Support and Protection
Asphalt Paving

Concrete Paving

Concrete Paving Joint Sealants
Parking Bumpers

Pavement Markings

Chain Link Fences and Gates
Segmental Retaining Walls
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Section 329113 Soil Preparation

Section 329200 Turf and Grasses

Section 329300 Plants

Section 330500 Common Work Results for Utilities
Section 331113 Facility Water Distribution Piping
Section 331313 Facility Sanitary Sewers

Section 334100 Storm Utility Drainage Piping
Section 3346 00 Subdrainage

Bid Category #1 General Clarifications:

1.

10.

11.

12.

13.

Regarding any references to “GC” or “General Contractor” indicated on the
Contract Documents, this work is the responsibility of the General Trades
Contractor.

Grouting of base plates by Structural Steel Contractor.

Equipment bases, and pads shall be provided by the Contractor installing the
equipment.

Pool contractor responsible for concrete slab within the pool space as outlined
by note 13 on the finish plans.

The General Trades Contractor is responsible to remove any dirt and mud that
is tracked on roadways daily.

The General Trades Contractor is to include sweeping compound, and 500 man-
hours for general building and site clean-up or other work to be performed by a
skilled laborer at the direction of the Construction Manager throughout the
duration of the project. At the end of the project, unused hours will be converted
into a dollar amount and returned to the Owner as a deduct Change Order.

The General Trades Contractor is responsible to provide the temporary laydown
area, remove, and restore the site at the end of the project.

The General Trades Contractor is responsible to remove any snow within the
construction fencing. All walks and entrances within the construction fence
shall be adequately treated with ice melt or sand to prevent ice build-up.
General Trades Contractor is responsible to mow the grass and maintain the
weeds within the project limits for the duration of the project. General Trades
Contractor shall maintain all project limits and fencing clean and free of weeds
as directed by the Construction Manager.

General Trades Contractor shall supply all door hardware for the aluminum
storefronts and aluminum curtainwall to the Aluminum Storefront and
Curtainwall Contractor for installation.

Electrical Contractor shall provide all final electrical connections, including but
not limited to low voltage and power wiring, commissioning, or controls not
integral to the hardware.

Section 07 21 00 Thermal Insulation that is below grade shall be installed by
General Trades Contractor. All other Section 07 21 00 Thermal Insulation shall
be installed by Metal Framing, Drywall and Ceilings Contractor.

General Trades Contractor shall provide steel road plates to permit access at all
utility crossings.
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

27.

28.

The utility services provided by General Trades Contractor shall be coordinated
with Utility Companies as necessary.

Contractor shall refer to Guideline Schedule and include in their bid all
necessary cold weather concrete procedures or admixtures as required to meet
schedule.

Contractor shall include any sleeves indicated per plans passing through their
work.

General Trades Contractor is to furnish and install asphalt subbase as outlined
in the Guideline Schedule in preparation of installing asphalt binder and surface
as soon as temperatures are appropriate.

The General Trades Contractor shall daylight (hydro-vacuum excavation) all
existing utilities to confirm depths, sizes, and locations, prior to starting or
allowing any Contractor to start any excavation work. Other trades shall
coordinate with the General Trades Contractor to confirm this work has been
completed prior to excavation.

All concrete embedded metal fabrications including, but not limited to, anchor
bolts, weld plates, angles, and leveling plates, will be furnished by the Structural
Steel Contractor and installed by the General Trades Contractor. Installation
shall be within required tolerances and anchor bolt assemblies shall be placed
with templates only. General Trades Contractor shall supply as-built drawings
to steel erector for coordination prior to steel placement.

Masonry reinforcement shall be furnished and installed by the Masonry
Contractor.

All metal bollards and covers shall be furnished by the Structural Steel
Contractor for installation by the General Trades Contractor.

Section 10 11 00 Factory framed visual display units shall be provided by the
General Trades Contractor. Section 10 11 00 wall surface coverings shall be
provided by the Painting and Wallcovering Contractor.

All final connections to equipment and furnishings (not integral to equipment),
interior and exterior, shall be made by the Electrical, Mechanical, or Plumbing
Contractors, as applicable. Coordinate with other trades as necessary.

General Trades Contractor shall include in their bid all architectural demolition
and structural demolition as noted on the plans or as required to allow for
installation of new improvements.

Regarding any references to “Paving Contractor” indicated on the Contract
Documents, this work is the responsibility of this bid category.

Contractor shall refer to Guideline Schedule and include in their bid all
necessary cold weather asphalt paving procedures or admixtures as required to
meet schedule.

General Trades Contractor shall provide all paving specialties including, but
not limited to, parking bumpers and pavement markings.

Curbs, gutters, sidewalks, and concrete driveways are responsibility of the
General Trades Contractor.
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29.

30.

31.

32.

33.
34.

35.

36.

37.

38.

39.

40.

41.

42.
43.

General Trades Contractor shall protect surfaces adjacent to all paving and
surfacing.

Roofing Contractor to furnish and install roofing gutters and downspouts and
include tie into storm piping system. Downspout boots shall be provided by the
General Trades Contractor.

Casework contractor is responsible to provide all penetrations to casework
(from the factory or field modified and finished) as required by the plans and
details or as to accommodate electrical, mechanical, or plumbing. Coordinate
the power and data requirement locations with the electrical contractor for
locations and sizes of holes needed. Also coordinate any mechanical or
plumbing requirements and sizes of holes with those respected contractors.
Provide all solid surface materials, accessories, and brackets within the project
documents.

Coordinate blocking requirements with Metal Framing, Drywall and Ceilings
Temporary dust partitions as outlined in the interior partition plan in 02 20 00-
Information Available to Bidders are to be constructed from framing lumber
and reinforced visqueen. All partitions should include a ZipWall for pedestrian
access. All components are to be maintained on a regular basis.

General Trades contractor to provide and install windscreen with graphics at all
temporary construction fencing. (Graphic to be provided)

General Trades contractor to provide all submittals for underground utilities all
the underground utilities within 10 days of notice to proceed.

General Trades contractor to provide, install, and maintain crane access road as
outlined in the Crane Access Plan.

General Trades contractor to maintain at least 1 lane egress at all times during
construction on the east access drive by the high school.

General Trades contractor to coordinate with mechanical contractor on
attachment of rooftop equipment screen shown in section 10 82 13, provided
and installed by the general trades contractor.

Cable System Display System for the custom display cases is to be provided by
general trades contractor.

General Trades contractor to submit a valid license, permit, and bond with the
City of Carmel Engineering Department with a minimum coverage of $5,000
to remain in effect for the duration of the project to obtain the Right-of-Way
Permit.

Every field superintendent to have a radio and an Ipad.

General Trades contractor is to be familiar with 00 50 00 and is to include the
aluminum bleacher seating as well as the abrasive metal nosings.

BID CATEGORY NO. 2 - MASONRY

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances
Section 034100 Precast Structural Concrete
Section 04 2000 Concrete Unit Masonry
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Section 04 23 00 Glass Unit Masonry

Section 047200 Cast Stone Masonry

Section 07 2100 Thermal Insulation

Section 07 27 26.02  Vapor-Permeable, Fluid-Applied Membrane Air
Barrier

Section 079100 Preformed Joint Seals

Section 07 9200 Joint Sealants

Bid Category #2 General Clarifications:

1.

8.

Contractor shall refer to Guideline Schedule and include in their bid all
necessary cold weather masonry installation procedures and mortar admixtures
as required to meet schedule.

Contractor shall include any sleeves indicated per plans passing through their
work.

All masonry anchors and reinforcement are to be provided by Masonry
Contractor.

Miscellaneous metal clips, anchors, supports, lintels, and other accessories that
interface between masonry and structural steel shall be furnished by the
Structural Steel Contractor to be installed by the Masonry Contractor.
Miscellaneous masonry anchors, supports, dowels, clips and other accessories
that interface between masonry and concrete shall be provided by the Masonry
Contractor.

Aluminum Storefront and Curtainwall Contractor to coordinate with Masonry
Contractor and Metal Framing, Drywall and Ceilings Contractor for rough-
opening dimensions of glazed aluminum curtainwall. Rough opening sizes are
to be provided during the submittal process by Aluminum Storefront and
Curtainwall. The openings sizes are to be held by Masonry Contractor and
Metal Framing, Drywall and Ceilings Contractor.

Masonry Contractor is responsible for installation of top of masonry wall
insulation as outlined in specification section 07 21 00 — Thermal Insulation.
This is specific to interior and exterior masonry walls where the Masonry
contractor scaffolding is in place for masonry scope of work. Metal Stud,
Drywall & Acoustical Contractor Responsible for top of wall insulation at metal
stud and cold formed framed walls where masonry work is not present.
Masonry Contractor is responsible for installation of all Fluid Applied
Membrane Air Barrier as outlined in spec section 07 27 26.02 regardless of the
substrate. Please reference the contract documents for locations where Fluid
Applied Membrane Air Barrier is applied to both CMU within the wall cavity
and face of plywood faced insulation behind metal wall panels.

Every field superintendent to have a radio and an Ipad.

BID CATEGORY NO. 3 - STRUCTURAL STEEL

General Requirements in Paragraph 3.02.B above.
Section 012100 Allowances
Section 015330 Barricades
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Section 051200 Structural Steel Framing
Section 053100 Steel Decking

Section 0550 00 Metal Fabrications
Section 055100 Metal Stairs

Section 055213 Pipe and Tube Railings
Section 07 92 00 Joint Sealants

Bid Category #3 General Clarifications:

1.

7.

Regarding any references to “Structural Steel Contractor” indicated on the
Contract Documents, this work is the responsibility of this bid category.

All embedded metal fabrications including, but not limited to, anchor bolts,
weld plates, angles, and leveling plates, will be furnished by the Structural Steel
Contractor and installed by the General Trades Contractor.

Grouting of base plates will be by the Structural Steel contractor.

The Structural Steel, Roofing, Mechanical, Electrical and Plumbing
Contractors shall coordinate with each other regarding roof penetration frames.
Miscellaneous metal clips, anchors, supports, lintels, and other accessories that
interface between masonry and structural steel shall be furnished by the
Structural Steel Contractor to be installed by the Masonry Contractor.
Aluminum bleacher seating and abrasive metal nosings are by the General
Trades contractor.

Every field superintendent to have a radio and an Ipad.

BID CATEGORY NO. 4 - ROOFING

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 06 10 00 Rough Carpentry

Section 07 0150.19 Preparation for Re-Roofing

Section 07 41 13.13 Formed Metal Roof Panels

Section 07 54 00 Thermoplastic Membrane Roofing (PVC and KEE)

Section 07 62 00 Sheet Metal Flashing and Trim

Section 07 7100 Roof Specialties

Section 077129 Manufactured Roof Expansion Joints

Section 07 7200 Roof Accessories

Section 07 92 00 Joint Sealants

Bid Category #4 General Clarifications:

1. Roofing Contractor is responsible for all wood blocking and plywood required
for roof systems including MEP curbs, metal roof coping, flashings, gutters,
roof hatches, or the like, interfacing with roofing.

2. Roofing Contractor shall coordinate roof penetrations with the appropriate
trades and ensure that all penetrations conform with the roof systems
installation requirements. Provide all material necessary to seal these
penetrations.

3. Roofing Contractor to furnish and install roofing gutters and downspouts and

include tie into storm piping system. Downspout boots shall be provided by the
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General Trades Contractor.
6. Roofing Contractor to inform the construction manager within 10 days of the
pre-award conference of any known material lead time issues.
7. Every field superintendent to have a radio and an Ipad.
E. BID CATEGORY NO. 5 - METAL STUDS, DRYWALL & ACOUSTICAL
General requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 0152 60 Rubbish Container

Section 05 40 00 Cold-Formed Metal Framing

Section 06 16 00 Sheathing

Section 072100 Thermal Insulation

Section 07 24 19 Water Drainage Exterior Insulation and Finish
System (EIFS)

Section 07 42 13.23  Metal Composite Materials Wall Panels

Section 07 8100 Applied Fireproofing

Section 07 8413 Penetration Firestopping

Section 07 84 43 Joint Firestopping

Section 079100 Preformed Joint Seals

Section 07 92 00 Joint Sealants

Section 07 9513.13 Interior Expansion Joint Cover Assemblies

Section 092116 Gypsum Board Assemblies

Section 09 24 00 Cement Plastering

Section 095113 Acoustical Panel Ceilings

Section 09 54 23 Linear Metal Ceilings

Section 097710 Framed Decorative Panel Systems

Section 09 96 63 Interior Finish System

Section 1012 00.16 Custom Display Cases (as applicable)

Bid Category #5 General Clarifications:

1. Regarding any references to “Drywall Contractor”’, “EIFS Contractor”, or
“Ceiling Contractor” indicated on the Contract Documents, this work is the
responsibility of this bid category.

2. Unless noted otherwise, all wood blocking and plywood, exterior or interior,
shall be provided by this bid category.

3. Provide clips, anchors, supports and other accessories that interface between
steel framing and steel studding.

4. The Metal Framing, Drywall and Ceilings Contractor is to include a 160-man-
hour allowance for work performed at the direction of the construction
manager. At the end of the project, unused hours will be converted into a dollar
amount and returned to the Owner as a deduct Change Order.

7. Aluminum Storefront and Curtainwall Contractor to coordinate with Masonry
Contractor and Metal Framing, Drywall and Ceilings Contractor for rough-
opening dimensions of glazed aluminum curtainwall. Rough opening sizes are
to be provided during the submittal process by Aluminum Storefront and
Curtainwall. The openings sizes are to be held by Masonry Contractor and
Metal Framing, Drywall and Ceilings Contractor.
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8.

9.

Masonry Contractor is responsible for installation of top of wall insulation as
outlined in specification section 07 21 00 — Thermal Insulation. This is specific
to interior and exterior masonry walls where the Masonry contractor scaffolding
is in place for masonry scope of work. Metal Stud, Drywall & Acoustical
Contractor Responsible for top of wall insulation at metal stud and cold formed
framed walls where masonry work is not present.

Every field superintendent to have a radio and an Ipad.

BID CATEGORY NO. 6 - ALUMINUM, GLASS & GLAZING

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 07 92 00 Joint Sealants

Section 08 1316.13  Aluminum Doors

Section 08 16 13 Fiberglass Doors

Section 08 4313 Aluminum-Framed Storefronts
Section 08 44 13 Glazed Aluminum Curtain Walls
Section 08 45 23 Fiberglass-Sandwich-Panel Assemblies
Section 08 56 00 Special Function Windows

Section 08 80 00 Glazing

Section 08 87 23 Safety and Security Film

Section 1012 00.16 Custom Display Cases (as applicable)

Bid Category #6 General Clarifications:

1.

General Trades Contractor Contactor shall supply all door hardware for the
aluminum storefronts and aluminum curtainwall to the Aluminum Storefront
and Curtainwall Contractor for installation. All low voltage wiring within the
Aluminum & FRP doors and frames is to be installed by Aluminum Storefront
and Curtainwall Contractor. Final connection and power supply to be provided
by Electrical Contractor.

Aluminum Storefront and Curtainwall Contractor to furnish and install all
interior and exterior joint sealants at aluminum Entrances, windows,
storefronts, curtainwalls in accordance to specification section 07 92 00 —
Joints Sealants, 08 43 13 — Aluminum-Framed Storefronts, and 08 44 13 —
Glazed Aluminum Curtain Walls.

Aluminum Storefront and Curtainwall Contractor to coordinate with Masonry
Contractor and Metal Framing, Drywall and Ceilings Contractor for rough-
opening dimensions of glazed aluminum curtainwall. Rough opening sizes are
to be provided during the submittal process by Aluminum Storefront and
Curtainwall. The openings sizes are to be held by Masonry Contractor and
Metal Framing, Drywall and Ceilings Contractor.

Aluminum Storefront and Curtainwall Contractor shall temporarily leave a
section of storefront open on the North side of the natatorium for construction
access at the construction managers discretion. The contractor shall return and
install said storefront at the request of the construction manager.

Every field superintendent to have a radio and an Ipad.
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BID CATEGORY NO. 7 - PAINTING

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 07 92 00 Joint Sealants

Section 0991 23.61 Interior Painting/Repainting

Section 09 96 00 High-Performance Coatings

Section 1012 00.16 Custom Display Cases (as applicable)

Bid Category #7 General Clarifications:

1. Regarding any references to “Painting Contractor” indicated on the Contract
Documents, this work is the responsibility of this bid category.

2. Section 10 11 00 - Factory framed visual display units shall be provided by the
General Trades Contractor. Section 10 11 00 - wall surface coverings shall be
provided by the Painting and Wallcovering Contractor.

3. The Painting and Wallcovering Contractor shall be responsible for painting
mechanical, electrical plumbing, and fire suppression work in MEPF rooms,
and MEPF work exposed to view in interior occupied spaces, exterior walls and
roof.

4. The Painting and Wallcovering Contractor is to include a 160-man-hour
allowance for work performed at the direction of the construction manager. At
the end of the project, unused hours will be converted into a dollar amount and
returned to the Owner as a deduct Change Order.

5. Every field superintendent to have a radio and an Ipad.

BID CATEGORY NO. 8 - FLOORING

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 07 9200 Joint Sealants

Section 090191 Moisture Resistant/Water-Proof Flooring Adhesive

for Concrete Slabs

Section 09 05 16 Existing Substrate Preparation for Floor Finishes

Section 09 30 00 Tiling

Section 09 65 13 Resilient Base and Accessories

Section 096519 Resilient Tile Flooring

Section 09 68 13 Tile Carpeting

Section 09 68 16 Sheet Carpeting

Bid Category #8 General Clarifications:

1. Contractor shall include all costs to prepare sub-floor and underlayments as
required to perform his work, including but not limited to: thresholds, patching,
adhesives, edge strips, reducer strips, sleepers, vapor barriers, fasteners,
leveling compounds and other, per manufacturer recommendations.

2. All tile within the pool areas as outlined by note 13 on the finish plans is by the
pool contractor.

3. Contractor shall pay for any power requirements above what are shown in spec

section 01 51 10 Temporary Electric 1.02E.
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4. Every field superintendent to have a radio and an Ipad.

BID CATEGORY NO. 9 - TERRAZZO
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances
Section 07 92 00 Joint Sealants
Section 09 66 23 Resinous Matrix Terrazzo Flooring

Bid Category #9 General Clarifications:

1. Contractor shall include all costs to prepare sub-floor and underlayments as
required to perform his work, including but not limited to thresholds, patching,
adhesives, edge strips, reducer strips, sleepers, vapor barriers, fasteners,
leveling compounds and any other per manufacturer recommendations.

2. Contractor shall pay for any power requirements above what are shown in spec
section 01 51 10 Temporary Electric 1.02E.

3. Every field superintendent to have a radio and an Ipad.

BID CATEGORY NO. 10 - SEATING
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances
Section 07 92 00 Joint Sealants
Section 12 61 16 Molded-Plastic Audience Seating

BID CATEGORY NO. 11 — POOL & EQUIPMENT
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 07 9200 Join Sealants

Section 131500 Competition Swimming Pool, Therapy Pool and
Equipment

Section 13 15 60 Aquatic Timing System and Display Systems

Bid Category #11 General Clarifications:

1. Pool Contractor to remove all spoils created by pool excavation off site.

2. Pool contractor responsible for all tiling within the pool space as outlined by
note 13 on the finish plans.

3. Pool contractor responsible for concrete slab within the pool space as outlined
by note 13 on the finish plans.

4. Every field superintendent to have a radio and an Ipad.

BID CATEGORY NO. 12 — FIRE PROTECTION
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 07 92 00 Join Sealants

Section 210500 Common Work Results for Fire Suppression
Section 211000 Water-Based Fire Suppression Systems
Section 1012 00.16  Custom Display Cases (as applicable)

Multiple Contract Summary Section 01 12 00-21



TSC 220090

Bid Category #12 General Clarifications:

1. Obtain approvals and permits and coordinate inspections and testing with
governing local and state agencies in relation to this scope of work.
2. Equipment bases and pads shall be provided by the Contractor installing the

equipment.

3. Regarding any references to Fire Suppression Systems indicated on the
Contract Documents, this work is the responsibility of the Fire Suppression

Contractor.

3. Provide controller, jockey pumps, flow meter, flow devices for fire alarm, or
the like, as related to fire suppression work for a full operable system. All
electrical final connections including, but not limited to, wiring of pump,
controller, or devices to be by the Electrical Contractor.

4. Sprinkler heads in display cases as required.

5. Every field superintendent to have a radio and an Ipad.

BID CATEGORY NO. 13 - PLUMBING

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section

Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

012100
015150
07 92 00
220001

22 00 02
220500
220501
220519
220523
220529

22 0553
22 07 00
221116
221119
221123
221316
221413
223100
223400
22 40 00
224700

Allowances

Temporary Water

Join Sealants

Mechanical Bidders List of Materials and
Subcontractors

Work in Existing Buildings

Common Work Results for Plumbing
Basic Mechanical Materials and Methods
Meters and Gages for Plumbing Piping
General-Duty Valves for Plumbing Piping
Hangers and Supports for Plumbing Piping and
Equipment

Identification for Plumbing Piping and Equipment
Plumbing Insulation

Domestic Water Piping

Domestic Water Piping Specialties
Domestic Water Pumps

Sanitary, Waste, and Vent Piping System
Facility Storm Drainage Piping

Domestic Water Softeners

Fuel-Fired Domestic Water heaters
Plumbing Fixtures

Drinking Fountains and Water Coolers

Bid Category #13 General Clarifications:

1. Regarding any references to “PC” — “Plumbing Contractor” or “PC” —indicated
on the Contract Documents, this work is the responsibility of the Plumbing

Contractor.
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2. Equipment bases, and pads shall be provided by the Contractor installing the
equipment.

3. The utility services provided by Plumbing Contractor shall be coordinated with
Utility Companies, as necessary.

4. Reference pool drawings for any plumbing items applicable to this bid category.

5. Every field superintendent to have a radio and an Ipad.

BID CATEGORY NO. 14 - HVAC
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015130 Temporary Heating, Ventilation, and Cooling

Section 07 92 00 Joint Sealants

Section 230130 HVAC Air Duct Cleaning

Section 230500 Common Work Results for HVAC

Section 230513 Common Motor Requirements for HVAC
Equipment

Section 230516 Expansion Fittings and Loops for HVAC Piping

Section 230519 Meters and Gages for HVAC Piping

Section 230523 General-Duty Valves for HVAC Piping

Section 230529 Hangers and Supports for HVAC Piping and
Equipment

Section 230548 Vibration and Seismic Controls for HVAC Piping
and Equipment

Section 230553 Identification for HVAC Piping and Equipment

Section 230593 Testing, Adjusting, and Balancing for HVAC

Section 230700 HVAC Insulation

Section 230900 Instrumentation and Control for HVAC

Section 230993 HVAC Sequence of Operation

Section 231123 Facility natural gas piping

Section 232113 Hydronic Piping

Section 232123 Hydronic Pumps

Section 232300 Refrigerant Piping

Section 232500 HVAC Water Treatment

Section 232923 Variable-Frequency Motor Controllers

Section 233113 Metal Ducts

Section 233116 Nonmetal Ducts

Section 233300 Air Duct Accessories

Section 233423 HVAC Power Ventilators

Section 2336 00 Air Terminal Units

Section 233713 Diffusers, Registers, and Grilles

Section 23 37 23 HVAC Gravity Ventilators

Section 235100 Breechings, Chimneys, and Stacks

Section 235216 Condensing Boilers

Section 237313 Modular Indoor Central-Station Air-Handling Units

Section 237315 Pool Dehumidification Units

Section 237413 Packaged, Outdoor, Central-Station Air-Handling
Units
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Section 2381 26 Split-System Air-Conditioners
Section 2382 33 Convectors
Section 2382 39 Unit Heaters

Bid Category #14 General Clarifications:

3.

4.

6.

7.

8.

Regarding any references to “MC” — “Mechanical Contractor” work will be
included in this bid category.

Equipment bases, and pads shall be provided by the Contractor installing the
equipment.

Reference pool drawings for associated work that may pertain to the
Mechanical contractor.

The temperature controls low voltage wiring is the responsibility of Mechanical
Contractor.

Every field superintendent to have a radio and an Ipad.

BID CATEGORY NO. 15 - ELECTRICAL & TECHNOLOGY

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015110 Temporary Electricity, Lighting, and Warning
Systems

Section 07 92 00 Joint Sealants

Section 1012 00.16  Custom Display Cases (as applicable)

Section 26 00 05 Electrical Demolition

Section 26 00 50 General Electrical Requirements

Section 26 05 05 Electrical Testing

Section 26 0519 Low-Voltage Electrical Power Conductors and
Cables

Section 26 05 26 Grounding and Bonding for Electrical Systems

Section 26 05 29 Hangers and Supports for Electrical Systems

Section 26 05 33 Conduit and Boxes for Electrical Systems

Section 26 05 35 Surface Raceways for Electrical Systems

Section 26 05 37 Wire Mesh Type Cable Trays

Section 26 05 43 Underground Ducts and Raceways for Electrical
Systems

Section 26 05 53 Identification for Electrical Systems

Section 26 0573 Power System Studies

Section 26 09 23 Lighting Control Devices

Section 26 22 00 Low-Voltage Transformers

Section 26 24 13 Switchboards

Section 26 24 16 Panelboards

Section 26 27 26 Wiring Devices

Section 26 28 13 Fuses

Section 26 28 16 Enclosed Switches and Circuit Breakers

Section 262913 Enclosed Controllers

Section 26 51 00 Interior Lighting

Section 26 56 00 Exterior Lighting

Section 27 0500 Common Work Results for Communications
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Section 27 05 26 Grounding and Bonding for Communications

Systems
Section 27 05 28 Pathways for Communications Systems
Section 27 0553 Identification for Communications Systems
Section 271100 Communications Equipment Room Fittings .
Section 271113 Communications Entrance Protection
Section 2713 23 Communications Optical Fiber Backbone Cabling
Section 271513 Communications Copper Horizontal Cabling
Section 27 4100 Professional Audio Sound Reinforcement Systems
Section 275123 Intercommunications and Program Systems
Section 28 05 00 Common Work Results for Electronic Safety And
Security
Section 28 0513 Conductors and Cables for Electronic Safety And
Security
Section 281300 Electronic Access Control
Section 282300 Video Surveillance System
Section 283111 Digital, Addressable Fire-Alarm System

Bid Category #15 General Clarifications:

1.

2.

Regarding any references to “EC” or “Electrical Contractor” indicated on the
Contract Documents, this work is the responsibility of the Electrical Contractor.
General Trades Contractor shall supply all door hardware for the aluminum
storefronts and aluminum curtainwall to the Aluminum Storefront and
Curtainwall Contractor for installation. All low voltage wiring with in the wood,
steel and hollow metal doors and frames is to be installed by the Electrical
Contractor. All low voltage wiring within the Aluminum & FRP doors and
frames is to be installed by Aluminum Storefront and Curtainwall Contractor.
Final connection and power supply to be provided by Electrical Contractor.
Electrical Contractor shall provide all final electrical connections, including but
not limited to low voltage and power wiring, commissioning, or controls, not
integral to the hardware.

. Equipment bases and pads shall be provided by the Contractor installing the

equipment.

. All final electrical connections to Fire Protection, including but not limited to;

wiring of pump, controller, or devices to be by the Electrical Contractor.

. The electric service and telecommunication service shall be provided by the

Electrical Contractor and the Electrical Contractor shall coordinate with the
Utility Companies as necessary. The Electrical Contractor is to provide all
trenching, ductbank, conduit, cable, utility fees, and the like, as required to install
fully operable services.

. The temperature controls low voltage wiring is the responsibility of Mechanical

and Plumbing Contractor, power wiring is the responsibility of Electrical
Contractor.

. Any installed electrical boxes regardless of the intended use will be to be covered

with a blank plate by the electrical contractor.

. Reference pool drawings for electrical work pertaining to this bid category
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9. Any installed equipment that requires an electrical connection is considered to
be the electrical contractors responsibility to make the final connection.
10. Provide IP based exterior security camera with 360 views at Door 21. Final
location to be determined by the construction manager.
11. Provide all site lighting including light pole bases.
12. Provide any required lighting within display cases.
13. Every field superintendent to have a radio and an Ipad.

END OF SECTION 01 12 00
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