SECTION 00 02 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Duneland School Corporation
601 W. Morgan Avenue
Chesterton, IN 46304

For: Westchester Intermediate School — Additions and Renovations
1050 S. 5™ Street
Chesterton, IN 46304

At: Duneland School Corporation - Administration Office
601 W. Morgan Avenue
Chesterton, IN 46304

Until: 10:00AM (CST) on April 5, 2022

Bid Opening: Bids will be received until 10:00AM (CST) on April 5, 2022, at the Duneland
School Corporation — Administration Building located at 601 W Morgan Ave,
Chesterton, IN 46304.

All work for the complete construction of the Project will be under one or more prime contracts with the
Owner based on bids received and on combinations awarded. The Construction Manager will manage the
construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation www.skillmanplanroom.com
8006 Aetna Street

Merrillville, IN 46410

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping, and handling. Reprographic Services are provided by:

Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN 46360, Phone (219) 872-9111

A Pre-Bid Conference will be held on March 22, at 3:30PM (CST) at Westchester Intermediate
School. Attendance by bidders is optional, but recommended, in order to clarify or answer questions
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concerning the Drawings and Project Manual for the Project. Bid security in the amount of ten percent
(10%) of the Bid must accompany each Bid in accordance with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to Duneland School Corporation. Contractors are advised that the Contract
as finally entered into with any successful Bidder may be entered into with either the School
Corporation or the Building Corporation or certain portions of the Contract may be entered into by
both the School Corporation and the Building Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any

irregularities in bidding. All Bids may be held for a period not to exceed 60 days before awarding
contracts.

Duneland School Corporation

By: Dr. Chip Pettit, Superintendent

END OF SECTION 00 02 00
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A.

Drawings and General Provisions of the Prime Contract, including amended
General Conditions and other Division 1 Specification Sections, apply to Work of
this Section.

1.02 SUMMARY

A.

m

S

e

J.

K.

The intent of this Section is to indicate the Work required by the Contractors and
to provide information regarding the duties, responsibilities, and cooperation
required by the Contractors, with similar requirements for the subcontractors and
suppliers.

Owners right to maintain current operations

Occupancy requirements

Work by Owner

Permits, fees, and notices

Labor and materials

Verifications of existing dimensions

Project security

Coordination of work

Time of commencement and completion

Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A.

Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized
to be a major part of the project, with Work to be performed concurrently and in
close coordination with Work of other Prime Contracts.

The "Contract Documents," as defined in the General Conditions, include "the
Drawings." Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
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indicated on the Drawings. Although the majority of the Drawings are "to scale,"
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments" to determine material quantities or for
other reasons.

Separate prime contracts will be awarded as per the "Schedule of Contract
Responsibilities" (see Part 3 — Execution). Contractors shall include Work
required by the Specifications and Drawings for each contract area defined in the
Schedule.

Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A.

The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built into the Work; and familiarize himself with the
requirements and responsibilities of other Contracts to enable the required
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product
deliveries, and their effect on the overall project progress and completion. Other
Contractors shall cooperate in getting their Work and the Work of their
subcontractors completed according to the schedule as prepared and maintained by
the Construction Manager. Each Contractor shall immediately notify the
Construction Manager of a delay in delivery of products or the scheduled date of
completion that may affect the total progress of construction.

The Owner will furnish the topographical survey, either as a part of these Drawings
or separately, giving the general topographical lines existing at the site and the
property lines.
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D. Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated. Confine
operations to areas within contract limits indicated. Do not disturb portions of the
site beyond the areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or
storage of materials. Schedule deliveries to minimize space and time
requirements for storage of materials and equipment on site.

B. Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by
construction operations. Take all precautions necessary to protect the building and
its occupants during the construction period.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A. During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of
the construction project.

B. The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

C. The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.

D. Contractors must expend their best effort toward protection of the health, safety,
and welfare of occupants on the Owner’s property during the course of Work on
this Project.

1.07 OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy: The Owner will occupy the site and existing building
during the entire construction period. Cooperate with the Owner during
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construction operations to minimize conflicts and facilitate Owner usage. Perform
the Work so as not to interfere with the Owner’s operations.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and

install equipment in completed areas of the building prior to Substantial

Completion, provided such occupancy does not interfere with completion of the

Work. Such placing of equipment and partial occupancy shall not constitute

acceptance of the total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall

be fully operational. Required inspections and tests shall have been
successfully completed. Upon occupancy, the Owner will operate and
maintain mechanical and electrical systems serving occupied portions of the
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A.

The Owner intends to complete the following items of Work outside the provisions
of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos
report is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES

A.

The Construction Manager will secure the general building permit for the Owner.

Each Contractor shall secure and pay for other permits, governmental fees, and

licenses necessary for the proper execution and completion of his Work, which are

applicable at the time the bids are also received. Fees to relocate utilities on

Owner's property shall be included in the bid of the Contractor doing the relocation.

1. State filing fees for plan approval are the responsibility of the Owner and
will be paid by the Owner.
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B. Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

C. Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown
to Construction Manager and Owner.

D. Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

E. Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his
Work. If a Contractor observes that the Contract Documents are at variance
therewith, he shall promptly notify the Construction Manager in writing, and
necessary changes shall be adjusted by appropriate notification. If a Contractor
performs Work knowing it to be contrary to such laws, ordinances, rules, and
regulations, and without such notice to the Construction Manager, he shall assume
full responsibility therefore and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and
whether or not incorporated or to be incorporated in the Work.

B. Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

C. Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be
properly and completely clothed while working. Bare torsos, legs and feet will
not be allowed. Possession or consumption of alcoholic beverages or drugs,
tobacco or other noxious behavior on the site is strictly prohibited. Violators shall
be promptly removed from the site. Smoking is not permitted on school property
or within school buildings.

D. Contractors will conduct criminal background checks (extent of and/or service to
be used will be established by the Owner) on every employee assigned to work on
the Project and clear them through the National Sex Offender Registry prior to their
assignment to Project. Contractors will require the same of sub-contractors.
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E. ID Badges will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and
verify the work eligibility status of all newly hired employees of Contractor
through the E-Verify Program (Program). Contractor is not required to verify the
work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute
an affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work
eligibility status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to
certify to Contractor that the subcontractor does not knowingly employ or
contract with an unauthorized alien and has enrolled in the Program. Contractor
shall maintain on file a certification from each subcontractor throughout the
duration of this contract or project which is the subject of this contract. If
Contractor determines that a subcontractor is in violation of this provision,
Contractor may terminate its contract with the subcontractor for such violation. In
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number
of every employee that works on the project. This requirement includes the
contractor’s subs and suppliers to the fourth (4™) tier.
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G. The Owner is requiring that all contractors’ personnel and their onsite employees
and subcontractors submit to expanded history and child protection index check.
Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions
www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors

employees are vetted in accordance with 1.C. 20-26-5-10 for expanded criminal
history and expanded child protection index check. Contractor is responsible for
the cost of enrollment and employee background check. All contractors’ personnel
and employees, once cleared for work will be issued a project identification badge
that must be worn at all times while on site. All contractors/subcontractors
employees shall provide name, address, picture state driver’s license or picture
identification card and/or Safe Vendor Card to The Skillman Corporation Site
Manager upon request.

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works
Projects enacted by the Indiana Legislator requires, in addition to requirements
already in effect, contractors to comply with the following:

1.

10.

TSC 220190.04

Tier 1 —General/Prime Contractors to self-perform 15% of their total

Contract.

Qualification thru the Department of Administration or INDOT

requirement in accordance with IC 4-13.6-4.

a. Bids shall not be considered unless (1) the Prime Bidder and (2)
all lower tiered subcontractors whose subcontract value is
estimated to be $300,000 or more are qualified at the time of the
bid in accordance with IC 4 — 13.6 — 4.

Include Written Drug Testing Plan that covers all employees of the bidder

who will perform work on the public work project and meets or exceeds

the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

Minimum Insurance Requirements $1M/occurrence $2M/aggregate.

However, check your bidding requirements as the Owners may have

higher limit requirements.

Mandatory enrollment in E-Verify by all contractors down to the 4th Tier

Sub Contracts and must provide the case verification number of all

employees working on the project.

Prohibits contractors down to the 4th Tier Sub Contract from paying

employees in cash.

Requirement to retain payroll records for 3 years

All contractors down to the 4th Tier Sub Contract must comply with Fair

Labor Act, Indiana’s Workers Compensation and Unemployment

Compensation Insurance.

Mandatory Training Requirements based upon number of employees.

Failure to comply may result in debarment from public works projects for

up to 4 years.
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L All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 08 20 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING
A. Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.
1.12  VERIFICATIONS OF EXISTING DIMENSIONS

A. When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A. Each Prime Contractor shall take all reasonable precautions to prevent injury,
damage or loss to people and property in, on and adjacent to the project. This shall
include not only their own work or property but that of other contractors and the
Owner.

B. If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site
or property adjacent thereto. Once accepted by the Owner, contractors shall
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A. Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

B. Questions concerning the phasing, or "Schedule of Contract Responsibilities”
should be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

C. The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

D. Certain Specification Sections describe Work to be performed under several
contract areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this
nature as required for each contract area whether or not enumerated in the Schedule
of Contract Responsibilities.
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E. The following contract areas are broken down by Specifications Section
conforming basically to the CSI format.

F. The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However,
each Contractor is responsible to review the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase of
the Work is included in his proposal. This "Schedule of Contract Responsibilities"
is a definition of the work as it is to be bid in separate contracts. Where a specific
item of Work is not defined, but is normally inherent to a trade, or is included in
the scope of the applicable technical revision, it will be the responsibility of that
Contractor to include the Work in his proposal.

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining
the Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities" do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each
Contractor should read the "Schedule of Contract Responsibilities" completely to
familiarize himself with the Work of other Contractors that may have Work in
adjacent areas and to coordinate the interfacing problems that may occur as the
work is assembled and constructed.

H. Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of
work involved or jurisdictional trade agreements, the Contractor will be responsible
to subcontract the Work as necessary to complete the Work included in his
Contract. No delay in the Work will be allowed due to the failure of the Contractor
to subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A. Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor
is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A. The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within (13) calendar days after
receipt of bids.
2. Construction shall be complete within (620) consecutive calendar days, or

earlier, after Notice to Proceed.
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PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports
Section 014510 Testing Laboratory Services
Section 015910 Project Office
Section 0171 50 Final Cleaning
Section 230593 Testing and Balancing
B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 0112 00 Multiple Contract Summary
Section 012300 Alternates
Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values
Section 012900 Applications for Payment
Section 013100 Project Meetings
Section 013200 Schedules and Reports
Section 013300 Submittal Procedures
Section 01 40 00 Quality Requirements
Section 014510 Testing Laboratory Services (Paragraph 1.05)
Section 015050 Temporary Facilities and Controls
Section 0154 60 Environment Protection
Section 01 54 80 Utility Protection
Section 015630 Water Control
Section 01 56 90 Housekeeping & Safety
Section 015920 Offices and Sheds
Section 01 60 00 Product Requirements
Section 017250 Work Layout
Section 017310 Cutting and Patching
Section 017700 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

All contractors shall subscribe to PlanGrid for use on this project. Number of users
is up to the contractor, however, at a minimum your site personnel will be required
to use this product to facilitate communication. PlanGrid will be used for the current
construction documentation to include current set, addenda, ASI, As Built
Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine
subscription pricing. It is recommended that you have an office administrator to
assist your field personnel. PlanGrid is a tool for the construction phase and will
not be used for bidding. Visit www.skillmanplanroom.com for bid documents
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C. PROVIDED BY DESIGNATED CONTRACTORS

Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

3.03 BID CATEGORIES

012100
015110

015130
015150
015160
0151 80
015210
0152 60
015310
015320
015330
015500
015620
01 56 80
015760
0172 00

Allowances

Temporary Electricity, Lighting and Warning
Systems

Temporary Heating, Ventilation and Cooling
Temporary Water

Temporary Sanitary Facilities

Temporary Fire Protection

Construction Aids and Temporary Enclosures
Rubbish Container

Fences (Temporary Security)

Tree and Plant Protection

Barricades

Access Roads and Parking Areas

Dust Control

Erosion Control

Project Signs

Field Engineering

A. BID CATEGORY NO. 1 - GENERAL TRADES

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
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012100
015160
0151 80
015210
0152 60
015310
015320
015330
015500
015620
01 56 80
015760
017200
02 41 30
0330 00
051200
0521 00
053123
05 40 00
055000
0550 10
0610 00
06 20 00
06 61 16

Allowances

Temporary Sanitary Facilities
Temporary Fire Protection
Construction Aids and Temporary Enclosures
Rubbish Container

Fences (Temporary Security)

Tree and Plant Protection

Barricades

Access Roads and Parking Areas

Dust Control

Erosion Control

Project Signs

Field Engineering

Minor Demolition for Remodeling (As Applicable)
Concrete (As Applicable)

Structural Steel

Steel Joists

Steel Roof Deck

Cold Formed Metal Framing
Miscellaneous Metals (As Applicable)
Embedded Structural Anchor Bolts
Rough Carpentry (As Applicable)
Finish Carpentry

Solid Surfacing Fabrications
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Section 072113 Board Insulation (As Applicable)

Section 07 84 00 Firestopping (As Applicable)
Section 0790 00 Joint Sealants (As Applicable)
Section 07 95 00 Expansion Joint Systems (As Applicable)
Section 081113 Standard Steel Doors and Frames
Section 08 14 16 Wood Doors

Section 093113 Access Doors (As Applicable)
Section 08 33 00 Rolling Doors

Section 08 71 00 Door Hardware (As Applicable)
Section 09 64 29 Wood Flooring

Section 09 67 22 Resinous Flooring

Section 10 11 00 Markerboards and Corkboards
Section 10 12 00 Display Cases

Section 10 14 00 Signage

Section 1021 14 Solid Plastic Toilet Partitions
Section 102123 Cubicle Curtains and Tracks
Section 10 22 26 Folding Partitions

Section 10 26 00 Wall Protection

Section 102813 Toilet Accessories

Section 10 44 00 Fire Extinguishers and Cabinets
Section 105113 Metal Lockers

Section 1051 14 Ventilated Lockers

Section 1075 00 Flagpoles

Section 115213 Power Operated Projection Screens
Section 116623 Athletic Equipment

Section 12 66 00 Folding Bleachers

Section 311000 Site Clearing

Section 312000 Earthwork

Section 312513 Soil Erosion Control

Section 321116 Granular Base Course

Section 321216 Asphaltic Concrete Paving

Section 321313 Portland Cement Concrete Paving
Section 3213 80 Exterior Concrete and Site Equipment
Section 321723 Roadway and Paving Marking
Section 323113 Chain Link Fences and Gates
Section 329113 Soil Preparation

Section 329219 Seeding

Section 329223 Sodding

Section 331100 Water Distribution Systems
Section 331150 Exterior Water Lines, Fire Lines, and Facilities
Section 331300 Disinfection of Water Distribution Systems
Section 333000 Sanitary Sewage Systems

Section 3340 00 Storm Sewage Systems
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Clarification No. 1:
Regarding any references to “GC” or “General Contractor” indicated on the Contract
Documents, this work is the responsibility of the Bid Category No. 1 Contractor.

Clarification No. 2:

The Bid Category Nos. 1, 11, 12, and 13 Contractors shall include all work (temporary or
permanent) associated with maintaining the existing or providing new Storm, Water, Sanitary,
Heating, Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound
Systems, Technology and Electrical Services throughout the duration of the project.

Clarification No. 3:

The Bid Category No. 1 Contractor is responsible to prepare and submit a complete
Notice of Intent Letter and implement the SWPPP, and all associated items within the
erosion control plan. The Bid Category No. 1 Contractor shall be responsible to maintain
their own concrete washout area and remove any dirt and mud that is tracked on public
roadways on a daily basis.

Clarification No. 4:

The Bid Category No. 1 Contractor is to include his bid, sweeping compound and 400
man-hours for general building clean-up (or other work) to be performed by a skilled
laborer at the direction of the Construction Manager throughout the duration of the project.
At the end of the project, unused hours will be converted into a dollar amount and returned
to the Owner as a deduct Change Order.

Clarification No. 5:

The Bid Category No. 1 Contractor is to provide all underground utilities (sanitary sewer,
storm sewer, water lines, etc.) to within 5’- 0 of the building perimeter. The Bid Category
No. 11 Contractor shall provide cleanouts and make final connections for the undergrounds.
The Bid Category No. 11 Contractors shall provide all final downspout connections. All
associated downspout work shall be coordinated with the Bid Category No. 3 Contractor.

Clarification No. 6:

Use of excessive noise producing equipment and demolition operations that will interrupt
normal school instruction will not be permitted during normal school operating hours.
Contractors that require such equipment or that have interruptive demolition operations shall
include in their bid the performance of such work after normal school operating hours.
Contractors requiring the use or installation of materials that create excessive fumes must
include in their bid the performance of such work after normal school operating hours. The
contractor performing the work shall provide adequate ventilation to control fumes to allow
normal school operations after the installation is completed.

Clarification No. 7:

The Bid Category No. 1, 11 and Bid Category No. 13 Contractors are responsible for the
excavation and backfilling of their associated underground utility work in accordance with
the Contract Documents. Private utilities locate will be required. The Bid Category No. 1
Contractor is to include in their bid, any costs associated to have a private utility locate
company identify all utilities on the site inside the public utility boundaries.
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Clarification No. 8:

The Bid Category No. 1 Contractor is to include $23,500 in their bid for costs associated
with the submittal website and document management subscription. Any unused amount
will be credited back to the Owner as a deductive Change Order.

Clarification No. 9:

The Bid Category No. 1 Contractor is to provide, maintain, and relocate the emergency
access/egress for the occupied building at all locations and phases during construction to
maintain the Owner’s ability to have emergency access/egress. This must meet the
requirements/approval of the State and Local Fire Inspectors.

Clarification No. 10:

Regarding Section 05 50 00 Miscellaneous Metals; the Bid Category No. 1 Contractor is
responsible to furnish all embeds, anchor bolts, bearing plates, etc. to be built into unit
masonry by the Bid Category No. 2 Contractor. The Bid Category No. 2 Contractor is
responsible to provide all loose steel lintels not connected to structural steel.

Clarification No. 11:

Regarding Specification Sections 07 84 00 Firestopping and 07 90 00 Joint Sealants; all
contractors are to provide Firestopping and Joint Sealants in accordance with the Contract
Documents. In general, the Contractor whose work creates a joint that requires firestopping
or joint sealant (in the normal sequence of work) is to provide the firestopping or joint
sealant. The Bid Category No. 6 Contractor is responsible for caulking at all hollow
metal frames.

Clarification No. 12:

Regarding Specification Section 08 71 00 Door Hardware: The Bid Category No. 1
Contractor is to furnish the Door Hardware for the Aluminum Entrances and turn this
hardware over to the Bid Category No. 4 Contractor for installation, and in a timely manner
to prevent any delays of the aluminum entrances installation.

Clarification No. 13:

The Bid Category No. 1 Contractor is responsible for cutting in openings (include
demolition and removal) in existing masonry walls where mechanical openings or louvers
require a steel lintel; this work shall be coordinated with the Bid Category No. 2 Contractor.
Also include patch and repair of the masonry to match adjacent masonry. Coordinate all work
with the Bid Category No. 12 Contractor.
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Clarification No. 14:

Regarding Specification Section 02 41 30 Minor Demolition for Remodeling; the Bid
Category No. 11 Contractor is responsible to provide all demolition, cutting, and patching
of Plumbing related work to include, but not limited to, fixtures, piping, etc. The Bid
Category No. 12 Contractor is responsible to provide all demolition, cutting, and patching
of HVAC/Fire Protection related work to include, but not limited to, grilles, ductwork, units,
piping, systems, etc. The Bid Category No. 13 Contractor is to provide all demolition,
cutting and patching of Electrical related work to include, but not limited to, light fixtures,
conduit, raceways, wiring, equipment, sound systems, technology etc. The Bid Category No.
3 Contractor is responsible to provide all demolition, cutting and patching of Roof related
work to include, but not limited to, metal panels, membrane, fascia, coping, insulation, curbs,
etc. The Bid Category No. 1 Contractor is responsible for all demolition associated with
sitework and architectural demolition as indicated on the contract documents. The Bid
Category No. 1 Contractor shall provide the demolition work associated with the concrete
saw cutting for new plumbing undergrounds. This work shall be coordinated with the Bid
Category No. 11 Contractor.

Clarification No. 15:

Regarding Specification Section 02 41 30 Minor Demolition for Remodeling, specifically for
the removal of existing concrete slabs; the Bid Category No. 1 Contractor is responsible to
provide a full depth scan to locate any potential underground electrical conduits and wiring.

Clarification No. 16:

Regarding coordinating the installation of required penetrations, roof openings, wall openings
and floor openings; the Contractor whose work creates the opening or penetration is
responsible for temporarily protecting, patching, repairing, and sealing the opening or
penetration. Prior to commencement of work, contractors requiring roof penetrations must
coordinate this work with the Bid Category No. 3 Contractor.

Clarification No. 17:

Concrete equipment pads and housekeeping pads shown or required for plumbing, HVAC,
and electrical equipment are the responsibility of the contractor installing or providing the
equipment. The Bid Category No. 13 Contractor is to provide the concrete for the light
pole bases. The Bid Category No. 1 Contractor is to provide all other interior concrete
curbing within the Mechanical Room.

Clarification No. 18:

Regarding Specification Section 06 10 00 Rough Carpentry; the Bid Category No. 3
Contractor is responsible to provide all blocking, sheathing, or backing required for roof
installation including roof hatches, metal panels, coping, fascia, parapet, etc. shown or
required on the contract documents. The Bid Category No. 5 Contractor is responsible to
provide all wood blocking, sheathing, or backing within and/or attached to metal stud wall
assemblies. The Bid Category No. 1 Contractor is responsible to provide all other wood
blocking, sheathing, or backing required on the contract documents.
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Clarification No. 19:

Regarding Specification Section 07 21 13 Board Insulation; the Bid Category No. 1
Contractor shall provide all Board Insulation at the perimeter foundation walls, and below
concrete slabs. The Bid Category No. 5 Contractor shall provide all other insulation
included in this section.

Clarification No. 20:

The Bid Category No. 1 Contractor is to provide 350 LF of 6” wide insulated metal stud
walls double sided with 5/8” drywall to separate work areas within the existing building. Exact
locations and lineal footage to be identified by the Construction Manager. Height of partitions
to be extended to the existing decking/structure. Provide six (6) 4’ wide hinged door openings
to maintain emergency egress at each location. Allow for relocation and removal of each wall
section two times as necessary due to construction progress when directed by the Construction
Manager.

Clarification No. 21:

Regarding Specification Section 08 31 13 Access Door and Frames; Bid Category No. 11,
12, and 13 are responsible to coordinate access doors and frames for installation purposes
with the Bid Category No. 2 and No. 5 Contractors. Access doors and frames attached
to or within masonry walls is the responsibility of the Bid Category No. 2 Contractor.
Access doors and frames attached to or within the metal stud wall assemblies is the
responsibility of the Bid Category No. 5 Contractor. Access doors and frames attached
to or within Kitchen Equipment, MEP, and FP systems are the responsibility of the Bid
Category No. 11, 12, and 13 Contractors. All other access doors and frames included
within this section is the responsibility of the Bid Category No. 1 Contractor.

Clarification No. 22:

Regarding Specification Section 11 40 00 Food Service Equipment; any reference in the
specifications and/or drawings to “GD - General Division or General Contractor” is the
responsibility of the Bid Category No. 1 Contractor. Any reference in the specifications
and/or drawings to “PD - Plumbing Division or Plumbing Contractor” is the responsibility
of the Bid Category No. 11 Contractor. Any reference in the specifications and/or
drawings to “HVAC/Ventilation/HV AC/Fire Protection Division or HVAC Contractor” is
the responsibility of the Bid Category No. 12 Contractor. Any reference in the
specifications and/or drawings to “ED - Electrical Division or Electrical Contractor” is the
responsibility of the Bid Category No. 13 Contractor.

Clarification No. 23:

The Bid Category No. 1 Contractor is to provide snow removal at all contractor
parking/staging areas, building access points and drives around the building throughout the
duration of the project.

Clarification No. 24:
The Bid Category No. 1 Contractor shall provide dewatering as required to perform the
respective scopes of work without causing delays to the overall schedule.
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Clarification No. 25:

Reference the Guideline Schedule, The Bid Category No. 1 Contractor shall provide
plywood covered frames for window openings, overhead door openings, and hinged plywood
at door openings to maintain temperatures necessary to perform the work and provide security.
Provide protection against adverse weather so that the building and materials will not be
damaged, and against unauthorized entry.

Clarification No. 26:

Provide access roads on the exterior and inside the Buildings Units sufficient to support
structural steel erection cranes as indicated on the contract documents. Within the building
perimeter, provide access roads along with ramps at piers and footings, using drainage course
material. Access roads are to be of a width and thickness equivalent to the volume of stone
required for the entire building and located to accommodate steel erection. Coordinate all
work with the MEPS. At the appropriate time, distribute stone as required for new
construction and as directed by the Construction Manager. Unless otherwise noted by the
Construction Manager, remove all stone outside the building and remove all stone that, in the
opinion of the Construction Manager, is too contaminated to reuse.
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B.

BID CATEGORY NO. 2 - MASONRY
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015260 Rubbish Container

Section 04 20 00 Unit Masonry

Section 05 50 00 Miscellaneous Metals (As Applicable)
Section 07 84 00 Firestopping (As Applicable)

Section 07 90 00 Joint Sealants (As Applicable)
Section 083113 Access Doors (As Applicable)

Clarification No. 1:

Use of excessive noise producing equipment and demolition operations that will interrupt
normal school instruction will not be permitted during normal school operating hours.
Contractors that require such equipment or that have interruptive demolition operations shall
include in their bid the performance of such work after normal school operating hours.
Contractors requiring the use or installation of materials that create excessive fumes must
include in their bid the performance of such work after normal school operating hours. The
contractor performing the work shall provide adequate ventilation to control fumes to allow
normal school operations after the installation is completed.

Clarification No. 2:

Reference the Guideline Schedule, The Bid Category No. 2 Contractor is to provide all
winter protection to continue masonry work through the winter months to include but not
limited to, enclosures, heating equipment, associated fuel, etc.

Clarification No. 3:

Regarding Section 05 50 00 Miscellaneous Metals; the Bid Category No. 1 Contractor is
responsible to furnish all embeds, anchor bolts, bearing plates, etc. to be built into unit
masonry by the Bid Category No. 2 Contractor. The Bid Category No. 2 Contractor is
responsible to provide all loose steel lintels not connected to structural steel.

Clarification No. 4:

The Bid Category No. 1 Contractor is responsible for cutting in openings (include
demolition and removal) in existing masonry walls where mechanical openings or louvers
require a steel lintel; this work shall be coordinated with the Bid Category No. 2 Contractor.
Also include patch and repair of the masonry to match adjacent masonry. Coordinate all work
with the Bid Category No. 12 Contractor.

Clarification No. 5:
The Bid Category No. 2 Contractor is to provide all fire safing/mineral wool at the top
of all walls shown or required regardless of wall type.
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Clarification No. 6:

Regarding Specification Section 07 21 27 Enclosed Cavity Foam Insulation, and
Specification Section 07 72 31 Air Infiltration Barrier; the Bid Category No. 3 Contractor
shall provide all Foam Insulation attached to or within the masonry walls. The Bid
Category No. 5 Contractor shall provide all Foam Insulation attached to or within the
metal stud walls system. The Bid Category No. 4 Contractor shall provide all other Foam
Insulation included in this section.

Clarification No. 7:

Regarding Specification Section 08 31 13 Access Door and Frames; Bid Category No. 11,
12, and 13 are responsible to coordinate access doors and frames for installation purposes
with the Bid Category No. 2 and No. 5 Contractors. Access doors and frames attached
to or within masonry walls is the responsibility of the Bid Category No. 2 Contractor.
Access doors and frames attached to or within the metal stud wall assemblies is the
responsibility of the Bid Category No. S Contractor. Access doors and frames attached
to or within Kitchen Equipment, MEP, and FP systems are the responsibility of the Bid
Category No. 11, 12, and 13 Contractors. All other access doors and frames included
within this section is the responsibility of the Bid Category No. 1 Contractor.
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C. BID CATEGORY NO. 3 - ROOFING/METAL COMPOSITES
General requirements in Paragraph 3.02 B above.

Section 012100 Allowances

Section 015260 Rubbish Container

Section 02 41 30 Minor Demolition for Remodeling (As Applicable)

Section 06 10 00 Rough Carpentry (As Applicable)

Section 07 2127 Enclosed Cavity Foamed Insulation (As Applicable)

Section 072731 Air Infiltration Barrier (As Applicable)

Section 07 42 63 Metal Panel Siding - Field Assembled

Section 075323 Roof Insulation and Membrane Roofing - EPDM

Section 07 62 00 Sheet Metal Flashing

Section 077119 Aluminum Fascias, Copings, Gutters, and
Downspouts

Section 077223 Roof Hatches

Section 07 84 00 Firestopping (As Applicable)

Section 074 90 00 Joint Sealants (As Applicable)

Section 079500 Expansion Joint Systems (As Applicable)

Section

Clarification No. 1:

Use of excessive noise producing equipment and demolition operations that will interrupt
normal school instruction will not be permitted during normal school operating hours.
Contractors that require such equipment or that have interruptive demolition operations shall
include in their bid the performance of such work after normal school operating hours.
Contractors requiring the use or installation of materials that create excessive fumes must
include in their bid the performance of such work after normal school operating hours. The
contractor performing the work shall provide adequate ventilation to control fumes to allow
normal school operations after the installation is completed.

Clarification No. 2:

The Bid Category No. 1 Contractor is to provide all underground utilities (sanitary sewer,
storm sewer, water lines, etc.) to within 5°- 0” of the building perimeter. The Bid Category
No. 11 Contractor shall provide cleanouts and make final connections for the undergrounds.
The Bid Category No. 11 Contractors shall provide all final downspout connections. All
associated downspout work shall be coordinated with the Bid Category No. 3 Contractor.

Clarification No. 3:

The Bid Category No. 1 Contractor is responsible for cutting in openings (include
demolition and removal) in existing masonry walls where mechanical openings or louvers
require a steel lintel; this work shall be coordinated with the Bid Category No. 3 Contractor.
Also include patch and repair of the masonry to match adjacent masonry. Coordinate all work
with the Bid Category No. 12 Contractor.
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Clarification No. 4:

Regarding Specification Section 07 21 27 Enclosed Cavity Foam Insulation, and
Specification Section 07 72 31 Air Infiltration Barrier; the Bid Category No. 3 Contractor
shall provide all Foam Insulation attached to or within the masonry walls. The Bid
Category No. 5 Contractor shall provide all Foam Insulation attached to or within the
metal stud walls system. The Bid Category No. 4 Contractor shall provide all other Foam
Insulation included in this section.

Clarification No. 5:

Regarding Specification Section 02 41 30 Minor Demolition for Remodeling; the Bid
Category No. 11 Contractor is responsible to provide all demolition, cutting and patching
of Plumbing related work to include, but not limited to, fixtures, piping, etc. The Bid
Category No. 12 Contractor is responsible to provide all demolition, cutting and patching
of HVAC/Fire Protection related work to include, but not limited to, grilles, ductwork, units,
piping, systems, etc. The Bid Category No. 13 Contractor is to provide all demolition,
cutting, and patching of Electrical related work to include, but not limited to, light fixtures,
conduit, raceways, wiring, equipment, sound systems, technology etc. The Bid Category No.
3 Contractor is responsible to provide all demolition, cutting and patching of Roof related
work to include, but not limited to, metal panels, membrane, fascia, coping, insulation, curbs,
etc. The Bid Category No. 1 Contractor is responsible for all demolition associated with
sitework and architectural demolition as indicated on the contract documents. The Bid
Category No. 1 Contractor shall provide the demolition work associated with the concrete
saw cutting for new plumbing undergrounds. This work shall be coordinated with the Bid
Category No. 11 Contractor.

Clarification No. 6:

Regarding coordinating the installation of required penetrations, roof openings, wall openings
and floor openings; the Contractor whose work creates the opening or penetration is
responsible for temporarily protecting, patching, repairing, and sealing the opening or
penetration. Prior to commencement of work, contractors requiring roof penetrations must
coordinate this work with the Bid Category No. 3 Contractor.

Clarification No. 7:

Regarding Specification Section 06 10 00 Rough Carpentry; the Bid Category No. 3
Contractor is responsible to provide all blocking, sheathing, or backing required for roof
installation including roof hatches, metal panels, coping, fascia, parapet, etc. shown or
required on the contract documents. The Bid Category No. 5 Contractor is responsible to
provide all wood blocking, sheathing, or backing within and/or attached to metal stud wall
assemblies. The Bid Category No. 1 Contractor is responsible to provide all other wood
blocking, sheathing, or backing required on the contract documents.
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D. BID CATEGORY NO. 4 - ALUMINUM ENTRANCES AND GLAZING
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 072127 Enclosed Cavity Foamed Insulation (As Applicable)
Section 0727 31 Air Infiltration Barrier (As Applicable)

Section 07 84 00 Firestopping (As Applicable)

Section 0790 00 Joint Sealants (As Applicable)

Section 08 41 00 Aluminum Entrances and Storefronts

Section 085113 Aluminum Windows

Section 08 71 00 Door Hardware (As Applicable)

Section 08 81 00 Glazing

Section 08 91 00 Aluminum Wall Louvers (As Applicable)

Clarification No. 1:

Use of excessive noise producing equipment and demolition operations that will interrupt
normal school instruction will not be permitted during normal school operating hours.
Contractors that require such equipment or that have interruptive demolition operations shall
include in their bid the performance of such work after normal school operating hours.
Contractors requiring the use or installation of materials that create excessive fumes must
include in their bid the performance of such work after normal school operating hours. The
contractor performing the work shall provide adequate ventilation to control fumes to allow
normal school operations after the installation is completed.

Clarification No. 2:

Regarding Specification Section 08 71 00 Door Hardware: The Bid Category No. 1
Contractor is to furnish the Door Hardware for the Aluminum Entrances and turn this
hardware over to the Bid Category No. 4 Contractor for installation, and in a timely manner
to prevent any delays of the aluminum entrances installation.

Clarification No. 3:

Regarding Specification Section 06 10 00 Rough Carpentry; the Bid Category No. 3
Contractor is responsible to provide all blocking, sheathing, or backing required for roof
installation including roof hatches, metal panels, coping, fascia, parapet, etc. shown or
required on the contract documents. The Bid Category No. 5 Contractor is responsible to
provide all wood blocking, sheathing, or backing within and/or attached to metal stud wall
assemblies. The Bid Category No. 1 Contractor is responsible to provide all other wood
blocking, sheathing, or backing required on the contract documents.
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E. BID CATEGORY NO. 5 - METAL STUDS/DRYWALL AND ACOUSTICS
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015260 Rubbish Container

Section 06 10 00 Rough Carpentry (As Applicable)

Section 072113 Board Insulation (As Applicable)

Section 072116 Batt and Blanket Insulation

Section 072119 Foamed-In-Place Insulation

Section 072127 Enclosed Cavity Foamed Insulation (As Applicable)
Section 0724 00 Exterior Insulation and Finish System (EIFS)
Section 0727 31 Air Infiltration Barrier (As Applicable)
Section 07 84 00 Firestopping (As Applicable)

Section 0790 00 Joint Sealants (As Applicable)

Section 083113 Access Doors (As Applicable)

Section 092213 Metal Framing and Furring

Section 0929 00 Gypsum Board

Section 09 51 00 Acoustical Ceilings

Section 09 84 00 Acoustical Wall Panels

Clarification No. 1:

Use of excessive noise producing equipment and demolition operations that will interrupt
normal school instruction will not be permitted during normal school operating hours.
Contractors that require such equipment or that have interruptive demolition operations shall
include in their bid the performance of such work after normal school operating hours.
Contractors requiring the use or installation of materials that create excessive fumes must
include in their bid the performance of such work after normal school operating hours. The
contractor performing the work shall provide adequate ventilation to control fumes to allow
normal school operations after the installation is completed.

Clarification No. 2:

The Bid Category No. 7 Contractor is to include in his bid, 120 man-hours for
replacement of stained or damaged ceiling tile to be performed by a skilled carpenter at the
direction of the Construction Manager throughout the duration of the project. At the end
of the project, unused hours will be converted into a dollar amount and returned to the
Owner as a deduct Change Order.

Clarification No.3:

Regarding Specification Section 07 21 27 Enclosed Cavity Foam Insulation, and
Specification Section 07 72 31 Air Infiltration Barrier; the Bid Category No. 3 Contractor
shall provide all Foam Insulation attached to or within the masonry walls. The Bid
Category No. 5 Contractor shall provide all Foam Insulation attached to or within the
metal stud walls system. The Bid Category No. 4 Contractor shall provide all other Foam
Insulation included in this section.
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Clarification No. 4:

Regarding Specification Section 08 31 13 Access Door and Frames; Bid Category No. 11,
12, and 13 are responsible to coordinate access doors and frames for installation purposes
with the Bid Category No. 2 and No. 5 Contractors. Access doors and frames attached
to or within masonry walls is the responsibility of the Bid Category No. 2 Contractor.
Access doors and frames attached to or within the metal stud wall assemblies is the
responsibility of the Bid Category No. S Contractor. Access doors and frames attached
to or within Kitchen Equipment, MEP and FP systems are the responsibility of the Bid
Category No. 11, 12, and 13 Contractors. All other access doors and frames included
within this section is the responsibility of the Bid Category No. 1 Contractor.

Clarification No. 5:

Regarding Specification Section 06 10 00 Rough Carpentry; the Bid Category No. 3
Contractor is responsible to provide all blocking, sheathing, or backing required for roof
installation including roof hatches, metal panels, coping, fascia, parapet, etc. shown or
required on the contract documents. The Bid Category No. 5 Contractor is responsible to
provide all wood blocking, sheathing, or backing within and/or attached to metal stud wall
assemblies. The Bid Category No. 1 Contractor is responsible to provide all other wood
blocking, sheathing, or backing required on the contract documents.

Clarification No. 6:

Regarding Specification Section 07 21 13 Board Insulation; the Bid Category No. 1
Contractor shall provide all Board Insulation at the perimeter foundation walls, and below
concrete slabs. The Bid Category No. 5 Contractor shall provide all other insulation
included in this section.
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F. BID CATEGORY NO. 6 - PAINTING
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 07 90 00 Joint Sealants (As Applicable)
Section 097216 Fabric Wall Covering

Section 09 91 00 Painting

Section 09 96 00 High Performance Coatings

Clarification No. 1:

Use of excessive noise producing equipment and demolition operations that will interrupt
normal school instruction will not be permitted during normal school operating hours.
Contractors that require such equipment or that have interruptive demolition operations shall
include in their bid the performance of such work after normal school operating hours.
Contractors requiring the use or installation of materials that create excessive fumes must
include in their bid the performance of such work after normal school operating hours. The
contractor performing the work shall provide adequate ventilation to control fumes to allow
normal school operations after the installation is completed.

Clarification No. 2:

Regarding Specification Sections 07 84 00 Firestopping and 07 90 00 Joint Sealants; all
contractors are to provide Firestopping and Joint Sealants in accordance with the Contract
Documents. In general, the Contractor whose work creates a joint that requires firestopping
or joint sealant (in the normal sequence of work) is to provide the firestopping or joint
sealant. The Bid Category No. 6 Contractor is responsible for caulking at all hollow
metal frames.

Clarification No. 3:

The Bid Category No. 6 Contractor is to include 200 man-hours at a skilled Painter’s pay
rate for general touch up painting performed at the direction of the Construction Manager. At
the end of the project, unused hours will be converted to a dollar amount and returned to the
Owner through a deduct Change Order.
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G. BID CATEGORY NO. 7 - HARD TILE
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 07 90 00 Joint Sealants (As Applicable)
Section 093100 Ceramic Tile

Section 09 31 16 Quarry Tile

Section 09 66 23 Thin-Set Epoxy Terrazzo

Clarification No. 1:

Use of excessive noise producing equipment and demolition operations that will interrupt
normal school instruction will not be permitted during normal school operating hours.
Contractors that require such equipment or that have interruptive demolition operations shall
include in their bid the performance of such work after normal school operating hours.
Contractors requiring the use or installation of materials that create excessive fumes must
include in their bid the performance of such work after normal school operating hours. The
contractor performing the work shall provide adequate ventilation to control fumes to allow
normal school operations after the installation is completed.

Clarification No. 2:

The Bid Category No. 7 Contractor shall vacuum the sub floor prior to installation of
flooring materials. The Bid Category No. 7 Contractor shall also skim coat and sand all
existing floors that will receive new finishes.

Clarification No. 3:

Regarding Specification Sections 07 90 00 Joint Sealants; all contractors are to provide
Joint Sealants in accordance with the Contract Documents. In general, the Contractor
whose work creates a joint that requires firestopping or joint sealant (in the normal
sequence of work) is to provide the firestopping or joint sealant. The Bid Category No. 6
Contractor is responsible for caulking at all hollow metal frames.
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H. BID CATEGORY NO. 8 - CARPET/RESILIANT FLOORING
General Requirements in Paragraph 3.02 above.

Section 012100 Allowances

Section 07 90 00 Joint Sealants (As Applicable)
Section 09 6513 Resilient Flooring

Section 09 68 00 Carpet

Clarification No. 1:

Use of excessive noise producing equipment and demolition operations that will interrupt
normal school instruction will not be permitted during normal school operating hours.
Contractors that require such equipment or that have interruptive demolition operations shall
include in their bid the performance of such work after normal school operating hours.
Contractors requiring the use or installation of materials that create excessive fumes must
include in their bid the performance of such work after normal school operating hours. The
contractor performing the work shall provide adequate ventilation to control fumes to allow
normal school operations after the installation is completed.

Clarification No. 2:

The Bid Category No. 8 Contractor shall vacuum the sub floor prior to installation of
flooring materials. The Bid Category No. 8 Contractor shall also skim coat and sand all
existing floors that will receive new finishes

Clarification No. 3:

Regarding Specification Sections 07 90 00 Joint Sealants; all contractors are to provide
Joint Sealants in accordance with the Contract Documents. In general, the Contractor
whose work creates a joint that requires firestopping or joint sealant (in the normal
sequence of work) is to provide the firestopping or joint sealant. The Bid Category No. 6
Contractor is responsible for caulking at all hollow metal frames.
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L. BID CATEGORY NO. 9 - FOOD FACILITY EQUIPMENT
General Requirements in Paragraph 3.02.B above.

Section 0790 00 Joint Sealants (As Applicable)
Section 08 3113 Access Doors (As Applicable)
Section 1140 00 Food Service Equipment

Clarification No. 1:

Use of excessive noise producing equipment and demolition operations that will interrupt
normal school instruction will not be permitted during normal school operating hours.
Contractors that require such equipment or that have interruptive demolition operations shall
include in their bid the performance of such work after normal school operating hours.
Contractors requiring the use or installation of materials that create excessive fumes must
include in their bid the performance of such work after normal school operating hours. The
contractor performing the work shall provide adequate ventilation to control fumes to allow
normal school operations after the installation is completed.

Clarification No. 2:

Regarding coordinating the installation of required penetrations, roof openings, wall openings
floor openings, etc.; the Contractor whose work creates the opening or penetration is
responsible for patching, repairing, and sealing the opening or penetration to maintain the
warranty.

Clarification No.3:

Regarding Specification Section 11 40 00 Food Service Equipment; any reference in the
specifications and/or drawings to “GD - General Division or General Contractor” is the
responsibility of the Bid Category No. 1 Contractor. Any reference in the specifications
and/ or drawings to “PD - Plumbing Division or Plumbing Contractor” is the responsibility
of the Bid Category No. 11 Contractor. Any reference in the specifications and/ or
drawings to “HVAC/Fire Protection Division or HVAC Contractor” is the responsibility
of the Bid Category No. 12 Contractor. Any reference in the specifications and/or
drawings to “ED - Electrical Division or Electrical Contractor” is the responsibility of the
Bid Category No. 13 Contractor.

Clarification No. 4:

Regarding Specification Sections 07 90 00 Joint Sealants; all contractors are to provide
Joint Sealants in accordance with the Contract Documents. In general, the Contractor
whose work creates a joint that requires firestopping or joint sealant (in the normal
sequence of work) is to provide the firestopping or joint sealant. The Bid Category No. 6
Contractor is responsible for caulking at all hollow metal frames.
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J. BID CATEGORY NO. 10 - CASEWORK
General Requirements in Paragraph 3.02.B above.

Section 0790 00 Joint Sealants (As Applicable)

Section 08 3113 Access Doors (As Applicable)

Section 123216 Plastic Laminate Casework

Section 123218 Music Casework

Section 123553 Science Laboratory Casework and Equipment

Clarification No. 1:

Reference Specification Section 12 35 53 — Science Laboratory Casework and
Equipment: The Bid Category No. 11 Contractor shall provide all Faucets, Gas and Air
Cocks required under this section. The Bid Category No. 10 Contractor shall provide all
other items required in this section. The Bid Category No. 11 Contractor shall coordinate
installation with the Bid Category No. 10 Contractor.

Clarification No. 2:

Reference Specification Section 12 32 16 Plastic Laminate Casework; the Bid
Category No. 11 Contractor shall provide all Plumbing Fixtures required under

this section and shall coordinate installation with the Bid Category No. 10 Contractor.

Clarification No. 3:

Regarding Specification Sections 07 90 00 Joint Sealants; all contractors are to provide
Joint Sealants in accordance with the Contract Documents. In general, the Contractor
whose work creates a joint that requires firestopping or joint sealant (in the normal
sequence of work) is to provide the firestopping or joint sealant. The Bid Category No. 6
Contractor is responsible for caulking at all hollow metal frames.
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K. BID CATEGORY NO. 11 - PLUMBING
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015150 Temporary Water

Section 02 41 30 Minor Demolition for Remodeling (As Applicable)
Section 033000 Concrete (As Applicable)
Section 07 84 00 Firestopping (As Applicable)
Section 07 90 00 Joint Sealants (As Applicable)
Section 083113 Access Doors (As Applicable)
Section 22 05 00 Plumbing General Conditions
Section 2207 00 Plumbing Insulation

Section 22 11 00 Domestic Water Distribution
Section 221123 Domestic Water Booster Pump
Section 22 1300 Sanitary Distribution System
Section 2214 00 Storm Drainage Distribution
Section 2242 00 Plumbing Fixtures

Clarification No. 1:

Use of excessive noise producing equipment and demolition operations that will interrupt
normal school instruction will not be permitted during normal school operating hours.
Contractors that require such equipment or that have interruptive demolition operations shall
include in their bid the performance of such work after normal school operating hours.
Contractors requiring the use or installation of materials that create excessive fumes must
include in their bid the performance of such work after normal school operating hours. The
contractor performing the work shall provide adequate ventilation to control fumes to allow
normal school operations after the installation is completed.

Clarification No. 2:

Regarding Specification Section 11 40 00 Food Service Equipment; any reference in the
specifications and/or drawings to “GD - General Division or General Contractor” is the
responsibility of the Bid Category No. 1 Contractor. Any reference in the specifications
and/ or drawings to “PD - Plumbing Division or Plumbing Contractor” is the responsibility
of the Bid Category No. 11 Contractor. Any reference in the specifications and/ or
drawings to “HVAC/Ventilation/HVAC/Fire Protection Division or HVAC Contractor” is
the responsibility of the Bid Category No. 12 Contractor. Any reference in the
specifications and/or drawings to “ED - Electrical Division or Electrical Contractor” is the
responsibility of the Bid Category No. 13 Contractor.

Clarification No. 3:

The Bid Category Nos. 1, 11, 12, and 13 Contractors shall include all work (temporary or
permanent) associated with maintaining the existing or providing new Storm, Water, Sanitary,
Heating, Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound
Systems, Technology, and Electrical Services throughout the duration of the project.
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Clarification No. 4:

The Bid Category No. 1 Contractor is to provide all underground utilities (sanitary sewer,
storm sewer, water lines, etc.) to within 5’- 0” of the building perimeter. The Bid Category
No. 11 Contractor shall provide cleanouts and make final connections for the undergrounds.
The Bid Category No. 11 Contractors shall provide all final downspout connections. All
associated downspout work shall be coordinated with the Bid Category No. 3 Contractor.

Clarification No. 5:

Regarding coordinating the installation of required penetrations, roof openings, wall openings
and floor openings; the Contractor whose work creates the opening or penetration is
responsible for temporarily protecting, patching, repairing, and sealing the opening or
penetration. Prior to commencement of work, contractors requiring roof penetrations must
coordinate this work with the Bid Category No. 3 Contractor.

Clarification No. 6:

Concrete equipment pads and housekeeping pads shown or required for plumbing, HVAC
and electrical equipment are the responsibility of the contractor installing or providing the
equipment. The Bid Category No. 13 Contractor is to provide the concrete for the light
pole bases. The Bid Category No. 1 Contractor is to provide all other interior concrete
curbing within the Mechanical Room.

Clarification No. 7:

The Bid Category No. 1, 11 and Bid Category No. 13 Contractors are responsible for the
excavation and backfilling of their associated underground utility work in accordance with
the Contract Documents. Private utilities locate will be required. The Bid Category No. 1
Contractor is to include in their bid, any costs associated to have a private utility locate
company identify all utilities on the site inside the public utility boundaries.

Clarification No. 8:

Regarding Specification Section 02 41 30 Minor Demolition for Remodeling; the Bid
Category No. 11 Contractor is responsible to provide all demolition, cutting and patching
of Plumbing related work to include, but not limited to, fixtures, piping, etc. The Bid
Category No. 12 Contractor is responsible to provide all demolition, cutting and patching
of HVAC/Fire Protection related work to include, but not limited to, grilles, ductwork, units,
piping, systems, etc. The Bid Category No. 13 Contractor is to provide all demolition,
cutting and patching of Electrical related work to include, but not limited to, light fixtures,
conduit, raceways, wiring, equipment, sound systems, technology etc. The Bid Category No.
3 Contractor is responsible to provide all demolition, cutting and patching of Roof related
work to include, but not limited to, metal panels, membrane, fascia, coping, insulation, curbs,
etc. The Bid Category No. 1 Contractor is responsible for all demolition associated with
sitework and architectural demolition as indicated on the contract documents. The Bid
Category No. 1 Contractor shall provide the demolition work associated with the concrete
saw cutting for new plumbing undergrounds. This work shall be coordinated with the Bid
Category No. 11 Contractor.
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Clarification No. 9:

Reference Specification Section 12 35 53 Science Laboratory Casework and
Equipment: The Bid Category No. 11 Contractor shall provide all Faucets, Gas
and Air Cocks required under this section. The Bid Category No. 10 Contractor
shall provide all other items required in this section. The Bid Category No. 11
Contractor shall coordinate installation with the Bid Category No. 10
Contractor.

Clarification No. 10:

Reference Specification Section 12 32 16 — Plastic Laminate Casework; the Bid
Category No. 11 Contractor shall provide all Plumbing Fixtures required under

this section and shall coordinate installation with the Bid Category No. 10 Contractor.

Clarification No. 11:

Regarding Specification Section 08 31 13 Access Door and Frames; Bid Category No. 11,
12, and 13 are responsible to coordinate access doors and frames for installation purposes
with the Bid Category No. 2 and No. 5 Contractors. Access doors and frames attached
to or within masonry walls is the responsibility of the Bid Category No. 2 Contractor.
Access doors and frames attached to or within the metal stud wall assemblies is the
responsibility of the Bid Category No. 5 Contractor. Access doors and frames attached
to or within Kitchen Equipment, MEP and FP systems are the responsibility of the Bid
Category No. 11, 12, and 13 Contractors. All other access doors and frames included
within this section is the responsibility of the Bid Category No. 1 Contractor.

Clarification No.12:

The Bid Category No. 11, 12, and 13 Contractors are responsible to temporarily support
all HVAC/Plumbing and Electrical related items in all scope of work areas when removing
ceilings to access existing material/equipment. Ceiling tiles are to be carefully removed,
palletized, and re-installed.

Clarification No. 13:

Regarding Specification Sections 07 84 00 Firestopping and 07 90 00 Joint Sealants; all
contractors are to provide Firestopping and Joint Sealants in accordance with the Contract
Documents. In general, the Contractor whose work creates a joint that requires firestopping
or joint sealant (in the normal sequence of work) is to provide the firestopping or joint
sealant. The Bid Category No. 6 Contractor is responsible for caulking at all hollow
metal frames.
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L. BID CATEGORY NO. 12 - HVAC/FIRE PROTECTION
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015130 Temporary Heating, Ventilation and Cooling
Section 02 41 30 Minor Demolition for Remodeling (As Applicable)
Section 03 30 00 Concrete (As Applicable)

Section 07 84 00 Firestopping (As Applicable)

Section 0790 00 Joint Sealants (As Applicable)

Section 08 3113 Access Doors (As Applicable)

Section 0891 00 Aluminum Wall Louvers (As Applicable)
Section 21 0500 Fire Protection/Sprinkler System

Section 23 05 00 Mechanical Materials and Methods
Section 2307 00 Mechanical Insulation

Section 230923 Temperature Controls

Section 231123 Natural Gas System Piping

Section 232113 HVAC Piping

Section 232123 HVAC Pumps

Section 232133 HVAC Specialties

Section 232300 Refrigerant Piping and Accessories
Section 232500 Water Treatment

Section 233400 Exhaust Fans and Accessories

Section 235216 Condensing Boilers and Accessories
Section 236212 Air Cooled Liquid Chiller

Section 2374 14 Roof-Top HVAC Units

Section 238123 Computer Room Cooling Units

Section 238200 Space Heating Equipment

Section 238223 Unit Ventilators

Section 23 88 00 Ductwork and Accessories

Clarification No. 1:

Use of excessive noise producing equipment and demolition operations that will interrupt
normal school instruction will not be permitted during normal school operating hours.
Contractors that require such equipment or that have interruptive demolition operations shall
include in their bid the performance of such work after normal school operating hours.
Contractors requiring the use or installation of materials that create excessive fumes must
include in their bid the performance of such work after normal school operating hours. The
contractor performing the work shall provide adequate ventilation to control fumes to allow
normal school operations after the installation is completed.

Clarification No. 2:

The Bid Category Nos. 1, 11, 12, and 13 Contractors shall include all work (temporary or
permanent) associated with maintaining the existing or providing new Storm, Water, Sanitary,
Heating, Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound
Systems, Technology and Electrical Services throughout the duration of the project.
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Clarification No. 3:

Regarding Specification Section 08 31 13 Access Door and Frames; Bid Category No. 11,
12, and 13 are responsible to coordinate access doors and frames for installation purposes
with the Bid Category No. 2 and No. 5 Contractors. Access doors and frames attached
to or within masonry walls is the responsibility of the Bid Category No. 2 Contractor.
Access doors and frames attached to or within the metal stud wall assemblies is the
responsibility of the Bid Category No. S Contractor. Access doors and frames attached
to or within Kitchen Equipment, MEP, and FP systems are the responsibility of the Bid
Category No. 11, 12, and 13 Contractors. All other access doors and frames included
within this section is the responsibility of the Bid Category No. 1 Contractor.

Clarification No. 4:

The Bid Category No. 1 Contractor is responsible for cutting in openings (include
demolition and removal) in existing masonry walls where mechanical openings or louvers
require a steel lintel; this work shall be coordinated with the Bid Category No. 2 Contractor.
Also include patch and repair of the masonry to match adjacent masonry. Coordinate all work
with the Bid Category No. 12 Contractor.

Clarification No. 5:

Regarding coordinating the installation of required penetrations, roof openings, wall openings
and floor openings; the Contractor whose work creates the opening or penetration is
responsible for temporarily protecting, patching, repairing, and sealing the opening or
penetration. Prior to commencement of work, contractors requiring roof penetrations must
coordinate this work with the Bid Category No. 3 Contractor.

Clarification No. 6:

Regarding Specification Section 02 41 30 Minor Demolition for Remodeling; the Bid
Category No. 11 Contractor is responsible to provide all demolition, cutting and patching
of Plumbing related work to include, but not limited to, fixtures, piping, etc. The Bid
Category No. 12 Contractor is responsible to provide all demolition, cutting and patching
of HVAC/Fire Protection related work to include, but not limited to, grilles, ductwork, units,
piping, systems, etc. The Bid Category No. 13 Contractor is to provide all demolition,
cutting and patching of Electrical related work to include, but not limited to, light fixtures,
conduit, raceways, wiring, equipment, sound systems, technology etc. The Bid Category No.
3 Contractor is responsible to provide all demolition, cutting and patching of Roof related
work to include, but not limited to, metal panels, membrane, fascia, coping, insulation, curbs,
etc. The Bid Category No. 1 Contractor is responsible for all demolition associated with
sitework and architectural demolition as indicated on the contract documents. The Bid
Category No. 1 Contractor shall provide the demolition work associated with the concrete
saw cutting for new plumbing undergrounds. This work shall be coordinated with the Bid
Category No. 11 Contractor.

TSC 220190.04 Multiple Contract Summary Section 01 12 00-34



Clarification No. 7:

Concrete equipment pads and housekeeping pads shown or required for plumbing, HVAC,
and electrical equipment are the responsibility of the contractor installing or providing the
equipment. The Bid Category No. 13 Contractor is to provide the concrete for the light
pole bases. The Bid Category No. 1 Contractor is to provide all other interior concrete
curbing within the Mechanical Room.

Clarification No. 8:

Regarding Specification Section 11 40 00 - Food Service Equipment; any reference in the
specifications and/or drawings to “GD - General Division or General Contractor” is the
responsibility of the Bid Category No. 1 Contractor. Any reference in the specifications
and/ or drawings to “PD - Plumbing Division or Plumbing Contractor” is the responsibility
of the Bid Category No. 11 Contractor. Any reference in the specifications and/ or
drawings to “HVAC/Ventilation/HVAC/Fire Protection Division or HVAC Contractor” is
the responsibility of the Bid Category No. 12 Contractor. Any reference in the
specifications and/or drawings to “ED - Electrical Division or Electrical Contractor” is the
responsibility of the Bid Category No. 13 Contractor.

Clarification No. 9:

The Bid Category No. 11, 12, and 13 Contractors are responsible to temporarily support
all HVAC/Plumbing and Electrical related items in all scope of work areas when removing
ceilings to access existing material/equipment. Ceiling tiles are to be carefully removed,
palletized, and re-installed.

Clarification No. 10:

Regarding Specification Sections 07 84 00 Firestopping and 07 90 00 Joint Sealants; all
contractors are to provide Firestopping and Joint Sealants in accordance with the Contract
Documents. In general, the Contractor whose work creates a joint that requires firestopping
or joint sealant (in the normal sequence of work) is to provide the firestopping or joint
sealant. The Bid Category No. 6 Contractor is responsible for caulking at all hollow
metal frames.
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M. BID CATEGORY NO. 13 - ELECTRICAL/TECHNOLOGY

General Requirements in Paragraph 3.02.B above.

Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section

Section
Section

Section
Section
Section
Section

TSC 220190.04

012100
015110

02 41 30
033000
07 84 00
0790 00
083113
10 28 40
11 66 43
26 00 00
26 0500
26 05 26
26 05 29
26 05 33
260573

26 06 30
262100
262413
2624 16
262419
26 27 25
2627 26
2628 16
2629 00
26 43 00
265113
26 56 29
270001
270002
2700 04
270501

270502
2705 26

270528
270543

2705 50
270553
2708 10
271111

Allowances

Temporary Electricity, Lighting and Warning
Systems

Minor Demolition for Remodeling (As Applicable)
Concrete (As Applicable)

Firestopping (As Applicable)

Joint Sealants (As Applicable)

Access Doors (As Applicable)

Hand Dryers

Scoreboards

Electrical Work General Conditions

Work in Existing Buildings

Secondary Grounding

Supporting Devices

Raceways

Arc Flash Hazard Analysis/Short-
Circuit/Coordination Study

Standby Power Generator System

Wires and Cables

Switchboards

Panelboards

Motor Starters

Boxes

Wiring Devices

Disconnect Switches

Circuits and Motor Disconnects

Surge Protection Devices

Lighting Fixtures

Site Lighting

General Requirements for Communications
Quality Assurance for Communications
Existing Conditions and Demolitions
Operations and Maintenance of Communications
Systems

Basic Materials and Methods for Communications
Grounding and Bonding for Communications
Systems

Pathway for Communications Systems
Underground Ducts and Raceways for
Communications Systems

Firestopping for Communication Systems
Identification for Communication Systems
Verification Testing of Structured Cabling
Communications Room Wall Linings
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Section 271116 Communication Cabinets, Racks, Frames, and

Enclosures

Section 271123 Communications Cable Management and Ladder
Rack

Section 271126 Communications Rack Mounted Power Protection
and Power Strips

Section 271313 Communications Copper Backbone Cabling

Section 271323 Communications Fiber Optic Backbone Cabling

Section 2714 00 Communications Inter-Building Cabling

Section 271513 Communications Copper Horizontal Cabling

Section 2716 00 Communications Connecting Cord, Devices, and
Adapters

Section 283163 Fire Alarm and Detection System

Clarification No. 1:

Use of excessive noise producing equipment and demolition operations that will interrupt
normal school instruction will not be permitted during normal school operating hours.
Contractors that require such equipment or that have interruptive demolition operations shall
include in their bid the performance of such work after normal school operating hours.
Contractors requiring the use or installation of materials that create excessive fumes must
include in their bid the performance of such work after normal school operating hours. The
contractor performing the work shall provide adequate ventilation to control fumes to allow
normal school operations after the installation is completed.

Clarification No. 2:

The Bid Category No. 1, 11 and Bid Category No. 13 Contractors are responsible for the
excavation and backfilling of their associated underground utility work in accordance with
the Contract Documents. Private utilities locate will be required. The Bid Category No. 1
Contractor is to include in their bid, any costs associated to have a private utility locate
company identify all utilities on the site inside the public utility boundaries.

Clarification No. 3:

The Bid Category Nos. 1, 11, 12, and 13 Contractors shall include all work (temporary or
permanent) associated with maintaining the existing or providing new Storm, Water, Sanitary,
Heating, Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound
Systems, Technology and Electrical Services throughout the duration of the project.

Clarification No. 4:

Concrete equipment pads and housekeeping pads shown or required for plumbing, HVAC
and electrical equipment are the responsibility of the contractor installing or providing the
equipment. The Bid Category No. 13 Contractor is to provide the concrete for the light
pole bases. The Bid Category No. 1 Contractor is to provide all other interior concrete
curbing within the Mechanical Room.
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Clarification No. 5:

Regarding Specification Section 02 41 30 Minor Demolition for Remodeling; the Bid
Category No. 11 Contractor is responsible to provide all demolition, cutting and patching
of Plumbing related work to include, but not limited to, fixtures, piping, etc. The Bid
Category No. 12 Contractor is responsible to provide all demolition, cutting and patching
of HVAC/Fire Protection related work to include, but not limited to, grilles, ductwork, units,
piping, systems, etc. The Bid Category No. 13 Contractor is to provide all demolition,
cutting and patching of Electrical related work to include, but not limited to, light fixtures,
conduit, raceways, wiring, equipment, sound systems, technology etc. The Bid Category No.
3 Contractor is responsible to provide all demolition, cutting and patching of Roof related
work to include, but not limited to, metal panels, membrane, fascia, coping, insulation, curbs,
etc. The Bid Category No. 1 Contractor is responsible for all demolition associated with
sitework and architectural demolition as indicated on the contract documents. The Bid
Category No. 1 Contractor shall provide the demolition work associated with the concrete
saw cutting for new plumbing undergrounds. This work shall be coordinated with the Bid
Category No. 11 Contractor.

Clarification No. 6:

Regarding coordinating the installation of required penetrations, roof openings, wall openings
and floor openings; the Contractor whose work creates the opening or penetration is
responsible for temporarily protecting, patching, repairing, and sealing the opening or
penetration. Prior to commencement of work, contractors requiring roof penetrations must
coordinate this work with the Bid Category No. 3 Contractor.

Clarification No. 7:

Regarding Specification Section 08 31 13 - Access Door and Frames; Bid Category No.
11, 12, and 13 are responsible to coordinate access doors and frames for installation
purposes with the Bid Category No. 2 and No. 5 Contractors. Access doors and frames
attached to or within masonry walls is the responsibility of the Bid Category No. 2
Contractor. Access doors and frames attached to or within the metal stud wall assemblies
is the responsibility of the Bid Category No. 5 Contractor. Access doors and frames
attached to or within Kitchen Equipment, MEP and FP systems are the responsibility of
the Bid Category No. 11, 12, and 13 Contractors. All other access doors and frames
included within this section is the responsibility of the Bid Category No. 1 Contractor.

Clarification No. 8:

Regarding Specification Section 11 40 00 - Food Service Equipment; any reference in the
specifications and/or drawings to “GD - General Division or General Contractor” is the
responsibility of the Bid Category No. 1 Contractor. Any reference in the specifications
and/ or drawings to “PD - Plumbing Division or Plumbing Contractor” is the responsibility
of the Bid Category No. 11 Contractor. Any reference in the specifications and/ or
drawings to “HVAC/Ventilation/HVAC/Fire Protection Division or HVAC Contractor” is
the responsibility of the Bid Category No. 12 Contractor. Any reference in the
specifications and/or drawings to “ED - Electrical Division or Electrical Contractor” is the
responsibility of the Bid Category No. 13 Contractor.
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Clarification No. 9:

The Bid Category No. 11, 12, and 13 Contractors are responsible to temporarily support
all HVAC/Plumbing and Electrical related items in all scope of work areas when removing
ceilings to access existing material/equipment. Ceiling tiles are to be carefully removed,
palletized, and re-installed.

Clarification No. 10:

Regarding Specification Sections 07 84 00 Firestopping and 07 90 00 Joint Sealants; all
contractors are to provide Firestopping and Joint Sealants in accordance with the Contract
Documents. In general, the Contractor whose work creates a joint that requires firestopping
or joint sealant (in the normal sequence of work) is to provide the firestopping or joint
sealant. The Bid Category No. 6 Contractor is responsible for caulking at all hollow
metal frames.

END OF SECTION 01 12 00
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