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SECTION 00 02 00 - NOTICE TO PRE-QUALIFIED BIDDERS 

 

 

NOTICE TO PRE-QUALIFIED TIER 1 BIDDERS 

 

Notice is hereby given that sealed bids will be received for a Public CMc Project under IC 5-32: 

 

  By: The Skillman Corporation 

 

  For: Greenfield Central High School Auditorium Renovation and Addition – Bid 

Package No. 1   

   

 At: Thursday, May 19, 2022, at 700 North Broadway St., Greenfield, IN 46140 

 

 Until:  2:00 PM(local time) 

 

        Bid Opening: Bids will be publicly opened and read aloud at 2:00 PM (local time) at 700 

North Broadway Street, Greenfield, IN 46140 in the Boardroom  

   

 

All work for the complete construction of the Project will be under one or more sub-contracts with the 

Construction Manager based on bids received from pre-qualified tier 1 bidders and on combinations 

awarded.  Award of contracts will be in accordance with Indiana Public Bidding Laws. The Construction 

Manager will not self-perform any of the work on this project.    

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and Construction Manager and may be examined by prospective bidders at the following locations: 

 

Office of the Construction Manager 

The Skillman Corporation 

3834 S. Emerson Avenue, Building A 

Indianapolis, IN  46203 

 

Greenfield Central Community School Corp. 

110 W. North St. 

Greenfield, IN 46140 

 

 

The Skillman Plan Room 

 

www.skillmanplanroom.com 

 

 

 

 

 

  

 

http://www.skillmanplanroom.com/


 

TSC 221700        Notice to Bidders Section 00 02 00-2 

Pre-Qualified Bidders, sub-subcontractors and material suppliers must place an order on 

www.skillmanplanroom.com to be able to download documents electronically or request printed 

documents.  There is no cost for downloading the bidding documents.  Bidders desiring printed 

documents shall pay for the cost of printing, shipping and handling.  Reprographic Services are 

provided by:  

 

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661  

 

A Pre-Bid Conference will be held on Wednesday, May 3, 2022 at 1:00 PM local time,  via 

Microsoft Teams.  

 

Microsoft Teams meeting 

Join on your computer or mobile app 

Click here to join the meeting 

Or call in (audio only) 

+1 317-762-3960,,573716154#   United States, Indianapolis 

Phone Conference ID: 573 716 154# 

 

Check in will be required after entering building.  Attendance by bidders is optional, but 

recommended, to clarify or answer questions concerning the Drawings and Project Manual for the 

Project. 

 

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

The successful Bidders will be required to furnish Dual Obligee Performance and Payment Bonds for 

one hundred percent (100%) of their Contract amount prior to execution of Contracts. 

 

Subcontractors submitting bids for the performance of Work as specified in this building Project 

should make such Bids to The Skillman Corporation.   Contractors shall enter into a sub-contract 

with The Skillman Corporation as the Construction Manager CMc for the Owner. 

 

The Owner and the Construction Manager reserve their rights to accept or reject any Bid (or 

combination of Bids) and to waive any irregularities in bidding.  All Bids may be held for a period not 

to exceed 60 days before awarding contracts. 

 

 

THE SKILLMAN CORPORATION 

  

http://www.skillmanplanroom.com/
https://teams.microsoft.com/l/meetup-join/19%3ameeting_YTRlZjkwOTctMjRkMi00NGYyLTg3MDctYWUzMGEyNzQwOGZj%40thread.v2/0?context=%7b%22Tid%22%3a%22c3f805a9-5c30-4bc0-afe5-a5859c3b17d6%22%2c%22Oid%22%3a%22f7fa35df-b61b-4887-b9f2-ade0502b70fe%22%7d
tel:+13177623960,,573716154# 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Subcontract, including amended General 

Conditions and other Division 1 Specification Sections, apply to Work of this 

Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Subcontractors 

and to provide information regarding the duties, responsibilities, and cooperation 

required by the Contractors, with similar requirements for the subcontractors and 

suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Sub Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized 

to be a major part of the project, with Work to be performed concurrently and in 

close coordination with Work of other Sub Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 

quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for 

other reasons.  

 

C. Separate Sub contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Subcontractors shall include Work 

required by the Specifications and Drawings for each contract area defined in the 

Schedule. 

 

D. Work for the complete construction of the Project will be under multiple Sub 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Subcontractor shall be responsible for demolition and disposal of existing 

items relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF SUB CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Subcontractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built in to the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the required 

coordination and supervision. 

2. Each Subcontractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

1. Each Subcontractor shall cooperate with the Construction Manager in 

notifying him when the Work is at a stage to require the services of other 

Subcontractors and shall notify the Construction Manager in the event that 

such other Contractors do not carry out their responsibilities in connection 

with such notification. 

 

B. Subcontractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 

deliveries, and their effect on the overall project progress and completion. Other 

Subcontractors shall cooperate in getting their Work and the Work of their 

subcontractors completed according to the schedule as prepared and maintained by 

the Construction Manager.  Each Subcontractor shall immediately notify the 

Construction Manager of a delay in delivery of products or the scheduled date of 

completion that may affect the total progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 
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D. Subcontractors required to make connections to existing utilities, especially 

sewerage where gravity flow occurs, shall verify grades and locations at points of 

such connections and shall notify the Construction Manager of circumstances 

which would adversely affect the proper flow or connection to such facilities.  

 

1.05 SUB CONTRACTORS USE OF PREMISES 

 

A. Subcontractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on this 

Project.  

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. Subcontractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on this 

Project. 

 

B. Subcontractors shall be subject to such rules and regulations for the conduct of the 

Work as the Owner may establish.  Employees shall be properly and completely 

clothed while working.  Bare torsos, legs and feet will not be allowed.  Possession 

or consumption of alcoholic beverages or drugs, tobacco, and other noxious 

behavior on the site is strictly prohibited.  Violators shall be promptly removed 

from the site.  Smoking is not permitted on the project site. 

 

1.07 OCCUPANCY REQUIREMENTS 

 

A. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 

Completion, provided such occupancy does not interfere with completion of the 

Work.  Such placing of equipment and partial occupancy shall not constitute 

acceptance of the total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. The Construction Manager will obtain a Certificate of Occupancy from local 

building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall be 

fully operational.  Required inspections and tests shall have been successfully 

completed.  Upon occupancy, the Owner will operate and maintain mechanical 

and electrical systems serving occupied portions of the building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

  



 

TSC 221700  Multiple Contract Summary Section 01 12 00-4 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Subcontractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

6, 11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. The purchase and supplying of certain materials as noted in the Project 

Manual. 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the Owner.  

Each Subcontractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of his Work, which are 

applicable at the time the bids are also received.  Fees to relocate utilities on 

Owner's property shall be included in the bid of the Subcontractor doing the 

relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  

 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown 

to Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Subcontractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his 

Work.  If a Subcontractor observes that the Contract Documents are at variance 

therewith, he shall promptly notify the Construction Manager in writing, and 

necessary changes shall be adjusted by appropriate notification. If a Subcontractor 

performs Work knowing it to be contrary to such laws, ordinances, rules, and 

regulations, and without such notice to the Construction Manager, he shall assume 

full responsibility therefore and shall bear the costs attributable thereto.  

 

1.10 LABOR AND MATERIALS 

 

a. Unless otherwise specifically noted, the Subcontractor shall provide and pay for 

labor, materials, equipment, tools, construction equipment and machinery, water, 

heat, utilities, transportation, and other facilities and services necessary for the 
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proper execution and completion of his Work, whether temporary or permanent 

and whether or not incorporated or to be incorporated in the Work.  

 

b. Each Subcontractor shall enforce strict discipline and good order among his 

employees or other persons carrying out Work of his Contract and shall not 

permit employment of unfit person or persons or anyone not skilled in the task 

assigned to them.  

 

c. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Subcontractor shall enroll in 

and verify the work eligibility status of all newly hired employees of 

Subcontractor through the E-Verify Program (Program). Subcontractor is not 

required to verify the work eligibility status of all newly hired employees 

through the Program if the Program no longer exists. Also pursuant to I.C. 22-

5-1.7, Subcontractor must execute an affidavit affirming that the Subcontractor 

does not knowingly employ an unauthorized alien and confirming 

Subcontractor’s enrollment in the Program, unless the Program no longer 

exists, shall be filed with the Owner prior to the execution of this contract. This 

contract shall not be deemed fully executed until such affidavit is delivered to 

the Construction Manager. 

 

d. The Owner is requiring that all contractors’ personnel and their onsite 

employees (trade employees) and subcontractors submit an expanded criminal 

history check through SafeVendor, a product of Safe Hiring Solutions. Please 

visit www.safevisitorsolutions.com/safevendor-app-agreement to create your 

account with SafeVendor.  (Contractor is responsible for the cost of this 

background check).  This should meet with the Owner’s approval prior to the 

employee starting work on the project.  All contractors’ personnel and 

employees once cleared for work will be issued a project identification badge 

that must be worn at all times while on site.  All contractors will be expected to 

provide the required name, address, picture state driver’s license or picture state 

identification card information to The Skillman Corporation Site Manager no 

later than 24 hours in advance of the employee coming to work at the project 

site. 

 

1.11  CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Subcontractor requiring 

said verification for the construction or fabrication of his material shall be the 

Subcontractor responsible for the procurement of the field information.  

 

1.13  PROJECT SECURITY 

 

http://www.safevisitorsolutions.com/safevendor-app-agreement
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A. Each Sub Contractor shall take all reasonable precautions to prevent injury, damage 

or loss to people and property in, on and adjacent to the project. This shall include 

not only their own work or property but that of other contractors and the Owner. 

  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site 

or property adjacent thereto.  Once accepted by the Owner, Subcontractors shall 

comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Subcontractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example:  06100 - Rough Carpentry.)  Provide Work of this nature 

as required for each contract area whether or not enumerated in the Schedule of 

Contract Responsibilities. 

 

E. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, 

each Contractor is responsible to review the complete set of Drawings and 

Specifications to assure that Work required to be installed to complete his phase of 

the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 

is a definition of the work as it is to be bid in separate contracts.  Where a specific 

item of Work is not defined, but is normally inherent to a trade, or is included in 

the scope of the applicable technical revision, it will be the responsibility of that 

Contractor to include the Work in his proposal. 

 

F. This "Schedule of Contract Responsibilities" is to aid each Subcontractor in 

defining the Scope of Work to be included in his proposal.  However, omissions 

from this "Schedule of Responsibilities" do not relieve the Subcontractor from 

including in his proposal that Work which will be required to complete his Contract.  

Each Subcontractor should read the "Schedule of Contract Responsibilities" 

completely to familiarize himself with the Work of other Subcontractors that may 

have Work in adjacent areas and to coordinate the interfacing problems that may 

occur as the work is assembled and constructed. 
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G. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 

work involved or jurisdictional trade agreements, the Subcontractor will be 

responsible to subcontract the Work as necessary to complete the Work included in 

his Contract.  No delay in the Work will be allowed due to the failure of the 

Subcontractor to subcontract related work required by jurisdictional trade 

agreements. 
 

1.15  COORDINATION OF WORK 

 

A. Each Subcontractor is responsible to coordinate his Work with the Work of other 

trades and other Subcontractors and requirements of the school system.  The 

Subcontractor must make space allowances for Work of other Contractors; provide 

necessary openings where indicated or implied by the Drawings and Specifications.  

Each Subcontractor is responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Subcontractor shall commence work within ten (10) days after being notified 

in writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start within 60 calendar days after 

receipt of bids. 

2. Construction shall be complete within 683 consecutive calendar days, or 

earlier, after Notice to Proceed.  

 

PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY THE CONSTRUCTION MANAGER  

Section 01 32 00 Schedules and Reports 

Section 01 45 10 Testing Laboratory Services 

Section 01 59 10 Project Office 

Section 01 71 50 Final Cleaning 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE  

Section 01 12 00 Multiple Contract Summary 

Section 01 2 300 Alternates 

Section 01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 
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Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section 01 40 00 Quality Requirements 

Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 54 60 Environment Protection 

Section 01 54 80 Utility Protection 

Section  01 56 30 Water Control 

Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

Section 01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

 

All Subcontractors shall provide their Superintendents with radios capable of 

handling multiple channels and compatible with radios used by the Construction 

Manager. 

 

All contractors shall subscribe to PlanGrid for use on this project. Number of users 

is up to the contractor, however, at a minimum your site personnel will be required 

to use this product to facilitate communication. PlanGrid will be used for the current 

construction documentation to include, current set, addenda, ASI, As Built 

Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine 

subscription pricing. It is recommended that you have an office administrator to 

assist your field personnel. PlanGrid is a tool for the construction phase and will 

not be used for bidding. Visit www.skillmanplanroom.com for bid documents 

 

C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 51 10 Temporary Electricity, Lighting and Warning  

Systems 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences (Temporary Security) 

Section 01 53 20 Tree and Plant Protection 

Section 01 53 30 Barricades 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 20 Dust Control 

Section 01 56 80 Erosion Control 

Section 01 57 60 Project Signs 

Section  01 72 00 Field Engineering 

 

http://www.plangrid.com/
http://www.skillmanplanroom.com/
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3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 2 - PRECAST 

General Requirements in Paragraph 3.02.B above. 

Section 01 53 30 Barricades 

Section 01 72 00 Field Engineering 

Section 03 41 00 Precast Structural Concrete 

Section 07 92 00 Joint Sealers 

 

Project Specific Clarifications: 

1. Field verify as-built embed plate survey provided by Bid Category No. 1 

Contractor prior to commencement of precast erection.  

2. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are 

to provide caulking for their work in accordance with the Contract Documents.  

In general, the Contractor whose work creates the joint to be caulked (in the 

normal sequence of work) is to provide the joint sealant. 

3. Assume more than one mobilization. Two (2) panels will be left out on the 

north side for access by other contractors; panels to be installed at a later date. 

4. Provide drinking water, hand washing stations and hand sanitizer for your 

labor force. 

 

B. BID CATEGORY NO. 4 - STRUCTURAL STEEL 

General Requirements in Paragraph 3.02.B above.  

Section 01 53 30 Barricades 

Section  01 72 00 Field Engineering 

Section 05 12 00 Structural Steel Framing 

Section 05 12 13 Architecturally Exposed Structural Steel 

Section 05 12 21 Structural Cast Steel Components 

Section 05 21 00 Steel Joist Framing 

Section 05 31 23 Steel Decking 

Section 05 50 00 Metal Fabrications 

Section 05 51 00 Metal Stairs 

Section 05 52 10 Pipe and Tube Railings 

Section 05 72 00 Decorative Metal Railings 

 

Project Specific Clarifications: 

1. Any cleaning or de-mucking of column pads prior to column installation will 

be the responsibility of Bid Category No. 4 Contractor. 

2. Coordinate all required roof openings with the MEP/FP Contractors; 

provide reinforcing at all roof openings as required. 

3. Field verify as-built anchor bolt survey provided by Bid Category No. 1 

Contractor prior to commencement of steel erection.  

4. Furnish all embedded items which are to be cast into concrete footings, 

concrete foundation walls, concrete piers, etc. to the Bid Category No. 1 

Contractor. 

5. Furnish all embedded items which are to be cast into the Precast Structural 

Concrete to the Bid Category No. 2 Contractor. 
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6. Assume more than one mobilization is required as indicated in the Guideline 

Schedule. 

7. Provide traffic control measures when required for your work. 

8. Provide drinking water, hand washing stations and hand sanitizer for your 

labor force 

 

 

C. BID CATEGORY NO. 5 - ROOFING 

General Requirements in Paragraph 3.02.B above. 

Section 01 52 60 Rubbish Container 

Section 06 10 53 Rough Carpentry 

Section 07 53 23 EPDM Roofing (Ballasted) 

Section 07 54 19 PVC Roofing 

Section 07 62 00 Sheet Metal Flashing and Trim 

Section 07 72 05 Roof Hatches 

Section  07 92 00 Joint Sealers 

Section 07 72 00 Acoustical Smoke Vents 

 

Project Specific Clarifications: 

1. Provide dumpsters and rubbish containers for your own work.  

2. Provide traffic control measures when required for your work. 

3. Regarding Specification Section 06 10 53 – Misc. Rough Carpentry; The 

Bid Category No. 5 Contractor is responsible for all wood blocking and 

sheathing required for roof installation, including inside parapet wall 

sheathing, MEP curbs, metal roof copings, roof hatches, etc. This includes 

any “Densdeck” type sheathing or plywood required at the inside face and 

top of parapet walls.  

4. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors 

are to provide caulking for their work in accordance with the Contract 

Documents.  In general, the Contractor whose work creates the joint to be 

caulked (in the normal sequence of work) is to provide the joint sealant. 

5. Coordinate all roof openings, sleeves, etc. with the MEP/FP Contractors. 

6. Assume more than one mobilization is required as indicated in the Guideline 

Schedule 

7.       Provide drinking water, hand washing stations and hand sanitizer for your 

labor force. 

 

 

                                     END OF SECTION 01 12 00 
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