SECTION 000200 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Carmel Clay Schools
5201 E. Main Street
Carmel, In 46033

For: Carmel High School Greyhound Activity Center
E. Smokey Row Rd
Carmel, In 46032

At:  Carmel Clay Schools Educational Services Center
5201 E. Main Street
Carmel, In 46033

Until: 2:00 p.m. (local time), January 11, 2023

Bid Opening: Bids will be publicly opened and read aloud at 2:00 p.m. (local time), at
5201 E Main St., Carmel, In 46033. And Virtual through Teams

Microsoft Teams meeting

Join on your computer, mobile app or room device
Click here to join the meeting

Meeting ID: 216 554 224 694
Passcode: K2LTYV

All work for the complete construction of the Project will be under one or more prime contracts with
the Owner based on bids received and on combinations awarded. The Construction Manager will
manage the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation
3834 S. Emerson Avenue, Building A www.skillmanplanroom.com

Indianapolis, IN 46203
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Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping and handling. Reprographic Services are provided by:

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661.

WAGE SCALE: Wage Scale does not apply to this project.

A Pre-Bid Conference will be held on December 21, 2022 at 9:00 a.m., local time, Virtually
through Teams Meeting. Attendance by bidders is optional, but recommended, in order to clarify or
answer questions concerning the Drawings and Project Manual for the Project.

Microsoft Teams meeting

Join on your computer, mobile app or room device
Click here to join the meeting

Meeting ID: 264 908 613 621
Passcode: 02EFNK

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to Carmel Clay Schools. Contractors are advised that the Contract as finally
entered into with any successful Bidder may be entered into with either the School Corporation or the
Building Corporation or certain portions of the Contract may be entered into by both the School
Corporation and the Building Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any

irregularities in bidding. All Bids may be held for a period not to exceed 60 days before awarding
contracts.

Carmel Clay Schools
By: Todd Fenoglio

END OF SECTION 00 02 00
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SECTION 011200 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Prime Contract, including amended
General Conditions and other Division 1 Specification Sections, apply to Work of
this Section.

1.02 SUMMARY
A. The intent of this Section is to indicate the Work required by the Contractors and

to provide information regarding the duties, responsibilities, and cooperation
required by the Contractors, with similar requirements for the subcontractors and

suppliers.
B. Owners right to maintain current operations
C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions
H. Project security

l. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A. Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized
to be a major part of the project, with Work to be performed concurrently and in
close coordination with Work of other Prime Contracts.

B. The "Contract Documents,” as defined in the General Conditions, include "the

Drawings.” Although Drawings are grouped and identified by classification of
the Work, Contractors shall be responsible for their Work as specified herein and
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as indicated on the Drawings. Although the majority of the Drawings are "to
scale,” Contractors are directed to use indicated dimensions for determining
material quantities and for other reasons. No additional monies will be allowed
due to Contractors using "scaling instruments" to determine material quantities or
for other reasons.

C. Separate prime contracts will be awarded as per the "'Schedule of Contract
Responsibilities™ (see Part 3 — Execution). Contractors shall include Work
required by the Specifications and Drawings for each contract area defined in the
Schedule.

D. Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the
construction of the Project.

E. Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND
CM

A The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built into the Work; and familiarize himself with the
requirements and responsibilities of other Contracts to enable the required
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in

notifying him when the Work is at a stage to require the services of other
Contractors and shall notify the Construction Manager in the event that
such other Contractors do not carry out their responsibilities in connection
with such notification.

B. Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product
deliveries, and their effect on the overall project progress and completion. Other
Contractors shall cooperate in getting their Work and the Work of their
subcontractors completed according to the schedule as prepared and maintained
by the Construction Manager. Each Contractor shall immediately notify the
Construction Manager of a delay in delivery of products or the scheduled date of
completion that may affect the total progress of construction.
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1.05

1.06

The Owner will furnish the topographical survey, either as a part of these
Drawings or separately, giving the general topographical lines existing at the site
and the property lines.

Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated. Confine

operations to areas within contract limits indicated. Do not disturb portions of the site
beyond the areas in which the Work is indicated.

1. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or
storage of materials. Schedule deliveries to minimize space and time
requirements for storage of materials and equipment on site.

2. Adjacent West Parking Lot outside construction fenced in laydown area
may be used for truck, trailer, or equipment parking may be utilized during
the work day at the discretion of the construction manager.

OWNERS RIGHT TO MAINTAIN OPERATIONS

B.

During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of
the construction project.

The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.

Contractors must expend their best effort toward protection of the health, safety,
and welfare of occupants on the Owner’s property during the course of Work on
this Project.
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1.07 OCCUPANCY REQUIREMENTS

A.

Full Owner Occupancy: The Owner will occupy the site and existing building
during the entire construction period. Cooperate with the Owner during
construction operations to minimize conflicts and facilitate Owner usage. Perform
the Work so as not to interfere with the Owner’s operations.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place

and install equipment in completed areas of the building prior to Substantial

Completion, provided such occupancy does not interfere with completion of the

Work. Such placing of equipment and partial occupancy shall not constitute

acceptance of the total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall

be fully operational. Required inspections and tests shall have been
successfully completed. Upon occupancy, the Owner will operate and
maintain mechanical and electrical systems serving occupied portions of
the building.

4. Upon occupancy, the Owner will assume responsibility for maintenance
and custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A

The Owner intends to complete the following items of Work outside the
provisions of these Contract Documents. Contractors shall not restrict or interfere
with the Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under
Divisions 11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos
report is available through the Construction Manager upon request.
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1.09 PERMITS, FEES, AND NOTICES

A.

The Construction Manager will secure the general building permit for the Owner.
Each Contractor shall secure and pay for other permits, governmental fees, and
licenses necessary for the proper execution and completion of his Work, which
are applicable at the time the bids are also received. Fees to relocate utilities on
Owner's property shall be included in the bid of the Contractor doing the
relocation.

1. State filing fees for plan approval are the responsibility of the Owner and

will be paid by the Owner.

Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown
to Construction Manager and Owner.

Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his
Work. If a Contractor observes that the Contract Documents are at variance
therewith, he shall promptly notify the Construction Manager in writing, and
necessary changes shall be adjusted by appropriate notification. If a Contractor
performs Work knowing it to be contrary to such laws, ordinances, rules, and
regulations, and without such notice to the Construction Manager, he shall assume
full responsibility therefore and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A

Unless otherwise specifically noted, the Contractor shall provide and pay for
labor, materials, equipment, tools, construction equipment and machinery, water,
heat, utilities, transportation, and other facilities and services necessary for the
proper execution and completion of his Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

Each Contractor shall enforce strict discipline and good order among his
employees or other persons carrying out Work of his Contract and shall not
permit employment of unfit person or persons or anyone not skilled in the task
assigned to them.

Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be
properly and completely clothed while working. Bare torsos, legs and feet will
not be allowed. Possession or consumption of alcoholic beverages or drugs,
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tobacco or other noxious behavior on the site is strictly prohibited. Violators shall
be promptly removed from the site. Smoking is not permitted on school property
or within school buildings.

Contractors will conduct criminal background checks (extent of and/or service to
be used will be established by the Owner) on every employee assigned to work on
the Project and clear them through the National Sex Offender Registry prior to
their assignment to Project. Contractors will require the same of sub-contractors.

D. ID Badges will be issued by The Skillman Corporation upon receipt of
verification from the Contractor that the employee/subcontractor employee or
independent contractor has a satisfactory record to work on the Project.

E. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and
verify the work eligibility status of all newly hired employees of Contractor
through the E-Verify Program (Program). Contractor is not required to verify the
work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute
an affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work
eligibility status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to
certify to Contractor that the subcontractor does not knowingly employ or
contract with an unauthorized alien and has enrolled in the Program. Contractor
shall maintain on file a certification from each subcontractor throughout the
duration of this contract or project which is the subject of this contract. If
Contractor determines that a subcontractor is in violation of this provision,
Contractor may terminate its contract with the subcontractor for such violation. In
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number
of every employee that works on the project. This requirement includes the
contractor’s subs and suppliers to the fourth (4™") tier.
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F. The Owner is requiring that all contractors’ personnel and their onsite employees
and subcontractors submit to expanded history and child protection index check.
Contractors shall enroll in the Safe Vendor Program through Safe Hiring
Solutions www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure
contractors employees are vetted in accordance with 1.C. 20-26-5-10 for expanded
criminal history and expanded child protection index check. Contractor is
responsible for the cost of enrollment and employee background check. All
contractors’ personnel and employees, once cleared for work will be issued a
project identification badge that must be worn at all times while on site. All
contractors/subcontractors employees shall provide name, address, picture state
driver’s license or picture identification card and/or Safe Vendor Card to The
Skillman Corporation Site Manager upon request.

G. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works
Projects enacted by the Indiana Legislator requires, in addition to requirements
already in effect, contractors to comply with the following:

1. Tier 1 —General/Prime Contractors to self-perform 15% of their total

Contract.

2. Qualification thru the Department of Administration or INDOT
requirement in accordance with IC 4-13.6-4.

a. Bids shall not be considered unless (1) the Prime Bidder and (2)
all lower tiered subcontractors whose subcontract value is
estimated to be $300,000 or more are qualified at the time of the
bid in accordance with IC 4 — 13.6 — 4.

3. Include Written Drug Testing Plan that covers all employees of the bidder
who will perform work on the public work project and meets or exceeds
the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate.
However, check your bidding requirements as the Owners may have
higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier
Sub Contracts and must provide the case verification number of all
employees working on the project.

6. Prohibits contractors down to the 4th Tier Sub Contract from paying
employees in cash.

7. Requirement to retain payroll records for 3 years

8. All contractors down to the 4th Tier Sub Contract must comply with Fair
Labor Act, Indiana’s Workers Compensation and Unemployment
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.

10. Failure to comply may result in debarment from public works projects for
up to 4 years.
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1.12

1.13

1.14

All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 50 00 Schedule of Insurance Requirements.

CUTTING AND PATCHING

A

Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.

VERIFICATIONS OF EXISTING DIMENSIONS

A

When verification of existing dimensions is required, the Contractor requiring
said verification for the construction or fabrication of his material shall be the
Contractor responsible for the procurement of the field information.

PROJECT SECURITY

A

Each Prime Contractor shall take all reasonable precautions to prevent injury,
damage or loss to people and property in, on and adjacent to the project. This
shall include not only their own work or property but that of other contractors and
the Owner.

If deemed necessary by The Construction Manager a project wide security
program may be developed for the purpose of preventing damage or loss at the
project site or property adjacent thereto. Once accepted by the Owner, contractors
shall comply.

SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A

Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

Questions concerning the phasing or "Schedule of Contract Responsibilities”
should be directed to the Construction Manager, who will be the interpreter and
be responsible for this Schedule of Contract Responsibilities and Contract
Breakdown, prior to submitting proposals and during construction.

The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work
and requirements of all other contract areas.

Certain Specification Sections describe Work to be performed under several
contract areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this
nature as required for each contract area whether or not enumerated in the
Schedule of Contract Responsibilities.
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E. The following contract areas are broken down by Specifications Section
conforming basically to the CSI format.

F. The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However,
each Contractor is responsible to review the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase
of the Work is included in his proposal. This "Schedule of Contract
Responsibilities™ is a definition of the work as it is to be bid in separate contracts.
Where a specific item of Work is not defined, but is normally inherent to a trade,
or is included in the scope of the applicable technical revision, it will be the
responsibility of that Contractor to include the Work in his proposal.

G. This "Schedule of Contract Responsibilities” is to aid each Contractor in defining
the Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities” do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each
Contractor should read the "Schedule of Contract Responsibilities” completely to
familiarize himself with the Work of other Contractors that may have Work in
adjacent areas and to coordinate the interfacing problems that may occur as the
work is assembled and constructed.

H. Where specific Work is to be completed under a particular phase of the Project
and the Work is wholly or partially completed by other trades because of the type
of work involved or jurisdictional trade agreements, the Contractor will be
responsible to subcontract the Work as necessary to complete the Work included
in his Contract. No delay in the Work will be allowed due to the failure of the
Contractor to subcontract related work required by jurisdictional trade
agreements.

1.15 COORDINATION OF WORK

A. Each Contractor is responsible to coordinate his Work with the Work of other
trades and other Contractors and requirements of the school system. The
Contractor must make space allowances for Work of other Contractors; provide
necessary openings where indicated or implied by the Drawings and
Specifications. Each Contractor is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION
A. The Contractor shall commence work within ten (10) days after being notified in

writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within 82 calendar days after
receipt of bids.
2. Construction shall be complete within 531 consecutive calendar days, or

earlier, after Notice to Proceed.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports
Section 014510 Testing Laboratory Services
Section 015910 Project Office
Section 017150 Final Cleaning
B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 011200 Multiple Contract Summary
Section 012300 Alternates
Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values
Section 012900 Applications for Payment
Section 013100 Project Meetings
Section 013200 Schedules and Reports
Section 013300 Submittal Procedures
Section 014000 Quality Requirements
Section 014510 Testing Laboratory Services (Paragraph 1.05)
Section 0150 50 Temporary Facilities and Controls
Section 015460 Environment Protection
Section 0154 80 Utility Protection
Section 0156 30 Water Control
Section 0156 90 Housekeeping & Safety
Section 015920 Offices and Sheds
Section 01 60 00 Product Requirements
Section 017250 Work Layout
Section 017310 Cutting and Patching
Section 017700 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of
handling multiple channels and compatible with radios used by the Construction
Manager.

All contractors shall subscribe to PlanGrid for use on this project. Number of
users is up to the contractor, however, at a minimum your site personnel will be
required to use this product to facilitate communication. PlanGrid will be used for
the current construction documentation to include, current set, addenda, ASI, As
Built Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to
determine subscription pricing. It is recommended that you have an office
administrator to assist your field personnel. PlanGrid is a tool for the construction
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phase and will not be used for bidding. Visit www.skillmanplanroom.com for bid
documents

C. PROVIDED BY DESIGNATED CONTRACTORS

Section 012100 Allowances

Section 015110 Temporary Electricity, Lighting and Warning
Systems

Section 015130 Temporary Heating, Ventilation and Cooling

Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities

Section 015180 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures

Section 0152 60 Rubbish Container

Section 015310 Fences (Temporary Security)

Section 015320 Tree and Plant Protection

Section 015330 Barricades

Section 015500 Access Roads and Parking Areas

Section 0156 20 Dust Control

Section 01 56 80 Erosion Control

Section 015760 Project Signs

Section 017200 Field Engineering

3.03 BID CATEGORIES

A. BID CATEGORY NO. 1 — Metal Building (Previously Bid)

B. BID CATEGORY NO. 2 — General Trades
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015160 Temporary Sanitary Facilities
Section 02 4116 Structure Demolition

Section 015180 Temporary Fire Protection
Section 015260 Rubbish Container

Section 015310 Fences (Temporary Security)
Section 015320 Tree and Plant Protection
Section 015330 Barricades

Section 015500 Access Roads and Parking Areas
Section 0156 20 Dust Control

Section 0156 80 Erosion Control

Section 015760 Project Signs

Section 017200 Field Engineering

Section 0306 30.01 Concrete Schedule

Section 033000 Cast-in-Place Concrete
Section 0550 00 Metal Fabrications

Section 057300 Decorative Metal Railings
Section 06 10 00 Rough Carpentry

Section 06 61 16 Solid Surface Fabrications
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Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

071113 Bituminous Damp Proofing

07 7100 Roof Specialties

07 92 00 Joint Sealants

08 1213 Hollow Metal Frames

0814 13 Flush Wood Doors

08 3113 Access Doors and Frames

08 33 23 Overhead Coiling Doors

08 71 00 Door Hardware

089119 Fixed Louvers

096513 Resilient Base and Accessories
09 67 23 Decorative Resinous Flooring
1021 13.19  Solid Polymer Toilet Compartments
1028 00 Toilet, Bath, and Laundry Accessories
1041 16 Lock Box

104313 Defibrillator Cabinets

1044 13 Fire Extinguisher Cabinets
1044 16 Fire Extinguishers

1166 00 Athletic Equipment

1168 43 Exterior Scoreboards

12 48 26.01  Entrance Carpet Tile

129300 Site Furnishings and Amenities
311000 Site Clearing

312000 Earth Moving

312319 Dewatering

312323 Flowable Fill

312500 Erosion Control

313200 Geotextile

315000 Excavation Support and Protection
321216 Asphalt Paving

321313 Concrete Paving

321373 Concrete Paving Joint Sealants
321713 Parking Bumpers

321723 Pavement Markings

323113 Chain Link Fences and Gates
329113 Soil Preparation

329200 Turf and Grasses

329300 Plants

BID CATEGORY NO. 2 — General Clarifications:

1.
2.
3.

TSC 220120.03

Responsible for drinking water for own forces

Include sod for 10,000 sf of lawn area at the discus location.

General Trades contractor to submit a valid license, permit, and bond with
the City of Carmel Engineering Department with a minimum coverage of
$5,000 to remain in effect for the duration of the project for the Right-of-
Way Permit.
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10.
11.
12.

13.
14.

15.

16.

Anchor bolts for the metal building will be provided by the Bid Category
1 — Metal Building contractor.

Provide a 200-man hour skilled laborer allowance for use at the discretion
of the Construction Manager.

Provide dumpsters and rubbish containers for the duration of the project.
Bid Category 3 and Bid Category 4 will be responsible for their own
rubbish containers.

Provide and maintain concrete washout pit/dumpster

Furnish Aluminum and FRP Door Hardware to the Bid Category 5
contractor.

Provide all joint sealants and caulking on the project. Bid Category 5 to
provide sealants for their work.

Provide all foundation insulation.

Utilize “Symons” style metal forms for all concrete column piers.

Provide parking lot and access road cleaning and sweeping throughout the
project.

Blocking provided by Bid Category No. 4 MSDW contractor.

Demo and abandon existing water well head and service to the
maintenance building to be demolished.

Provide stone base at building pad prior to Bid Category No. 1 Metal
Building Contractor starting erection.

Bid Category No. 7 Responsible for final stone base and fine crushed
limestone leveling course starting at and including the soil separator fabric
shown in detail 2 on sheet A8.02. At synthetic turf footprint.

C. BID CATEGORY NO. 3 - Masonry

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section

012100 Allowances

0152 60 Rubbish Container

042000 Unit Masonry

07 27 26.02  Vapor-Permeable, Fluid Applied Membrane Air
Barrier

BID CATEGORY NO. 3 — General Clarifications:

1.
2.

Responsible for drinking water for own forces
Provide all cavity wall rigid insulation

D. BID CATEGORY NO. 4 — Metal Studs, Drywall, and Ceilings

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section

TSC 220120.03

012100 Allowances

015260 Rubbish Container

054000 Cold-Formed Metal Framing
06 10 00 Rough Carpentry

06 16 00 Sheathing

06 20 23 Interior Finish Carpentry
072100 Thermal Insulation
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Section 092116 Gypsum Board Assemblies
Section 095113 Acoustical Panel Ceilings

BID CATEGORY NO. 4 — General Clarifications:

1. Responsible for drinking water for own forces

2. Provide 100 carpenter hours for use at the discretion of the Construction
Manager

3. Provide all batt insulation.

4. Provide all blocking.

E. BID CATEGORY NO. 5 — Glass and Glazing
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 07 92 00 Joint Sealants

Section 0816 13 Fiberglass Doors

Section 084113 Aluminum Framed Storefronts and Entrances

Section 08 44 13 Glazed Aluminum Curtain Walls

Section 08 4513 Structured-Polycarbonate-Panel Assemblies

Section 08 7100 Door Hardware

Section 08 80 00 Glazing

BID CATEGORY NO. 5 — General Clarifications:

1. Responsible for drinking water for own forces

2. Bid Category No. 2 to furnish aluminum door hardware to this contractor.

3. Include all access control/electrified door hardware wiring internal to
aluminum frames and doors to nearest accessible ceiling.

4. Provide joint sealants for this categories scope of work

F. BID CATEGORY NO. 6 - Painting
General requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 097216 Vinyl-Coated Fabric Wall Covering

Section 0991 23.61 Interior Painting

Section 09 96 00 High Performance Coatings

BID CATEGORY NO. 6 — General Clarifications:

1. Responsible for drinking water for own forces

2. Include 50 painter hours for use at the discretion of the Construction
Manager.

G. BID CATEGORY NO. 7 — Synthetic Turf
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances
Section 312000 Earth Moving
Section 321713 Synthetic Grass Surfacing
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BID CATEGORY NO. 7 — General Clarifications:

1.
2.

Responsible for drinking water for own forces
Responsible for final stone base and fine crushed limestone leveling
course starting at and including the soil separator fabric shown in detail 2
on sheet A8.02. At synthetic turf footprint.

H. BID CATEGORY NO. 8 — Fire Protection

General Requirements in Paragraph 3.02.B above.

Section
Section
Section

012100
210500
2110 00

Allowances
Common Work Results for Fire Suppression
Water-Based Fire Suppression Systems

BID CATEGORY NO. 8- General Clarifications:

1.
2.
3.

Responsible for drinking water for own forces

Provide housekeeping pads as required for your own equipment.
Bid Category No. 2 contractor to provide fire protection main to first
flange above finished floor.

F. BID CATEGORY NO. 9 — Mechanical and Plumbing

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section

Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

TSC 220120.03

012100
015130
015150
220500
220501
220513

220519
220523
220529

22 0553
22 07 00
221113
221116
221119
221123
221316
22 3100
223300
22 40 00
224700
2266 13
230500
230513

Allowances

Temporary Heating, Ventilation and Cooling
Temporary Water

Common Work Results for Plumbing

Basic Plumbing Materials and Methods
Common Motor Requirements for Plumbing
Equipment

Meters and Gages for Plumbing Piping
General-Duty Valves for Plumbing Piping
Hangers and Supports for Plumbing Piping and
Equipment

Identification for Plumbing Piping and Equipment
Plumbing Insulation

Facility Water Distribution Piping

Domestic Water Piping

Domestic Water Piping Specialties
Domestic Water Pumps

Sanitary, Waste, and Vent Piping System
Domestic Water Softeners

Electric Domestic Water Heaters

Plumbing Fixtures

Drinking Fountains and Water Coolers
Facility Natural Gas Piping

Common Work Results for HVAC

Common Motor Requirements for HVAC
Equipment
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Section

Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

230529

230548

23 0553
23 0593
23 07 00
230900
2309 93
232300
233113
233300
2334 23
233713
235100
236200
237314
237413
2382 39

Hangers and Supports for HVAC Piping and
Equipment

Vibration and Controls for HVAC Piping and
Equipment

Identification for HVAC Piping and Equipment
Testing, Adjusting, and Balancing for HVAC
HVAC Insulation

HVAC Direct Digital Controls

HVAC Sequence of Operations

Refrigerant Piping

Metal Ducts

Air Duct Accessories

HVAC Power Ventilators

Diffusers, Registers, and Grilles

Breechings, Chimneys, and Stacks

Packaged Compressor and Condenser Units
Packaged, Indoor Air-Handling Units
Packaged, Outdoor Air Rotation Units

Unit Heaters

BID CATEGORY NO. 9 — General Clarifications:

1.
2.
3.

Responsible for drinking water for own forces

Provide housekeeping pads for your own equipment

Bid Category No. 2 General Trades to provide domestic water main to
first flange above finished floor.

J. BID CATEGORY NO. 10 — Electrical and Technology

General Requirements in Paragraph 3.02.B above.

Section
Section

Section
Section
Section
Section
Section

Section
Section
Section
Section
Section

Section
Section
Section
Section

TSC 220120.03

012100
015110

26 00 05
26 00 50
26 0505
26 05 05
26 0519

26 05 26
26 05 29
26 05 33
26 05 35
26 05 43

26 0553
260573
26 09 23
26 22 00

Allowances

Temporary Electricity, Lighting and Warning
Systems

Electrical Demolition

General Electrical Requirements

Electrical Testing

Electrical Testing

Low-Voltage Electrical Power Conductors and
Cables

Grounding and Bonding for Electrical Systems
Hangers and Supports for Electrical Systems
Conduit and Boxes for Electrical Systems
Surface Raceways for Electrical Systems
Underground Ducts and Raceways for Electrical
Systems

Identification for Electrical Systems

Power System Studies

Lighting Control Devices

Low Voltage Transformers
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Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section

Section

Section
Section

Section
Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section
Section

Section
Section

26 24 16 Panelboards

26 27 13 Utility Electric Metering

26 27 26 Wiring Devices

26 28 13 Fuses

26 28 16 Enclosed Switches and Circuit Breakers

26 29 13 Enclosed Controllers

26 33 23 Battery Inverter Equipment

26 40 02 Underground Electrical Service

26 4313 Surge Protective Devices for Low-Voltage
Electrical Power Circuits

26 51 00 Interior Lighting
270100 Operation and Maintenance of Communication
Systems

270111 Demonstration, Training, and Warranty of
Communications Systems

27 0500 Common Work Results for Communications

27 05 26 Grounding and Bonding for Communication
Systems

27 05 28 Pathways for Communications Systems

27 0553 Identification for Communications Systems

27 1100 Communications Equipment Room Fittings

27 11 00TM Manufacturers Material List

271323 Communications Fiber Optical Backbone Cabling

27 13 23TM  Manufacturers Material List

271511 Conductors and Cables for Intercom, Public
Address, Mass Notification

271517 Communications Copper Horizontal Cabling
(Augmented Cat 6A)

27 1517TM  Manufacturers Material List

27 1553 Misc. Communications Audio/Video Cabling

275111 Public Address

28 0510 Common Work Results for Electronic Safety and
Security

28 05 23 Conductors and Cables for Electronic Safety and
Security

281310 Access Control

281311 Digital, Addressable Fire Alarm System

BID CATEGORY NO. 10 — General Clarifications:

1.

TSC 220120.03

This contractor to utilize Central Indiana Hardware for Access Control in
28 13 10. Contact Damir Husejnovic (317-558-5700) (Husejnovicd@cih-
inc.com).

This contractor to utilize Central Indiana Hardware for Security System in
28 05 10. Contact Damir Husejnovic (317-558-5700) (Husejnovicd@cih-
inc.com).

Cameras shown will be provided by owner and installed by the contractor.
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Wireless Access Points will be provided by owner and installed by the
contractor.

Responsible for drinking water for own forces.

Provide housekeeping pads for your own work.

Provide temporary power setup with connections to existing equipment to
remain during construction per the plan shown in 00 20 00d.

END OF SECTION 01 12 00

Multiple Contract Summary Section 01 12 00-18



	ntb
	mcs



