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SECTION 00 02 00 - NOTICE TO BIDDERS 

 

 

NOTICE TO BIDDERS 

 

Notice is hereby given that sealed bids will be received: 

 

  By: Three Rivers Community Schools 

   851 Sixth Avenue 

   Three Rivers, MI 49093 

  

  For: Three Rivers Middle School Additions & Renovations 

   1101 Jefferson Street 

   Three Rivers, MI 49093 

 

  At:      Administration Office, 851 Sixth Avenue, Three Rivers, MI 49093 

 

 Until:  2:00 PM (local time), January 31, 2023. 

 

 Bid Opening: Bids will be publicly opened and read aloud at 2:00 PM (local time), at 

Three Rivers Community Schools Administration Building, 851 Sixth 

Avenue, Three Rivers, MI 49093. 

 

All work for the complete construction of the Project will be under one or more prime contracts with 

the Owner based on bids received and on combinations awarded. The Construction Manager will 

manage the construction of the Project. 

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and may be examined by prospective bidders at the following locations: 

 

The Skillman Plan Room 

 

www.skillmanplanroom.com 

 

Prime and Non-Prime Contract Bidders  must place an order on www.skillmanplanroom.com to be 

able to download documents electronically or request printed documents.  There is no cost for 

downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 

printing, shipping and handling.  Reprographic Services are provided by:  

 

Kal-Blue, 914 East Vine Street, Kalamazoo, MI 49001 Phone 269-349-8681 

 

A Pre-Bid Conference will be held on January 12, 2023 at 2:30 PM, local time, at Three Rivers 

Community Schools Administration Building, 851 Sixth Avenue, Three Rivers, MI 49093. 

Attendance by bidders is optional, but recommended, in order to clarify or answer questions 

concerning the Drawings and Project Manual for the Project. 

 

 

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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Bid security in the amount of five percent (5%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

 

Contractors submitting bids for the performance of any Work as specified in this building Project 

should make such Bids to Three Rivers Community Schools.  Contractors are advised that the 

Contract as finally entered into with any successful Bidder shall be entered into with the Three Rivers 

Community Schools 

 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 

irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 

contracts. 

 

 

Three Rivers Community Schools 

 

By: Nikki Nash 

 

END OF SECTION 00 02 00 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Prime Contract, including amended 

General Conditions and other Division 1 Specification Sections, apply to Work of 

this Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Contractors and 

to provide information regarding the duties, responsibilities, and cooperation 

required by the Contractors, with similar requirements for the subcontractors and 

suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Prime Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized 

to be a major part of the project, with Work to be performed concurrently and in 

close coordination with Work of other Prime Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 

quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for 

other reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 

required by the Specifications and Drawings for each contract area defined in the 

Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built into the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the required 

coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not fulfill their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 

deliveries, and their effect on the overall project progress and completion. Other 

Contractors shall cooperate in getting their Work and the Work of their 

subcontractors completed according to the schedule as prepared and maintained by 

the Construction Manager.  Each Contractor shall immediately notify the 

Construction Manager of a delay in delivery of products or the scheduled date of 

completion that may affect the total progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 
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D. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 

connections and shall notify the Construction Manager of circumstances which 

would adversely affect the proper flow or connection to such facilities.  

 

1.05 PRIME CONTRACTORS USE OF PREMISES 

 

A. Use of the Site: Limit use of the premises to work in areas indicated.  Confine 

operations to areas within contract limits indicated.  Do not disturb portions of the 

site beyond the areas in which the Work is indicated. 

 

1. Owner Occupancy: Allow for Owner occupancy and use by the public. 

2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 

emergency vehicles at all times.  Do not use these areas for parking or 

storage of materials.  Schedule deliveries to minimize space and time 

requirements for storage of materials and equipment on site. 

 

B. Use of the Existing Building:  Maintain the existing building in a weathertight 

condition throughout the construction period.  Repair damage caused by 

construction operations.  Take all precautions necessary to protect the building and 

its occupants during the construction period.  

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. During the course of this Project, normal and customary functions and operations 

must be maintained.  The Contract Documents are intended to define a strict 

separation between the school activities of students and staff from the activities of 

the construction project. 

 

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 

Project toward any students, teachers, or staff members at the school system.  

Violators shall be promptly removed from the site. 

 

C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 

communication with Owner and staff shall be through the Construction Manager. 
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D. Contractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on 

this Project. 

 

E. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be properly 

and completely clothed while working.  Bare torsos, legs and feet will not be 

allowed.  Possession or consumption of alcoholic beverages or drugs, tobacco or 

other noxious behavior on the site is strictly prohibited.  Violators shall be promptly 

removed from the site.  Smoking is not permitted on school property or within 

school buildings. 

 

1.07 OCCUPANCY REQUIREMENTS 

 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building 

during the entire construction period. Cooperate with the Owner during 

construction operations to minimize conflicts and facilitate Owner usage. Perform 

the Work so as not to interfere with the Owner’s operations.  

 

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 

Completion, provided such occupancy does not interfere with completion of the 

Work.  Such placing of equipment and partial occupancy shall not constitute 

acceptance of the total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 

Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 

be fully operational.  Required inspections and tests shall have been 

successfully completed.  Upon occupancy, the Owner will operate and 

maintain mechanical and electrical systems serving occupied portions of the 

building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents. Contractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 
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4. The purchase and supplying of certain materials as noted in the Project 

Manual. 

5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 

report is available through the Construction Manager upon request. 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the Owner.  

Each Contractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of the Contractors 

Work.  Fees to relocate utilities on Owner's property shall be included in the bid of 

the Contractor doing the relocation. 

1. The Owner shall pay for the cost of the Building Permit. 

2. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  

 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown 

to Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his 

Work.  If a Contractor observes that the Contract Documents are at variance 

therewith, he shall promptly notify the Construction Manager in writing, and 

necessary changes shall be adjusted by appropriate notification. If a Contractor 

performs Work knowing it to be contrary to such laws, ordinances, rules, and 

regulations, and without such notice to the Construction Manager, he shall assume 

full responsibility therefore and shall bear the costs attributable thereto.  

 

1.10 LABOR AND MATERIALS 

 

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper 

execution and completion of his Work, whether temporary or permanent and 

whether or not incorporated or to be incorporated in the Work.  

 

B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons conducting Work of his Contract and shall not permit employment 

of unfit person or persons or anyone not skilled in the task assigned to them.  
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C. Prime Contractors must furnish a letter to the Construction Manager, stating that 

Contractor shall not assign any of its employees, agents, or other individuals to 

perform any services in the District’s facilities or program sites if that individual: 

1. Is listed on the Michigan Sex Offender Registry, www.mipsor.state.mi.us. 

2. Is listed on the Federal Sex Offender Registry www.nsopw.gov. 

3. Has not passed a 5-50 drug screen, testing negative for the following drugs: 

a. Amphetamines 

b. Methamphetamines 

c. Cocaine 

d. Codeine 

e. Methadone 

f. Morphine 

g. Phencyclidine (PCP) 

h. Marijuana 

 

D. ID Stickers will be issued by The Skillman Corporation upon receipt of verification 

from the Contractor that the employee/subcontractor employee or independent 

contractor has a satisfactory record to work on the Project.  Stickers will be 

numbered and numbers assigned to each worker to be worn on their hardhat.  It is 

the Contractor’s responsibility to maintain a record of contractor’s name assigned 

each number and provide to The Construction Manager upon request. 

 

E. Consistent with Michigan law; possession or consumption of drugs on school 

property will promptly be reported to the local police.  Consumption of alcoholic 

beverages or tobacco or other noxious behavior on school owned property is strictly 

prohibited. Violators shall be promptly removed from the site.  Smoking is not 

permitted on school property or within school buildings. 

 

 

1.11  CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 

responsible for the procurement of the field information.  

 

1.13  PROJECT SECURITY 

 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This shall 

include not only their own work or property but that of other contractors and the 

Owner.  

http://www.mipsor.state.mi.us/
http://www.nsopw.gov/
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B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site 

or property adjacent thereto.  Once accepted by the Owner, contractors shall 

comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 

nature as required for each contract area whether or not enumerated in the Schedule 

of Contract Responsibilities. 

 

E. The following contract areas are broken down by Specifications Section 

conforming basically to the CSI format. 

 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, 

each Contractor is responsible to review the complete set of Drawings and 

Specifications to assure that Work required to be installed to complete his phase of 

the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 

is a definition of the work as it is to be bid in separate contracts.  Where a specific 

item of Work is not defined, but is normally inherent to a trade, or is included in 

the scope of the applicable technical revision, it will be the responsibility of that 

Contractor to include the Work in his proposal. 

 

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 

"Schedule of Responsibilities" do not relieve the Contractor from including in his 

proposal that Work which will be required to complete his Contract.  Each 

Contractor should read the "Schedule of Contract Responsibilities" completely to 

familiarize himself with the Work of other Contractors that may have Work in 

adjacent areas and to coordinate the interfacing problems that may occur as the 

work is assembled and constructed. 

 



 

TSC 219050.71    Multiple Contract Summary Section 01 12 00-8 

H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 

work involved or jurisdictional trade agreements, the Contractor will be responsible 

to subcontract the Work as necessary to complete the Work included in his 

Contract.  No delay in the Work will be allowed due to the failure of the Contractor 

to subcontract related work required by jurisdictional trade agreements. 

 

1.15  COORDINATION OF WORK 

 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 

make space allowances for Work of other Contractors, provide necessary openings 

where indicated or implied by the Drawings and Specifications.  Each Contractor 

is responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Contractor shall commence work within ten (10) days after being notified in 

writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start within 90 calendar days after 

receipt of bids. 

2. Construction shall be complete within 550 consecutive calendar days, or 

earlier, after Notice to Proceed.  

 

PART 2 PRODUCTS  (Not Used) 

 

PART 3 EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 

Section 01 32 00 Schedules and Reports 

Section 01 45 00S Masonry Inspection Report  

Section 01 45 10 Testing Laboratory Services 

Section  01 52 60 Rubbish Containers (As Applicable) 

Section 01 59 10 Project Office 

Section  01 91 13 General Commissioning Requirements 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 

 Section  01 00 01  Electronic Model/Drawing File Exchange  

     Agreement 

Section 01 12 00 Multiple Contract Summary 

Section 01 23 00 Alternates 

Section 01 25 00 Contract Modification Procedures 
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Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 54 60 Environment Protection 

Section 01 54 80 Utility Protection 

Section  01 56 30 Water Control 

Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

Section 01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

Section  02 22 00 Existing Conditions Assessment 

 

All Contractors shall provide their Superintendents with radios capable of handling 

multiple channels and compatible with radios used by the Construction Manager. 

 

All contractors shall subscribe to PlanGrid for use on this project. Number of users 

is up to the contractor, however, at a minimum your site personnel will be required 

to use this product to facilitate communication. PlanGrid will be used for the current 

construction documentation to include; current set, addenda, ASI, As Built 

Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine 

subscription pricing. It is recommended that you have an office administrator to 

assist your field personnel. PlanGrid is a tool for the construction phase and will 

not be used for bidding. Visit www.skillmanplanroom.com for bid documents 

 

C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 21 00 Allowances 

Section 01 51 10 Temporary Electricity, Lighting and Warning  

    Systems 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences (Temporary Security) 

Section 01 53 20 Tree and Plant Protection 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 20 Dust Control 

Section 01 56 80 Erosion Control 

Section 01 57 60 Project Signs 

Section 01 71 50 Final Cleaning 

http://www.plangrid.com/
http://www.skillmanplanroom.com/
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Section  01 72 00 Field Engineering 

Section  01 91 13 General Commissioning Requirements  

 

3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 1 – SITEWORK 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00  Allowances  

Section  01 53 20 Tree and Plant Protection  

Section  01 55 00 Access Roads and Parking Areas  

Section  01 56 20 Dust Control 

Section  01 56 80 Erosion Control  

Section  02 32 00 Subsurface Conditions 

Section  02 41 19 Selective Demolition (As Applicable) 

Section  31 10 00 Site Clearing   

Section  31 20 00 Grading, Excavation, and Fill 

Section  31 25 00 Soil Erosion and Sedimentation Controls  

Section  32 11 23 Aggregate Base Course 

Section  32 92 19 Seeding 

Section  32 93 00 Plants 

Section  33 05 13 Manholes and Structures  

Section  33 41 11 Site Storm Utility Drainage Piping 

Section  33 46 00 Subdrainage 

 

Clarification No. 1 

Bid Category No. 1 Sitework shall be responsible to provide all required 

excavation, backfilling, and compaction work for all building foundations. 

 

Clarification No. 2 

Bid Category No. 1 Sitework shall be responsible to provide all subgrade 

placement and compaction, and shall establish building pad to required elevation 

for slab on grade. Bid Category No. 3 Concrete shall be responsible to provide 

minor adjustment to grade prior to slab on grade and concrete paving activities.  

 

Clarification No. 3 

Bid Category No. 1 Sitework shall be responsible to provide all site subgrade 

placement and compaction to establish elevations as identified on plans. Bid 

Category No. 2 Asphalt Paving shall be responsible to provide fine grading prior 

to asphalt paving activities.  

 

B. BID CATEGORY NO. 2 – ASPHALT PAVING 

General Requirements in Paragraph 3.02.B above.  

Section 01 21 00 Allowances 

Section  32 12 16 Asphalt Paving 

Section 32 17 23 Painted Pavement Markings   
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Clarification No. 1 

Bid Category No. 1 Sitework shall be responsible to provide all site subgrade 

placement and compaction to establish elevations as identified on plans. Bid 

Category No. 2 Asphalt Paving shall be responsible to provide fine grading prior 

to asphalt paving activities.  

 

C. BID CATEGORY NO. 3 - CONCRETE 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section  01 72 00 Field Engineering  

Section  03 30 00 Cast-In-Place Concrete 

Section  07 21 00 Thermal Insulation  

Section  07 92 00 Joint Sealants  

Section  32 13 13 Concrete Paving 

Section  32 17 26 Cast-In-Place Detectable/Tactile Warning Surfaces 

 

Clarification No. 1 

Bid Category No. 1 Sitework shall be responsible to provide all required 

excavation, backfilling, and compaction work for all building foundations. 

 

Clarification No. 2 

Bid Category No. 1 Sitework shall be responsible to provide all subgrade 

placement and compaction, and shall establish building pad to required elevation 

for slab on grade. Bid Category No. 3 Concrete shall be responsible to provide 

minor adjustment to grade prior to slab on grade and concrete paving activities.  

 

Clarification No. 3 

Bid Category No. 5 Structural Steel shall furnish bollard steel and HDPE Bumper 

Post as shown in detail 10/C8.01.  Bid Category No. 3 Concrete is responsible for 

installation.  

 

Clarification No. 4 

Bid Category No. 7 General Trades is responsible to furnish all aluminum tubing 

and Signage detailed in 8/C8.01 and 9/C8.01. Bid Category No. 3 Concrete is 

responsible for installation of signs.   

 

Clarification No. 5 

Bid Category No. 3 Concrete is to provide all concrete pads shown on Plans. Bid 

Category No. 14 Mechanical and Bid Category No. 15 Electrical are to provide 

all concrete equipment pads required for installation but not indicated on plans.  

 

D. BID CATEGORY NO. 4 – MASONRY 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section  04 20 00 Unit Masonry 

Section  07 21 00 Thermal Insulation 

Section  07 84 00 Firestopping 
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Section  07 92 00 Joint Sealants 

 

Clarification No. 1 

Bid Category No. 5 Structural Steel shall furnish all Steel Lintels as indicated on 

Drawings.  Bid Category No. 4 Masonry is to install all Steel Lintels as indicated 

on drawings. Any lintels required for wall penetration, but not shown on the 

documents, shall be the responsibility of the contractor requiring the penetration.  

 

E. BID CATEGORY NO. 5 – STRUCTURAL STEEL 

General requirements in Paragraph 3.02.B above. 

Section  01 21 00 Allowances 

Section  05 12 00 Structural Steel Framing  

Section  05 21 00 Steel Joist Framing 

Section  05 31 00 Steel Decking 

Section  05 50 00  Metal Fabrications  

Section  05 52 13 Pipe and Tube Railings 

 

Clarification No. 1 

Bid Category No. 5 Structural Steel shall furnish bollard steel and HDPE Bumper 

Post as shown in detail 10/C8.01.  Bid Category No. 3 Concrete is responsible for 

installation.  

 

Clarification No. 2 

Bid Category No. 5 Structural Steel shall furnish all Steel Lintels as indicated on 

Drawings.  Bid Category No. 4 Masonry is to install all Steel Lintels as indicated 

on drawings. Any lintels required for wall penetration, but not shown on the 

documents, shall be the responsibility of the contractor requiring the penetration.  

 

Clarification No. 3 

Bid Category No. 6 Roofing is to provide Insulated Translucent Skylight System 

as detailed in 12/A7.03 including insulation and treated blocking. Bid Category No. 

5 Structural Steel is to Provide steel angles as detailed.  Bid Category No. 9 Metal 

Stud, Gypsum Board, and Acoustical Ceilings is to Provide Cold Formed Steel 

Framing and Gypsum Board.  

 

F. BID CATEGORY NO. 6 – ROOFING 

General requirements in Paragraph 3.02.B above.  

Section  01 52 60 Rubbish Containers (As Applicable) 

Section  02 41 19  Selective Demolition  

Section  06 10 00  Rough Carpentry (As Applicable) 

Section  07 01 50.21 Roof Cleaning With Water Reclamation 

Section  07 01 50.74 Rehabilitation of Single Ply (EPDM) Roofing  

    System 

Section  07 21 00 Thermal Insulation 

Section  07 53 23  Ethylene-Propylene-Diene-Monomer (EPDM) 

    Roofing 

Section  07 62 00 Sheet Metal Flashing and Trim  
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Section  07 92 00  Joint Sealants  

Section  08 45 23 Insulated Translucent Skylight System 

 

Clarification No. 1 

Bid Category No. 6 Roofing will be responsible for all roofing demolition. 

 

Clarification No. 2 

Bid Category No. 6 Roofing is to provide Insulated Translucent Skylight System 

as detailed in 12/A7.03 including insulation and treated blocking. Bid Category No. 

5 Structural Steel is to Provide steel angles as detailed.  Bid Category No. 9 Metal 

Stud, Gypsum Board, and Acoustical Ceilings is to Provide Cold Formed Steel 

Framing and Gypsum Board.  

   

G. BID CATEGORY NO. 7 – GENERAL TRADES 

General Requirements in Paragraph 3.02.B above. 

Section  01 51 60 Temporary Sanitary Facilities  

Section  01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section  01 52 60 Rubbish Container (As Applicable) 

Section  01 53 10 Fences 

Section  01 57 60 Project Signs 

Section  01 71 50 Final Cleaning 

Section  02 41 19 Selective Demolition 

Section 06 10 00 Rough Carpentry 

Section  06 20 00 Finish Carpentry 

Section  06 61 16 Solid Surfacing Materials 

Section  07 72 00 Roof Accessories 

Section  08 11 13 Hollow Metal Doors and Frames 

Section  08 14 16 Flush Wood Doors 

Section  08 71 00 Door Hardware 

Section  10 11 00 Visual Display Units 

Section  10 14 23 Interior Signage 

Section  10 14 26 Post/Post and Panel Signage 

Section  10 21 13.17 Phenolic-Core Toilet Compartments 

Section  10 28 00 Toilet Room Accessories 

Section  10 28 14 Electric Hand Dryers 

Section  10 44 13 Fire Protection Cabinets 

Section  10 44 16 Fire Extinguishers 

Section  10 51 13 Metal Lockers 

Section  11 66 23 Gymnasium Equipment 

Section  12 24 13 Roller Window Shades 

 

Clarification No. 1 

Bid Category No. 7 General Trades is responsible to furnish all aluminum tubing 

and Signage detailed in 8/C8.01 and 9/C8.01. Bid Category No. 3 Concrete is 

responsible for installation of signs.   
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Clarification No. 2 

Bid Category No. 7 General Trades shall provide weed control within and at 

perimeter fencing of Construction Laydown area as shown in phasing plan in 

Section 01 32 00 “Schedule and Reports”.   

 

H. BID CATEGORY NO. 8 – CASEWORK 

General Requirements in Paragraph 3.02.B above. 

Section  07 92 00 Joint Sealants 

Section 12 32 16 Manufactured Plastic-Laminate-Faced Casework 

Section  12 36 23 Countertops 

 

I. BID CATEGORY NO. 9 – METAL STUD, GYPSUM BOARD, AND 

ACCOUSTICAL CEILINGS 

General Requirements in Paragraph 3.02.B above. 

Section 05 40 00 Structural Cold-Formed Metal Framing 

Section  07 21 00  Thermal Insulation  

Section  07 84 00 Firestopping 

Section  07 92 00 Joint Sealants 

Section  09 22 16 Non-Structural Metal Framing 

Section  09 29 00 Gypsum Board 

Section  09 51 00 Acoustical Ceilings 

 

Clarification No. 1 

Please see sheet(s) M1.1D, M2.1D, and M3.1D. Bid Category No. 9 Metal Stud, 

Gypsum Board, and Acoustic Ceilings will be responsible to Remove and 

Reinstallation of Ceiling Tile and Ceiling Grid Systems to support Base Bid and 

Alternate 3 (M-1). Bid Category No. 15 Electrical will be responsible for 

temporary support of existing lighting, Speakers, and life safety systems and 

reinstallation after the completion of work to support base bid and Alternate 3 (M-

1). 

 

Clarification No. 2 

Bid Category No. 6 Roofing is to provide Insulated Translucent Skylight System 

as detailed in 12/A7.03 including insulation and treated blocking. Bid Category No. 

5 Structural Steel is to Provide steel angles as detailed.  Bid Category No. 9 Metal 

Stud, Gypsum Board, and Acoustical Ceilings is to Provide Cold Formed Steel 

Framing and Gypsum Board.  

 

J. BID CATEGORY NO. 10 – ALUMINUM FRAMES AND GLAZING 

General Requirements in Paragraph 3.02.B above. 

Section 07 92 00 Joint Sealants 

Section  08 16 13 FRP Doors and Aluminum Frames 

Section  08 51 13 Aluminum Windows 

Section  08 80 00 Glazing 
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K. BID CATEGORY NO. 11 - FLOORING 

General Requirements in Paragraph 3.02.B above. 

Section 07 92 00 Joint Sealants  

Section  09 30 00 Ceramic Tiling 

Section  09 65 13 Resilient Base and Accessories 

Section  09 65 19 Resilient Tile Flooring 

Section  09 68 13  Tile Carpeting 

 

L. BID CATEGORY NO. 12 - PAINTIG 

General Requirements in Paragraph 3.02.B above. 

Section 07 92 00  Joint Sealants 

Section  09 90 00  Painting and Coatings 

 

M. BID CATEGORY NO. 13 – FIRE SUPPRESSION 

General Requirements in Paragraph 3.02.B above. 

Section 07 84 00  Firestopping 

Section  07 92 00 Joint Sealants 

Section  21 00 01 Fire Protection Summary of Work 

Section  21 05 00  Common Work Results for Fire Suppression 

Section  21 13 00 Fire Suppression Systems   

  

N. BID CATEGORY NO. 14 – MECHANICAL 

General Requirements in Paragraph 3.02.B above. 

Section  01 51 30 Temporary Heating, Ventilation and Cooling 

Section  01 51 50 Temporary Water 

Section 07 84 00  Firestopping 

Section  07 92 00 Joint Sealants 

Section  22 05 00  Plumbing Summary of Work  

Section  22 05 13 Common Motor Requirements for Plumbing  

    Equipment 

Section   22 05 17 Sleeves and Sleeve Seals for Plumbing Piping 

Section  22 05 18 Escutcheons for Plumbing Piping  

Section  22 05 19 Meters and Gages for Pluming Piping  

Section  22 05 23 General Duty Valves for Plumbing Piping 

Section  22 05 29 Hangers and Supports for Plumbing Piping and 

    Equipment 

Section   22 05 33 Heat Tracing for Plumbing Piping 

Section  22 05 48 Vibration and Seismic Controls for Plumbing Piping 

    And Equipment 

Section  22 05 53 Identification for Plumbing Piping and Equipment 

Section  22 07 16 Plumbing Equipment Insulation 

Section   22 07 19 Plumbing Piping Insulation 

Section  22 11 16  Domestic Water Piping 

Section  22 11 19  Domestic Water Piping Specialties 

Section  22 11 23  Domestic Water Pumps  

Section  22 13 16 Sanitary Waste and Vent Piping 

Section  22 13 19 Sanitary Waste Piping Specialties 
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Section  22 14 13 Storm Drainage Piping 

Section  22 14 23 Storm Drainage Piping Specialties 

Section   22 34 00 Fuel-Fired, Domestic Water Heaters 

Section  22 40 00 Plumbing Fixtures   

Section  22 66 00 Chemical Waste Systems for Laboratory and  

    Healthcare Facilities  

Section  23 05 00 HVAC Summary of Work 

Section  23 05 13 Common Motor Requirement for HVAC Equipment 

Section  23 05 16 Expansion Joints for HVAC Piping 

Section  23 05 17  Sleeves and Sleeve Seals for HVAC Piping 

Section  23 05 19 Meters and Gages for HVAC Piping 

Section  23 05 23  Valves for HVAC Piping 

Section 23 05 28  Roof-Mounted Hangers and Supports for HVAC  

    Piping and Equipment 

Section  23 05 29 Hangers and Supports for HVAC  

Section  23 05 48.13 Vibration Controls for HVAC  

Section  23 05 53 Identification for HVAC Piping and Equipment 

Section  23 05 93 Testing, Adjusting, and Balancing for HVAC 

Section  23 07 13 Ducting Insulation 

Section  23 07 16 HVAC Equipment Insulation 

Section  23 07 19 HVAC Piping Insulation 

Section  23 08 00 Commissioning of HVAC 

Section  23 09 23 Direct Digital Control (DDC) System for HVAC 

Section  23 09 23.11 Control Valves 

Section  23 09 23.12 Control Dampers 

Section  23 09 23.22  Position Instruments 

Section  23 09 23.23  Pressure Instruments 

Section   23 09 23.27  Temperature Instruments 

Section    23 09 93 Sequence of Operations 

Section   23 11 23 Natural- Gas Piping 

Section  23 21 13 Hydronic Piping 

Section  23 21 16 Hydronic Piping Specialties  

Section  23 21 23 Hydronic Pumps 

Section  23 23 00 Refrigerant Piping   

Section  23 25 13 Water Treatment for Closed-Loop Hydronic Systems 

Section  23 31 00 HVAC Ducts and Casings     

Section  23 33 00 Air Duct Accessories 

Section  23 34 23 HVAC Power Ventilators 

Section  23 36 00 Air Terminal Units 

Section  23 37 00 Air Outlets and Inlets 

Section   23 41 00 Particulate Air Filtration 

Section  23 43 00 Electronic Air Cleaners 

Section  23 51 23 Gas Vents 

Section  23 62 00 Air-Cooled Condensing Units 

Section  23 73 13.16 Modular Air Handling Units 

Section  23 74 13 Packaged Rooftop Units 

Section  23 81 01 Terminal Heat Transfer Units 
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Section  23 81 26 Small Split-System Air-Conditioners  

 

Clarification No. 1 

Bid Category No. 5 Structural Steel shall furnish all Steel Lintels as indicated on 

Drawings. Bid Category No. 4 Masonry is to install all Steel Lintels as indicated 

on drawings. Any lintels required for wall penetration, but not shown on the 

documents, shall be the responsibility of the contractor requiring the penetration.  

 

Clarification No. 2 

Please see sheet(s) M1.1D, M2.1D, and M3.1D. Bid Category No. 9 Metal Stud, 

Gypsum Board and Acoustic Ceilings will be responsible to Remove and 

Reinstallation of Ceiling Tile and Ceiling Grid Systems to support Base Bid and 

Alternate 3 (M-1). Bid Category No. 15 Electrical will be responsible for 

temporary support of existing lighting, speakers, and life safety systems and 

reinstallation after the completion of work to support base bid and Alternate 3 (M-

1). 

 

Clarification No. 3 

Bid Category No. 3 Concrete is to provide all concrete pads shown on Plans.  Bid 

Category No. 14 Mechanical and Bid Category No. 15 Electrical are to provide 

all concrete equipment pads required for installation but not indicated on plans.  

 

O. BID CATEGORY NO. 15 - ELECTRICAL 

General Requirements in Paragraph 3.02.B above. 

Section 01 51 10 Temporary Electricity, Lighting and Warning  

    System 

Section 07 84 00 Firestopping 

Section  07 92 00 Joint Sealants 

Section  26 05 00 Common Work Results for Electrical 

Section  26 05 05 Selective Demolition for Electrical 

Section  26 05 19 Low-Voltage Electrical Power Conductors and 

    Cables 

Section  26 05 23 Control-Voltage Electrical Power Cables 

Section  26 05 26 Grounding and Bonding for Electrical Systems 

Section  26 05 29 Hangers and Supports for Electrical Systems 

Section  26 05 33.13 Conduit for Electrical Systems 

Section  26 05 33.16 Boxes for Electrical Systems 

Section  26 05 33.23 Surface Raceways for Electrical Systems 

Section  26 05 36  Cable Trays for Electrical Systems 

Section  26 05 43 Underground Ducts and Raceways for Electrical 

    Systems 

Section  26 05 44 Sleeves and Sleeve Seals for Electrical Raceways 

    And Cabling 

Section  26 05 53 Identification for Electrical Systems 

Section  26 05 83 Wiring Connections 

Section  26 08 00 Commissioning of Electrical Systems 

Section 26 09 19 Enclosed Contractors 
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Section  26 09 43 Network Lighting Controls 

Section  26 22 13 Low-Voltage Distribution Transformers 

Section  26 24 16 Panelboards 

Section  26 27 26 Wiring Devices 

Section  26 28 13 Fuses 

Section  26 28 16 Enclosed Switches and Circuit Breakers 

Section  26 29 13 Enclosed Motor Controllers 

Section  26 29 23 Variable-Frequency Motor Controllers  

Section  26 51 19 LED Interior Lighting  

Section  26 56 19 LED Exterior Lighting 

Section  27 05 00 Common Work Results for Communications 

Section  27 05 05 Selective Demolition for Communications 

Section  27 10 00 Structured Communications Cabling Systems 

Section  27 51 23 Intercommunications and Program Systems 

Section  27 53 13.13 Wireless Clock Systems 

Section  28 10 00 Access Control System 

Section  28 46 00 Fire Detection and Alarm 

 

Clarification No. 1 

Bid Category No. 5 Structural Steel shall furnish all Steel Lintels as indicated on 

Drawings.  Bid Category No. 4 Masonry is to install all Steel Lintels as indicated 

on drawings. Any lintels required for wall penetration, but not shown on the 

documents, shall be the responsibility of the contractor requiring the penetration.  

 

Clarification No. 2 

Please see sheet(s) M1.1D, M2.1D, and M3.1D. Bid Category No. 9 Metal Stud, 

Gypsum Board, and Acoustic Ceilings will be responsible for Removal and 

Reinstallation of Ceiling Tile and Ceiling Grid Systems to support Base Bid and 

Alternate 3 (M-1). Bid Category No. 15 Electrical will be responsible for 

temporary support of existing lighting, speakers, and life safety systems and 

reinstallation after the completion of work to support base bid and Alternate 3 (M-

1). 

 

Clarification No. 3 

Bid Category No. 3 Concrete is to provide all concrete pads shown on Plans.  Bid 

Category No. 14 Mechanical and Bid Category No. 15 Electrical are to provide 

all concrete equipment pads required for installation but not indicated on plans.  

 

 

 

END OF SECTION 01 12 00 
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