SECTION 00 02 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By:  School Town of Highland
9145 Kennedy Avenue
Highland, IN 46322

For:  School Town of Highland G.O. Bond 2022 Projects — Multiple Locations
Re-Bid Bid Category No. 4 — Electrical

At: School Town of Highland
9145 Kennedy Avenue
Highland, IN 46322

Until: 11:00AM (CST) on April 25, 2023

Bid Opening:  Bids will be publicly opened and read aloud at 11:00AM (CST) on April 25,
2023 in the School Town of Highland Administration Office Board Room,
located at 9145 Kennedy Avenue, Highland, IN 46322.

All work for the complete construction of the Project will be under one or more prime contracts with the
Owner based on bids received and on combinations awarded. The Construction Manager will manage the
construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation
8006 Aetna Street www.skillmanplanroom.com

Merrillville, IN 46410

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping and handling. Reprographic Services are provided by:

Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN 46360, Phone (219) 872-9111

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.
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The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to School Town of Highland. Contractors are advised that the Contract as
finally entered into with any successful Bidder may be entered into with either the School Corporation
or the Building Corporation or certain portions of the Contract may be entered into by both the School
Corporation and the Building Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any
irregularities in bidding. All Bids may be held for a period not to exceed 60 days before awarding
contracts.

School Town of Highland

By: Dr. Brian J. Smith, Superintendent

END OF SECTION 00 02 00
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A.

Drawings and General Provisions of the Prime Contract, including amended
General Conditions and other Division 1 Specification Sections, apply to Work of
this Section.

1.02 SUMMARY

A.

m

S

e

J.

K.

The intent of this Section is to indicate the Work required by the Contractors and
to provide information regarding the duties, responsibilities, and cooperation
required by the Contractors, with similar requirements for the subcontractors and
suppliers.

Owners right to maintain current operations

Occupancy requirements

Work by Owner

Permits, fees, and notices

Labor and materials

Verifications of existing dimensions

Project security

Coordination of work

Time of commencement and completion

Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A.
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Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized
to be a major part of the project, with Work to be performed concurrently and in
close coordination with Work of other Prime Contracts.

The "Contract Documents," as defined in the General Conditions, include "the
Drawings." Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
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indicated on the Drawings. Although the majority of the Drawings are "to scale,"
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments" to determine material quantities or for
other reasons.

Separate prime contracts will be awarded as per the "Schedule of Contract
Responsibilities" (see Part 3 — Execution). Contractors shall include Work
required by the Specifications and Drawings for each contract area defined in the
Schedule.

Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A.
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The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built into the Work; and familiarize himself with the
requirements and responsibilities of other Contracts to enable the required
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product
deliveries, and their effect on the overall project progress and completion. Other
Contractors shall cooperate in getting their Work and the Work of their
subcontractors completed according to the schedule as prepared and maintained by
the Construction Manager. Each Contractor shall immediately notify the
Construction Manager of a delay in delivery of products or the scheduled date of
completion that may affect the total progress of construction.

The Owner will furnish the topographical survey, either as a part of these Drawings

or separately, giving the general topographical lines existing at the site and the
property lines.
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D. Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated. Confine
operations to areas within contract limits indicated. Do not disturb portions of the
site beyond the areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or
storage of materials. Schedule deliveries to minimize space and time
requirements for storage of materials and equipment on site.

B. Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by
construction operations. Take all precautions necessary to protect the building and
its occupants during the construction period.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A. During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of
the construction project.

B. The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

C. The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.

D. Contractors must expend their best effort toward protection of the health, safety,
and welfare of occupants on the Owner’s property during the course of Work on
this Project.

1.07 OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy: The Owner will occupy the site and existing building
during the entire construction period. Cooperate with the Owner during
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construction operations to minimize conflicts and facilitate Owner usage. Perform
the Work so as not to interfere with the Owner’s operations.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and

install equipment in completed areas of the building prior to Substantial

Completion, provided such occupancy does not interfere with completion of the

Work. Such placing of equipment and partial occupancy shall not constitute

acceptance of the total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall

be fully operational. Required inspections and tests shall have been
successfully completed. Upon occupancy, the Owner will operate and
maintain mechanical and electrical systems serving occupied portions of the
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A.

The Owner intends to complete the following items of Work outside the provisions
of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos
report is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES

A.
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The Construction Manager will secure the general building permit for the Owner.

Each Contractor shall secure and pay for other permits, governmental fees, and

licenses necessary for the proper execution and completion of his Work, which are

applicable at the time the bids are also received. Fees to relocate utilities on

Owner's property shall be included in the bid of the Contractor doing the relocation.

1. State filing fees for plan approval are the responsibility of the Owner and
will be paid by the Owner.
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Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown
to Construction Manager and Owner.

Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his
Work. If a Contractor observes that the Contract Documents are at variance
therewith, he shall promptly notify the Construction Manager in writing, and
necessary changes shall be adjusted by appropriate notification. If a Contractor
performs Work knowing it to be contrary to such laws, ordinances, rules, and
regulations, and without such notice to the Construction Manager, he shall assume
full responsibility therefore and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A.
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Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and
whether or not incorporated or to be incorporated in the Work.

Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be
properly and completely clothed while working. Bare torsos, legs and feet will
not be allowed. Possession or consumption of alcoholic beverages or drugs,
tobacco or other noxious behavior on the site is strictly prohibited. Violators shall
be promptly removed from the site. Smoking is not permitted on school property
or within school buildings.

Contractors will conduct criminal background checks (extent of and/or service to
be used will be established by the Owner) on every employee assigned to work on
the Project and clear them through the National Sex Offender Registry prior to their
assignment to Project. Contractors will require the same of sub-contractors.
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E. ID Badges will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and
verify the work eligibility status of all newly hired employees of Contractor
through the E-Verify Program (Program). Contractor is not required to verify the
work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute
an affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work
eligibility status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to
certify to Contractor that the subcontractor does not knowingly employ or
contract with an unauthorized alien and has enrolled in the Program. Contractor
shall maintain on file a certification from each subcontractor throughout the
duration of this contract or project which is the subject of this contract. If
Contractor determines that a subcontractor is in violation of this provision,
Contractor may terminate its contract with the subcontractor for such violation. In
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number
of every employee that works on the project. This requirement includes the
contractor’s subs and suppliers to the fourth (4™) tier.

TSC 222080 Multiple Contract Summary Section 01 12 00-6



TSC 222080

The Owner is requiring that all contractors’ personnel and their onsite employees
and subcontractors submit to expanded history and child protection index check.
Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions
www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors

employees are vetted in accordance with 1.C. 20-26-5-10 for expanded criminal
history and expanded child protection index check. Contractor is responsible for
the cost of enrollment and employee background check. All contractors’ personnel
and employees, once cleared for work will be issued a project identification badge
that must be worn at all times while on site. All contractors/subcontractors
employees shall provide name, address, picture state driver’s license or picture
identification card and/or Safe Vendor Card to The Skillman Corporation Site
Manager upon request.

Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works
Projects enacted by the Indiana Legislator requires, in addition to requirements
already in effect, contractors to comply with the following:

1.

10.

Tier 1 —General/Prime Contractors to self-perform 15% of their total

Contract.

Qualification thru the Department of Administration or INDOT

requirement in accordance with IC 4-13.6-4.

a. Bids shall not be considered unless (1) the Prime Bidder and (2)
all lower tiered subcontractors whose subcontract value is
estimated to be $300,000 or more are qualified at the time of the
bid in accordance with IC 4 — 13.6 — 4.

Include Written Drug Testing Plan that covers all employees of the bidder

who will perform work on the public work project and meets or exceeds

the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

Minimum Insurance Requirements $1M/occurrence $2M/aggregate.

However, check your bidding requirements as the Owners may have

higher limit requirements.

Mandatory enrollment in E-Verify by all contractors down to the 4th Tier

Sub Contracts and must provide the case verification number of all

employees working on the project.

Prohibits contractors down to the 4th Tier Sub Contract from paying

employees in cash.

Requirement to retain payroll records for 3 years

All contractors down to the 4th Tier Sub Contract must comply with Fair

Labor Act, Indiana’s Workers Compensation and Unemployment

Compensation Insurance.

Mandatory Training Requirements based upon number of employees.

Failure to comply may result in debarment from public works projects for

up to 4 years.
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L All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 50 00 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING
A. Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.
1.12  VERIFICATIONS OF EXISTING DIMENSIONS

A. When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A. Each Prime Contractor shall take all reasonable precautions to prevent injury,
damage or loss to people and property in, on and adjacent to the project. This shall
include not only their own work or property but that of other contractors and the
Owner.

B. If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site
or property adjacent thereto. Once accepted by the Owner, contractors shall
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A. Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

B. Questions concerning the phasing, or "Schedule of Contract Responsibilities”
should be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

C. The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

D. Certain Specification Sections describe Work to be performed under several
contract areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this
nature as required for each contract area whether or not enumerated in the Schedule
of Contract Responsibilities.
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The following contract areas are broken down by Specifications Section
conforming basically to the CSI format.

The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However,
each Contractor is responsible to review the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase of
the Work is included in his proposal. This "Schedule of Contract Responsibilities"
is a definition of the work as it is to be bid in separate contracts. Where a specific
item of Work is not defined, but is normally inherent to a trade, or is included in
the scope of the applicable technical revision, it will be the responsibility of that
Contractor to include the Work in his proposal.

This "Schedule of Contract Responsibilities" is to aid each Contractor in defining
the Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities" do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each
Contractor should read the "Schedule of Contract Responsibilities" completely to
familiarize himself with the Work of other Contractors that may have Work in
adjacent areas and to coordinate the interfacing problems that may occur as the
work is assembled and constructed.

Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of
work involved or jurisdictional trade agreements, the Contractor will be responsible
to subcontract the Work as necessary to complete the Work included in his
Contract. No delay in the Work will be allowed due to the failure of the Contractor
to subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A.

Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor
is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A.

TSC 222080

The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within 79 calendar days after
receipt of bids.
2. Construction shall be complete within 283 consecutive calendar days, or

earlier, after Notice to Proceed.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A.

TSC 222080

PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports

Section 014510 Testing Laboratory Services
Section 0171 50 Final Cleaning

Section 230593 Testing, Adjusting, and Balancing for HVAC
PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 0112 00 Multiple Contract Summary
Section 012300 Alternates

Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values

Section 012900 Applications for Payment

Section 013100 Project Meetings

Section 013200 Schedules and Reports

Section 013300 Submittal Procedures

Section 01 40 00 Quality Requirements

Section 014510 Testing Laboratory Services (Paragraph 1.05)
Section 015050 Temporary Facilities and Controls
Section 0154 60 Environment Protection

Section 01 54 80 Utility Protection

Section 015630 Water Control

Section 01 56 90 Housekeeping & Safety

Section 015920 Offices and Sheds

Section 01 60 00 Product Requirements

Section 017250 Work Layout

Section 017310 Cutting and Patching

Section 017700 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to
purchase a license. Contractors will be invited to the project and required to use
this tool. Autodesk Build will be used as the Current Set and As-Built Record
Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-
Compliance Issues, Work Completion List and Punch List. Autodesk Build along
with the BIM Collaboration tool will facilitate overhead coordination and clash
detection. Contractors shall participate and provide BIM Models of their work to
facilitate this coordination.
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Use of excessive noise producing equipment and demolition operations that will
interrupt the normal day to day operations of the School will not be permitted during
normal operating hours. Contractors that require the use of excessive noise producing
equipment or that require the use or installation of materials that create excessive dust
or fumes must include in their bid the performance of such work after normal
operating hours. The Contractor performing the work shall provide adequate
ventilation to control fumes to allow normal operations after the installation is
complete.

PROVIDED BY DESIGNATED CONTRACTORS

Section 012100 Allowances

Section 015110 Temporary Electricity, Lighting and Warning
Systems

Section 015130 Temporary Heating, Ventilation and Cooling

Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities

Section 015180 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures

Section 015320 Tree and Plant Protection

Section 015330 Barricades

Section 015620 Dust Control

Section 015680 Erosion Control

Section 0157 60 Project Signs

Section 017200 Field Engineering

3.03 BID CATEGORIES

A.
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BID CATEGORY NO. 1 — GENERAL TRADES/SITEWORK
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities

Section 015180 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures
Section 015320 Tree and Plant Protection

Section 015330 Barricades

Section 015620 Dust Control

Section 015680 Erosion Control

Section 0157 60 Project Signs

Section 017200 Field Engineering

Section 024119 Selective Demolition (As Applicable)
Section 03 30 00 Cast-In-Place Concrete (As Applicable)
Section 033800 Post-Tensioned Concrete

Section 04 20 00 Unit Masonry

Section 05 40 00 Cold-Formed Metal Framing

Section 055000 Metal Fabrications
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Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Clarification No. 1:

Regarding Specification Sections 07 92 00 Joint Sealants; all contractors are to provide
Joint Sealants in accordance with the Contract Documents. In general, the Contractor
whose work creates a joint that requires firestopping or joint sealant (in the normal

061053
06 16 00
072100
07 92 00
079500
081113
0816 13.99
0836 13
084113
08 71 00
08 80 00
09 29 00
0991 23.99
09 96 00.99
10 14 53.99
1026 00
1168 23.99
221113
221313
311000
312000
321216
321313
321373
321823.53
323113
323119
329200
3246 00

Miscellaneous Rough Carpentry
Sheathing

Thermal Insulation

Joint Sealants (As Applicable)
Expansion Control

Hollow Metal Doors and Frames
Fiberglass Reinforced Plastic Doors and Frames
Sectional Doors

Aluminum-Framed Entrances and Storefronts
Door Hardware

Glazing

Gypsum Board

Interior Painting

High Performance Coatings

Traffic Signage

Wall and Door Protection

Site Athletic Equipment

Facility Water Distribution Piping (Site)
Facility Sanitary Sewers (Site)

Site Clearing

Earth Moving

Asphalt Paving

Concrete Paving

Concrete Paving Joint Sealants

Tennis Court Surfacing

Chain Link Fences and Gates
Decorative Metal Fences and Gates
Turf and Grasses

Subdrainage

sequence of work) is to provide the firestopping or joint sealant.

Clarification No. 2:

The Bid Category No. 1 Contractor is to include $10,000 in their bid for costs associated
with the submittal website and document management subscription. Any unused amount

will be credited back to the Owner as a deductive Change Order.

TSC 222080

Multiple Contract Summary Section 01 12 00-12



Clarification No. 3:

The Bid Category No. 1 Contractor is to include his bid, 40 man-hours for general site
clean-up (or other work) to be performed by a skilled laborer at the direction of the
Construction Manager throughout the duration of the project. At the end of the project,
unused hours will be converted into a dollar amount and returned to the Owner as a deduct
Change Order.

Clarification No. 4:

Provide adequately sized rubbish containers for Project waste, debris, and rubbish for all
contractors for the life of the Project. Dispose of container contents weekly or at more
frequent intervals if required. Provide one (1) cubic yard mobile trash cart to be used
during the project. These carts shall be emptied at the end of each workday.

Clarification No. 5:

Reference Food Service Drawings FS141.1 and FS161.1; All work indicated under
“Mechanical Work by other trades” is the responsibility of the Bid Category No. 3
Contractor. All work indicated under “Electrical work by other trades” is the responsibility
of the Bid Category No. 4 Contractor. Coordinate requirements with the Bid Category No.
2 Contractor.

Clarification No. 6:
Provide portable type toilets; "Saniprep" units or approved equal facilities. Provide
adequate facilities for all workmen on the Project and in no case less than those required
by applicable federal law(s). Provide necessary paper goods and soap. Keep facilities
clean and sanitary.

Clarification No. 7:

Regarding installation of required roof, wall, floor openings, etc.; the Contractor whose work
creates the opening or penetration is responsible for patching, repairing, and sealing the
opening or penetration. The existing roof warranty must be maintained.

Clarification No. 8:

Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 3
Contractor is responsible to provide all demolition, cutting and patching of
Mechanical/HVAC related work to include, but not limited to, grilles, ductwork, units, piping,
systems, etc. The Bid Category No. 4 Contractor is to provide all demolition, cutting and
patching of Electrical related work to include, but not limited to, light fixtures, conduit,
raceways, wiring, equipment, etc. The Bid Category No. 1 Contractor is responsible for all
other demolition, removals and patching as indicated on the contract documents.
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B. BID CATEGORY NO. 2 — KITCHEN EQUIPMENT
General Requirements in Paragraph 3.02.B above.

Section 0792 00 Joint Sealants (As Applicable)
Section 1140 00.98 Foodservice Equipment — Merkley ES
Section 1140 00.99 Foodservice Equipment — Warren ES

Clarification No. 1:

Regarding Specification Sections 07 92 00 Joint Sealants; all contractors are to provide
Joint Sealants in accordance with the Contract Documents. In general, the Contractor
whose work creates a joint that requires firestopping or joint sealant (in the normal
sequence of work) is to provide the firestopping or joint sealant.

Clarification No. 2:

Reference Food Service Drawings FS141.1 and FS161.1; All work indicated under
“Mechanical Work by other trades™ is the responsibility of the Bid Category No. 3
Contractor. All work indicated under “Electrical work by other trades” is the responsibility
of the Bid Category No. 4 Contractor. Coordinate requirements with the Bid Category No.
2 Contractor.
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C. BID CATEGORY NO. 3 - MECHANICAL
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015130 Temporary Heating, Ventilation and Cooling

Section 024119 Selective Demolition (As Applicable)

Section 03 30 00 Cast-In-Place Concrete (As Applicable)

Section 0792 00 Joint Sealants (As Applicable)

Section 224713 Drinking Fountains

Section 23 05 00 Common Work Results for HVAC

Section 230513 Common Motor Requirements for HVAC Equipment

Section 230529 Hangers and Supports for HVAC Piping and Equipment

Section 230553 Identification for HVAC Piping and Equipment

Section 230713 Duct Insulation

Section 2307 19 HVAC Piping Insulation

Section 2309 00.99 Direct Digital Control Systems

Section 231123 Facility Natural-Gas Piping System

Section 232113 Hydronic Piping

Section 233113 Metal Ducts

Section 2374 16.11 Packaged, Small-Capacity, Rooftop Air-Conditioning
Units

Section 2374 16.13  Packaged, Large-Capacity, Rooftop Air-Conditioning
Units

Clarification No. 1:

Regarding Specification Sections 07 92 00 Joint Sealants; all contractors are to provide
Joint Sealants in accordance with the Contract Documents. In general, the Contractor
whose work creates a joint that requires firestopping or joint sealant (in the normal
sequence of work) is to provide the firestopping or joint sealant.

Clarification No. 2:

Reference Food Service Drawings FS141.1 and FS161.1; All work indicated under
“Mechanical Work by other trades” is the responsibility of the Bid Category No. 3
Contractor. All work indicated under “Electrical work by other trades” is the responsibility
of the Bid Category No. 4 Contractor. Coordinate requirements with the Bid Category No.
2 Contractor.

Clarification No. 3:

Regarding installation of required roof, wall, floor openings, etc.; the Contractor whose work
creates the opening or penetration is responsible for patching, repairing, and sealing the
opening or penetration. The existing roof warranty must be maintained.

Clarification No. 4:
Concrete equipment pads and housekeeping pads shown or required are the responsibility of
the contractor installing or providing the equipment.
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Clarification No. 5:

Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 3
Contractor is responsible to provide all demolition, cutting and patching of
Mechanical/HVAC related work to include, but not limited to, grilles, ductwork, units, piping,
systems, etc. The Bid Category No. 4 Contractor is to provide all demolition, cutting and
patching of Electrical related work to include, but not limited to, light fixtures, conduit,
raceways, wiring, equipment, etc. The Bid Category No. 1 Contractor is responsible for all
other demolition, removals and patching as indicated on the contract documents.
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D. BID CATEGORY NO. 4 - ELECTRICAL
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015110 Temporary Electricity, Lighting and Warning
Systems

Section 024119 Selective Demolition (As Applicable)

Section 03 30 00 Cast-In-Place Concrete (As Applicable)

Section 07 92 00 Joint Sealants (As Applicable)

Section 26 05 00 Common Work Results for Electrical

Section 26 05 19 Low-Voltage Electrical Power Conductors and Cables

Section 26 05 26 Grounding and Bonding for Electrical Systems

Section 26 05 29 Hangers and Supports for Electrical Systems

Section 26 05 33 Raceways and Boxes for Electrical Systems

Section 26 05 44 Sleeves and Sleeve Seals for Electrical Raceways and
Cabling

Section 26 05 53 Identification for Electrical Systems

Section 2624 16 Panelboards

Section 262813 Fuses

Section 2632 13.16  Gaseous Emergency Engine Generators

Section 26 36 00 Transfer Switches

Section 26 55 61 Stage Lighting and Controls

Section 26 56 13 Lighting Poles and Standards

Section 26 56 19 LED Exterior Lighting

Section 28 13 00.99  Electronic Access Control System (ACS)

Clarification No. 1:

Regarding Specification Sections 07 92 00 Joint Sealants; all contractors are to provide
Joint Sealants in accordance with the Contract Documents. In general, the Contractor
whose work creates a joint that requires firestopping or joint sealant (in the normal
sequence of work) is to provide the firestopping or joint sealant.

Clarification No. 2:

Reference Food Service Drawings FS141.1 and FS161.1; All work indicated under
“Mechanical Work by other trades” is the responsibility of the Bid Category No. 3
Contractor. All work indicated under “Electrical work by other trades” is the responsibility
of the Bid Category No. 4 Contractor. Coordinate requirements with the Bid Category No.
2 Contractor.

Clarification No. 3:

Regarding installation of required roof, wall, floor openings, etc.; the Contractor whose work
creates the opening or penetration is responsible for patching, repairing, and sealing the
opening or penetration. The existing roof warranty must be maintained.

Clarification No. 4:
Concrete equipment pads and housekeeping pads shown or required are the responsibility of
the contractor installing or providing the equipment.
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Clarification No. 5:

Regarding Specification Section 02 41 19 Selective Demolition; The Bid Category No. 3
Contractor is responsible to provide all demolition, cutting and patching of
Mechanical/HVAC related work to include, but not limited to, grilles, ductwork, units, piping,
systems, etc. The Bid Category No. 4 Contractor is to provide all demolition, cutting and
patching of Electrical related work to include, but not limited to, light fixtures, conduit,
raceways, wiring, equipment, etc. The Bid Category No. 1 Contractor is responsible for all
other demolition, removals and patching as indicated on the contract documents.

Clarification No. 6:

The Bid Category No. 4 Contractor is responsible for all rough-in, cabling and
terminations at hollow metal frames and aluminum frames as indicated on the E Drawings.
This includes but is not limited to door hardware, ADA operators, card readers, DPS, power
supplies, etc., as indicated on the documents and specifications. Also reference the Door
Schedule and Door Hardware Specification Section. The Bid Category No. 4 Contractor
is also responsible for terminations at all equipment associated with this work to provide a
complete and operational system.

END OF SECTION 01 12 00
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