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SECTION 00 02 00 - NOTICE TO PRE-QUALIFIED BIDDERS 

 

 

NOTICE TO PRE-QUALIFIED TIER 1 BIDDERS 

 

Notice is hereby given that sealed bids will be received for a Public CMc Project under IC 5-32: 

 

  By: The Skillman Corporation 

 

  For: M.S.D. of Washington Township – North Central High School Outdoor Athletic 

Facilities – Phase 4b – Main Package   

 

   At:  8550 Woodfield Crossing Blvd. 

     Indianapolis, IN 46240 

 

 Until:  2:00 PM (local time), August 31, 2023 

 

 Bid Opening: Bids will be publicly opened and read aloud (virtual only via Microsoft TEAMS) 

at 2:00PM (local time) at 8550 Woodfield Crossing Blvd.; Indianapolis, IN 46240. 

A virtual link will be distributed via Addendum prior to bid event.      

 

All work for the complete construction of the Project will be under one or more sub-contracts with the 

Construction Manager based on bids received from pre-qualified tier 1 bidders and on combinations 

awarded.  Award of contracts will be in accordance with Indiana Public Bidding Laws. The Construction 

Manager will not self-perform any of the work on this project.    

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and Construction Manager and may be examined by prospective bidders at the following locations: 

 

Office of the Construction Manager 

The Skillman Corporation 

3834 S. Emerson Avenue, Building A 

Indianapolis, IN  46203 

 

M.S.D. of Washington Township  

8550 Woodfield Crossing Blvd. 

Indianapolis, IN 46240 

 

 

 

 

 

The Skillman Plan Room 

 

www.skillmanplanroom.com 

 

 

 

 

 

 

http://www.skillmanplanroom.com/
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Pre-Qualified Bidders, sub-subcontractors and material suppliers must place an order on 

www.skillmanplanroom.com to be able to download documents electronically or request printed 

documents.  There is no cost for downloading the bidding documents.  Bidders desiring printed 

documents shall pay for the cost of printing, shipping, and handling.  Reprographic Services are 

provided by:  

 

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661. 

 

A Pre-Bid Conference will be held on August 15, 2023, at 1:00 PM local time, via Microsoft 

Teams Virtual Meetings – hyperlink and dial in credentials are listed below.  Site investigations 

can be scheduled per bidders request.  Attendance by bidders is optional, but recommended, to 

clarify or answer questions concerning the Drawings and Project Manual for the Project. 

 

Microsoft Teams meeting  

Join on your computer, mobile app or room device  
Click here to join the meeting  
Meeting ID: 254 382 610 339  
Passcode: o4EW9n  
Download Teams | Join on the web 

Or call in (audio only)  
+1 317-762-3960,,742292900#   United States, Indianapolis  
Phone Conference ID: 742 292 900#  

 

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

 

Subcontractors submitting bids for the performance of Work as specified in this building Project 

should make such Bids to The Skillman Corporation.   Contractors shall enter into a sub-contract 

with The Skillman Corporation as the Construction Manager CMc for the Owner. 

 

The Owner and the Construction Manager reserve their right to accept or reject any Bid (or 

combination of Bids) and to waive any irregularities in bidding.  All Bids may be held for a period not 

to exceed 60 days before awarding contracts. 

 

 

THE SKILLMAN CORPORATION 

  

END OF SECTION 00 02 00 

http://www.skillmanplanroom.com/
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZTk5NGE2NTItOWVkMC00Y2IzLWEwOWYtZjM4YzJiMGU5YmRk%40thread.v2/0?context=%7b%22Tid%22%3a%22c3f805a9-5c30-4bc0-afe5-a5859c3b17d6%22%2c%22Oid%22%3a%22f7fa35df-b61b-4887-b9f2-ade0502b70fe%22%7d
https://www.microsoft.com/en-us/microsoft-teams/download-app
https://www.microsoft.com/microsoft-teams/join-a-meeting
tel:+13177623960,,742292900# 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Sub Contract, including amended 

General Conditions and other Division 1 Specification Sections, apply to Work 

of this Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Subcontractors 

and to provide information regarding the duties, responsibilities, and cooperation 

required by the Contractors, with similar requirements for the subcontractors and 

suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Sub Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is 

recognized to be a major part of the project, with Work to be performed 

concurrently and in close coordination with Work of other Sub Contracts. 
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B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of 

the Work, Contractors shall be responsible for their Work as specified herein and 

as indicated on the Drawings.  Although the majority of the Drawings are "to 

scale," Contractors are directed to use indicated dimensions for determining 

material quantities and for other reasons.  No additional monies will be allowed 

due to Contractors using "scaling instruments" to determine material quantities 

or for other reasons.  

 

C. Separate Sub contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Subcontractors shall include Work 

required by the Specifications and Drawings for each contract area defined in 

the Schedule. 

 

D. Work for the complete construction of the Project will be under multiple Sub 

contracts with the Owner.  The Construction Manager will manage the 

construction of the Project. 

 

E. Each Subcontractor shall be responsible for demolition and disposal of existing 

items relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF SUB CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Subcontractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built in to the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the 

required coordination and supervision. 

2. Each Subcontractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the 

Owner. 

1. Each Subcontractor shall cooperate with the Construction Manager in 

notifying him when the Work is at a stage to require the services of other 

Subcontractors and shall notify the Construction Manager in the event 

that such other Contractors do not carry out their responsibilities in 

connection with such notification. 

 

B. Subcontractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 

deliveries, and their effect on the overall project progress and completion. Other 

Subcontractors shall cooperate in getting their Work and the Work of their 

subcontractors completed according to the schedule as prepared and maintained 

by the Construction Manager.  Each Subcontractor shall immediately notify the 

Construction Manager of a delay in delivery of products or the scheduled date 

of completion that may affect the total progress of construction.  
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C. The Owner will furnish the topographical survey, either as a part of these 

Drawings or separately, giving the general topographical lines existing at the site 

and the property lines. 

 

D. Subcontractors required to make connections to existing utilities, especially 

sewerage where gravity flow occurs, shall verify grades and locations at points 

of such connections and shall notify the Construction Manager of circumstances 

which would adversely affect the proper flow or connection to such facilities.  

 

1.05 SUB CONTRACTORS USE OF PREMISES 

 

A. Subcontractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on this 

Project.  

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. Subcontractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on this 

Project. 

 

B. Subcontractors shall be subject to such rules and regulations for the conduct of 

the Work as the Owner may establish.  Employees shall be properly and 

completely clothed while working.  Bare torsos, legs and feet will not be 

allowed.  Possession or consumption of alcoholic beverages or drugs, tobacco, 

and other noxious behavior on the site is strictly prohibited.  Violators shall be 

promptly removed from the site.  Smoking is not permitted on the project site. 

 

1.07 OCCUPANCY REQUIREMENTS 

 

A. Partial Owner Occupancy: The Owner reserves the right to occupy and to place 

and install equipment in completed areas of the building prior to Substantial 

Completion, provided such occupancy does not interfere with completion of the 

Work.  Such placing of equipment and partial occupancy shall not constitute 

acceptance of the total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. The Construction Manager will obtain a Certificate of Occupancy from local 

building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 

be fully operational.  Required inspections and tests shall have been 

successfully completed.  Upon occupancy, the Owner will operate and 

maintain mechanical and electrical systems serving occupied portions of the 

building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 
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1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the 

provisions of these Contract Documents.  Subcontractors shall not restrict or 

interfere with the Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under 

Divisions 6, 11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. The purchase and supplying of certain materials as noted in the Project 

Manual. 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the 

Owner.  Each Subcontractor shall secure and pay for other permits, 

governmental fees, and licenses necessary for the proper execution and 

completion of his Work, which are applicable at the time the bids are also 

received.  Fees to relocate utilities on Owner's property shall be included in the 

bid of the Subcontractor doing the relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  

 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of 

shutdown to Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Subcontractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his 

Work.  If a Subcontractor observes that the Contract Documents are at variance 

therewith, he shall promptly notify the Construction Manager in writing, and 

necessary changes shall be adjusted by appropriate notification. If a 

Subcontractor performs Work knowing it to be contrary to such laws, 

ordinances, rules, and regulations, and without such notice to the Construction 

Manager, he shall assume full responsibility therefore and shall bear the costs 

attributable thereto.  
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1.10 LABOR AND MATERIALS 

 

a. Unless otherwise specifically noted, the Subcontractor shall provide and pay 

for labor, materials, equipment, tools, construction equipment and machinery, 

water, heat, utilities, transportation, and other facilities and services necessary 

for the proper execution and completion of his Work, whether temporary or 

permanent and whether or not incorporated or to be incorporated in the Work.  

 

b. Each Subcontractor shall enforce strict discipline and good order among his 

employees or other persons carrying out Work of his Contract and shall not 

permit employment of unfit person or persons or anyone not skilled in the task 

assigned to them.  

 

c. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Subcontractor shall enroll 

in and verify the work eligibility status of all newly hired employees of 

Subcontractor through the E-Verify Program (Program). Subcontractor is not 

required to verify the work eligibility status of all newly hired employees 

through the Program if the Program no longer exists. Also pursuant to I.C. 

22-5-1.7, Subcontractor must execute an affidavit affirming that the 

Subcontractor does not knowingly employ an unauthorized alien and 

confirming Subcontractor’s enrollment in the Program, unless the Program 

no longer exists, shall be filed with the Owner prior to the execution of this 

contract. This contract shall not be deemed fully executed until such 

affidavit is delivered to the Construction Manager. 

 

d. The Owner is requiring that all contractors’ personnel and their onsite 

employees (trade employees) and subcontractors submit an expanded 

criminal history check through SafeVendor, a product of Safe Hiring 

Solutions. Please visit www.safevisitorsolutions.com/safevendor-app-

agreement to create your account with SafeVendor.  (Contractor is 

responsible for the cost of this background check).  This should meet with 

the Owner’s approval prior to the employee starting work on the project.  All 

contractors’ personnel and employees once cleared for work will be issued a 

project identification badge that must be worn at all times while on site.  All 

contractors will be expected to provide the required name, address, picture 

state driver’s license or picture state identification card information to The 

Skillman Corporation Site Manager no later than 24 hours in advance of the 

employee coming to work at the project site. 

 

1.11  CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

  

http://www.safevisitorsolutions.com/safevendor-app-agreement
http://www.safevisitorsolutions.com/safevendor-app-agreement
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1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Subcontractor 

requiring said verification for the construction or fabrication of his material shall 

be the Subcontractor responsible for the procurement of the field information.  

 

1.13  PROJECT SECURITY 

 

A. Each Sub Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This 

shall include not only their own work or property but that of other contractors 

and the Owner. 

  

B. If deemed necessary by The Construction Manager a project wide security 

program may be developed for the purpose of preventing damage or loss at the 

project site or property adjacent thereto.  Once accepted by the Owner, 

Subcontractors shall comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Subcontractors shall submit their proposals based on the work included under 

each contract area as listed herein.  Include Work necessary for a complete 

project, as shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and 

be responsible for this Schedule of Contract Responsibilities and Contract 

Breakdown, prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work 

and requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example:  06100 - Rough Carpentry.)  Provide Work of this 

nature as required for each contract area whether or not enumerated in the 

Schedule of Contract Responsibilities. 

 

E. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, 

each Contractor is responsible to review the complete set of Drawings and 

Specifications to assure that Work required to be installed to complete his phase 

of the Work is included in his proposal.  This "Schedule of Contract 

Responsibilities" is a definition of the work as it is to be bid in separate contracts.  

Where a specific item of Work is not defined, but is normally inherent to a trade, 

or is included in the scope of the applicable technical revision, it will be the 

responsibility of that Contractor to include the Work in his proposal. 
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F. This "Schedule of Contract Responsibilities" is to aid each Subcontractor in 

defining the Scope of Work to be included in his proposal.  However, omissions 

from this "Schedule of Responsibilities" do not relieve the Subcontractor from 

including in his proposal that Work which will be required to complete his 

Contract.  Each Subcontractor should read the "Schedule of Contract 

Responsibilities" completely to familiarize himself with the Work of other 

Subcontractors that may have Work in adjacent areas and to coordinate the 

interfacing problems that may occur as the work is assembled and constructed. 

 

G. Where specific Work is to be completed under a particular phase of the Project 

and the Work is wholly or partially completed by other trades because of the 

type of work involved or jurisdictional trade agreements, the Subcontractor will 

be responsible to subcontract the Work as necessary to complete the Work 

included in his Contract.  No delay in the Work will be allowed due to the failure 

of the Subcontractor to subcontract related work required by jurisdictional trade 

agreements. 
 

1.15  COORDINATION OF WORK 

 

A. Each Subcontractor is responsible to coordinate his Work with the Work of other 

trades and other Subcontractors and requirements of the school system.  The 

Subcontractor must make space allowances for Work of other Contractors; 

provide necessary openings where indicated or implied by the Drawings and 

Specifications.  Each Subcontractor is responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Subcontractor shall commence work within ten (10) days after being 

notified in writing to proceed and shall complete the Work within the time 

limitations established in the Form of Agreement. 

1. It is anticipated that construction will start within 30 calendar days after 

receipt of bids. 

2. Construction shall be complete within 322 consecutive calendar days, or 

earlier, after Notice to Proceed.  

 

PART 2 - PRODUCTS (Not Used) 
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PART 3 - EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY THE CONSTRUCTION MANAGER  

Section 01 32 00 Schedules and Reports 

Section 01 45 10 Testing Laboratory Services 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 53 10 Fences (Temporary Security) 

Section 01 55 00 Access Roads and Parking Areas  

Section 01 57 60 Project Signs 

Section 01 59 10 Project Office 

Section 01 71 50 Final Cleaning 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE  

Section 01 12 00 Multiple Contract Summary 

Section 01 2 300 Alternates 

Section 01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section 01 40 00 Quality Requirements  

Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 53 20 Tree and Plant Protection 

Section 01 54 60 Environment Protection 

Section 01 54 80 Utility Protection 

Section 01 55 00 Access Roads and Parking Areas  

Section 01 56 20 Dust Control 

Section  01 56 30 Water Control 

Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

Section 01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

 

All Subcontractors shall provide their Superintendents with radios capable of 

handling multiple channels and compatible with radios used by the Construction 

Manager. 
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All contractors shall subscribe to PlanGrid for use on this project. Number of 

users is up to the contractor, however, at a minimum your site personnel will be 

required to use this product to facilitate communication. PlanGrid will be used 

for the current construction documentation to include, current set, addenda, ASI, 

As Built Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to 

determine subscription pricing. It is recommended that you have an office 

administrator to assist your field personnel. PlanGrid is a tool for the 

construction phase and will not be used for bidding. Visit 

www.skillmanplanroom.com for bid documents. 

 

C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 51 10 Temporary Electricity, Lighting and Warning  

Systems 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 51 50 Temporary Water 

Section 01 52 60 Rubbish Container 

Section 01 53 30 Barricades 

Section  01 72 00 Field Engineering 

 

3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 1 - GRANDSTANDS AND PRESS BOXES - 

PREVIOUSLY BID 

 

B. BID CATEGORY NO. 2 – SITE DEMOLITION, EARTHWORK & SITE 

UTILITIES 

General Requirements in Paragraph 3.02.B above.  

Section 01 51 50 Temporary Water 

Section 01 52 60 Rubbish Container 

Section 01 56 80 Erosion Control 

Section  01 72 00 Field Engineering 

Section 02 41 16 Structure Demolition 

Section 02 41 19 Selective Demolition 

Section 22 11 13 Facility Water Distribution Piping 

Section 22 13 13 Facility Sanitary Sewers 

Section 31 10 00 Site Clearing 

Section 31 20 00 Earth Moving 

Section 33 41 00 Storm Utility Drainage Piping 

 

  Project Specific Clarifications: 

1. Provide all selective and structural demolition.  Include removal of all 

demolished items from jobsite. 

2. Provide and maintain all erosion control measures, including all inspections 

and documentation required by IDEM following rain events.   

3. Provide road cleaning/sweeping while performing work on-site. 

4. Provide traffic control measures when required for completion of your work. 

5. Provide water service(s) to first flange above finish floor.   

http://www.plangrid.com/
http://www.skillmanplanroom.com/


 

TSC 220723  Multiple Contract Summary Section 01 12 00-10 

C. BID CATEGORY NO. 3 – ASPHALT PAVING 

General Requirements in Paragraph 3.02.B above. 

Section  01 72 00 Field Engineering 

Section 31 20 00 Earth Moving 

Section 32 13 16 Asphalt Paving 

 

Project Specific Clarifications: 

  1.   Provide traffic control measures when required for completion of your work. 

2.   Provide aggregate courses for asphalt paving as referenced in section 31 20 

00 Earth Moving.  Earth sub-grade prepared by Bid Category No. 2.   

 

D. BID CATEGORY NO. 4 – GENERAL TRADES 

General Requirements in Paragraph 3.02.B above. 

Section 01 52 60 Rubbish Container 

Section 01 53 30 Barricades 

Section  01 72 00 Field Engineering 

Section 03 30 00 Cast in Place Concrete 

Section 04 20 00 Unit Masonry 

Section 05 12 00 Structural Steel Framing 

Section 05 31 00 Steel Decking 

Section  05 50 00 Metal Fabrications 

Section  05 52 13 Pipe and Tube Railings 

Section 06 10 53 Miscellaneous Rough Carpentry 

Section 06 16 00 Sheathing 

Section 06 17 53 Shop Fabricated Wood Trusses 

Section  07 24 13.99 Direct Applied Exterior Finish System (DEFS) 

Section 07 25 00 Weather Barriers 

Section 07 31 13 Asphalt Shingles 

Section 07 41 13.16 Standing Seam Metal Roof Panels 

Section 07 42 13.13 Formed Metal Wall Panels 

Section 07 42 93 Soffit Panels 

Section 07 46 46 Fiber Cement Siding 

Section 07 53 23 Ethylene Propylene Diene Monomer Roofing 

Section 07 71 00 Roof Specialties 

Section 07 92 00 Joint Sealants 

Section 08 11 13 Hollow Metal Doors and Frames 

Section 08 31 13 Access Doors and Frames 

Section 08 33 13 Coiling Counter Doors 

Section 08 33 23 Overhead Coiling Doors 

Section 08 71 00 Door Hardware 

Section 08 91 19 Fixed Louvers 

Section 09 29 00 Gypsum Board 

Section 09 65 13 Resilient Base and Accessories 

Section 09 65 19 Resilient Tile Flooring 

Section 09 67 23.13 Resinous Flooring – Level 1 

Section 09 91 13.99 Exterior Painting 

Section 09 96 00.99 High Performance Coatings 
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Section 10 21 13.19 Plastic Toilet Compartments 

Section 10 28 00 Toilet, Bath, and Laundry Accessories 

Section 11 66 43.99 Interior Scoreboards 

Section 11 68 23.99 Site Athletic Equipment 

Section 11 68 43.43 Scoreboards/Message Boards 

Section 12 35 53 Metal Casework 

Section 13 34 19.99 Press Boxes 

Section 14 24 00 Hydraulic Elevators 

Section 31 20 00 Earth Moving 

Section 32 13 13 Concrete Paving 

Section 32 13 73 Concrete Paving Joint Sealants 

Section 32 31 13 Chain Link Fences and Gates 

Section 32 92 00 Turf and Grasses 

 

Project Specific Clarifications: 

1. Provide traffic control measures when required for completion of your work. 

2. Provide road cleaning/sweeping while performing work on-site.   

3. Provide dumpsters and rubbish containers for duration of project.  Bid 

Category No. 2 to provide dumpsters and rubbish containers for their own 

work.   

4. Provide and maintain concrete washout pit/dumpster for all concrete spoils. 

5. Provide all work at the existing Home Concession Building (reference 

Building E) and existing Soccer Press Box (reference Building D). 

 

E. BID CATEGORY NO. 5 – PLUMBING & HVAC 

General requirements in Paragraph 3.02.B above. 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 22 05 00 Common Work Results for Plumbing 

Section 22 05 19 Meters and Gages for Plumbing Piping 

Section 22 05 23 General Duty Valves for Plumbing Piping 

Section 22 05 29 Hangers and Supports for Plumbing 

Section 22 05 53 Identification for Plumbing 

Section 22 07 00 Plumbing Insulation 

Section 22 11 16 Domestic Water Piping 

Section 22 11 19 Domestic Water Piping Specialties 

Section 22 11 23 Domestic Water Pumps 

Section 22 13 16 Sanitary Waste and Vent Piping 

Section 22 13 19 Sanitary Waste Piping Specialties 

Section 22 13 23 Separators 

Section 22 33 00 Electric Water Heaters 

Section 22 42 00 Plumbing Fixtures 

Section 23 05 00 Common Work Results for HVAC 

Section 23 05 29 Hangers and Supports for HVAC 

Section 23 05 53 Identification for HVAC  

Section 23 05 93 Testing, Adjusting and Balancing for HVAC 

Section 23 07 13 Duct Insulation 

Section 23 07 19 HVAC Piping Insulation 
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Section 23 09 00.99 Direct Digital Control Systems 

Section 23 21 13 Hydronic Piping 

Section 23 32 00 Refrigerant Piping 

Section 23 31 13 Metal Ducts 

Section 23 33 00 Air Duct Accessories 

Section 23 34 23 HVAC Power Ventilators 

Section 23 37 13.99 Diffusers, Registers and Grilles 

Section 23 81 26 Split System Air Conditioners  

Section 23 82 39.19 Wall and Ceiling Unit Heaters 

 

 Project Specific Clarifications: 

1. Provide housekeeping pads for your own work/equipment. 

 

 

F. BID CATEGORY NO. 6 – ELECTRICAL & TECHNOLOGY 

General Requirements in Paragraph 3.02.B above. 

Section 01 51 10 Temporary Electricity, Lighting and Warning  

Systems 

Section  01 72 00 Field Engineering 

Section 26 05 00 Common Work Results for Electrical 

Section 26 05 10 Electrical Demolition 

Section 26 05 19 Low Voltage Power Conductors and Cables 

Section 26 05 26 Grounding and Bonding for Electrical 

Section 26 05 29 Hangers and Supports for Electrical 

Section 26 05 33 Raceways and Boxes for Electrical 

Section 26 05 43 Underground Ducts and Utility Structures 

Section 26 05 44 Sleeves and Sleeve Seals for Electrical 

Section 26 05 53 Identification for Electrical Systems 

Section 26 05 73 Arc Flash Study 

Section 26 09 23 Lighting Control Devices 

Section 26 22 13 Low Voltage Distribution Transformers 

Section 26 24 16 Panelboards 

Section 26 27 26 Wiring Devices 

Section 26 28 13 Fuses 

Section 26 28 16 Enclosed Switches and Circuit Breakers 

Section 26 29 13 Enclosed Controllers 

Section 26 51 19 LED Interior Lighting 

Section 26 52 13 Emergency and Exit Lighting 

Section 26 56 13 Lighting Poles and Standards 

Section 26 56 19 LED Exterior Lighting 

Section 27 05 00 Common Work Results for Communications 

Section 27 05 26 Grounding and Bonding for Communications 

Section 27 05 28 Pathways for Communications 

Section 27 05 43 Underground Ducts and Raceways 

Section 27 05 53 Identification for Communications 

Section  27 11 00 Communications Equipment Room Fittings 
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Section 27 11 16 Communications Cabinets, Racks Frames 

Enclosures 

Section 27 11 19 Communications Termination Blocks and Patch 

Panels 

Section 27 14 13 Copper Riser Cabling 

Section 27 14 23 Communications Optical Fiber Riser Cabling 

Section 27 51 16 Public Address System 

Section 28 23 00 Video Security 

 

  Project Specific Clarifications: 

1. Provide housekeeping pads for your own work/equipment.   

   

 

 

END OF SECTION 01 12 00 
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