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SECTION 00 02 00 - NOTICE TO BIDDERS 
 
 

NOTICE TO BIDDERS 
 
Notice is hereby given that sealed bids will be received: 
 
  By: Yorktown Community Schools 
  2311 S. Broadway Street 
  Yorktown, IN 47396 
  
  For: Yorktown High School Addition & Renovations 
   1100 S. Tiger Drive 
   Yorktown, IN 47396 
 
  At: ebid (Virtual Bid Opening)  
 
 Until: 2:00 PM(local time), February 29, 2024 
 
 Bid Opening: Bids will be publicly opened and read aloud at 2:00PM  (local time), 

Virtually via Microsoft Teams. 
 
All work for the complete construction of the Project will be under one or more prime contracts with 
the Owner based on bids received and on combinations awarded.  The Construction Manager will 
manage the construction of the Project. 
 
Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 
and may be examined by prospective bidders at the following locations: 
 

Office of the Construction Manager 
The Skillman Corporation 
3834 S. Emerson Avenue, Building A 
Indianapolis, IN  46203 
 
 

The Skillman Plan Room 
 
www.skillmanplanroom.com 
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Prime and Non-Prime Contract Bidders  must place an order on www.skillmanplanroom.com to be 
able to download documents electronically or request printed documents.  There is no cost for 
downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 
printing, shipping and handling.  Reprographic Services are provided by:  
 
Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661. 
 
WAGE SCALE: Wage Scale does not apply to this project. 
 
A Pre-Bid Conference will be held on February 14, 2024 at 2:00PM, local time, via Microsoft 
Teams. The Link is below. Attendance by bidders is optional, but recommended, in order to clarify or 
answer questions concerning the Drawings and Project Manual for the Project. 
 

Microsoft Teams meeting  
Join on your computer, mobile app or room device  
Click here to join the meeting  
Meeting ID: 217 509 448 882  
Passcode: aDP68k  
Download Teams | Join on the web 
Or call in (audio only)  
+1 317-762-3960,,144512750#   United States, Indianapolis  
Phone Conference ID: 144 512 750# 
 
Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 
with the Instructions to Bidders. 
 
The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 
percent (100%) of their Contract amount prior to execution of Contracts. 
 
Contractors submitting bids for the performance of any Work as specified in this building Project 
should make such Bids to Yorktown Community School Corporation.  Contractors are advised that the 
Contract as finally entered into with any successful Bidder may be entered into with either the School 
Corporation or the Building Corporation or certain portions of the Contract may be entered into by 
both the School Corporation and the Building Corporation. 
 
The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 
irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 
contracts. 
 
 
 Yorktown Community Schools 
 By: Rusty Byard, Maintenance Director  
 

END OF SECTION 00 02 00 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and General Provisions of the Prime Contract, including amended 
General Conditions and other Division 1 Specification Sections, apply to Work of 
this Section.  

 
1.02 SUMMARY 

 
A. The intent of this Section is to indicate the Work required by the Contractors and 

to provide information regarding the duties, responsibilities, and cooperation 
required by the Contractors, with similar requirements for the subcontractors and 
suppliers.  

 
B. Owners right to maintain current operations 
 
C. Occupancy requirements 
 
D. Work by Owner 
 
E. Permits, fees, and notices 
 
F. Labor and materials 
 
G. Verifications of existing dimensions 
 
H. Project security 
 
I. Coordination of work 
 
J. Time of commencement and completion 
 
K. Schedule of contract responsibilities 
 

1.03 WORK UNDER SEPARATE CONTRACTS  
 

A. Prime Contracts are defined to include the following contracts described in the 
Schedule of Contract Responsibilities included hereinafter; and each is recognized 
to be a major part of the project, with Work to be performed concurrently and in 
close coordination with Work of other Prime Contracts. 

 
B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 
Work, Contractors shall be responsible for their Work as specified herein and as 
indicated on the Drawings.  Although the majority of the Drawings are "to scale," 
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Contractors are directed to use indicated dimensions for determining material 
quantities and for other reasons.  No additional monies will be allowed due to 
Contractors using "scaling instruments" to determine material quantities or for 
other reasons.  

 
C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 
required by the Specifications and Drawings for each contract area defined in the 
Schedule. 

 
D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 
of the Project. 

 
E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  
 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 
 

A. The Construction Manager shall be responsible for the maintenance of the 
Construction Schedule and management of every phase of the Work.  
1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 
attached or built into the Work; and familiarize himself with the 
requirements and responsibilities of other Contracts to enable the required 
coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 
incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 
him when the Work is at a stage to require the services of other Contractors 
and shall notify the Construction Manager in the event that such other 
Contractors do not carry out their responsibilities in connection with such 
notification. 

 
B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 
deliveries, and their effect on the overall project progress and completion. Other 
Contractors shall cooperate in getting their Work and the Work of their 
subcontractors completed according to the schedule as prepared and maintained by 
the Construction Manager.  Each Contractor shall immediately notify the 
Construction Manager of a delay in delivery of products or the scheduled date of 
completion that may affect the total progress of construction.  

 
C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 
property lines. 
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D. Contractors required to make connections to existing utilities, especially sewerage 
where gravity flow occurs, shall verify grades and locations at points of such 
connections and shall notify the Construction Manager of circumstances which 
would adversely affect the proper flow or connection to such facilities.  

 
1.05  PRIME CONTRACTORS USE OF PREMISES 
 

A. Use of the Site: Limit use of the premises to work in areas indicated. Refer to 
Specification Section 01 32 00a – 01 32 00f Schedules and Reports for Schedules, 
Interior / Exterior Phasing Plans, and Construction Zones. Confine operations to areas 
within contract limits indicated.  Do not disturb portions of the site beyond the areas in 
which the Work is indicated. 

1. Owner Occupancy: Allow for Owner occupancy and use by the public. 
2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 
emergency vehicles at all times.  Do not use these areas for parking or 
storage of materials.  Schedule deliveries to minimize space and time 
requirements for storage of materials and equipment on site. 

 
B. Use of the Existing Building:  Maintain the existing building in a weathertight 

condition throughout the construction period.  Repair damage caused by 
construction operations.  Take all precautions necessary to protect the building and 
its occupants during the construction period.  

 
1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 
 

A. During the course of this Project, normal and customary functions and operations 
must be maintained.  The Contract Documents are intended to define a strict 
separation between the school activities of students and staff from the activities of 
the construction project. 

 
B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 
Project toward any students, teachers, or staff members at the school system.  
Violators shall be promptly removed from the site. 

 
C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 
communication with Owner and staff shall be through the Construction Manager. 

 
D. Contractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on 
this Project. 
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1.07 OCCUPANCY REQUIREMENTS 
 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building 
during the entire construction period. Cooperate with the Owner during 
construction operations to minimize conflicts and facilitate Owner usage. Perform 
the Work so as not to interfere with the Owner’s operations.  

 
B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 
Completion, provided such occupancy does not interfere with completion of the 
Work.  Such placing of equipment and partial occupancy shall not constitute 
acceptance of the total Work. 
1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 
Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 
Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 
be fully operational.  Required inspections and tests shall have been 
successfully completed.  Upon occupancy, the Owner will operate and 
maintain mechanical and electrical systems serving occupied portions of the 
building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 
custodial service for occupied portions of the building. 

 
1.08 WORK BY OWNER 
 

A. The Owner intends to complete the following items of Work outside the provisions 
of these Contract Documents.  Contractors shall not restrict or interfere with the 
Owner's right to the Project to accomplish this Work.  
1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 
2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 
3. Existing school maintenance work. 
4. The purchase and supplying of certain materials as noted in the Project 

Manual. 
5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 
report is available through the Construction Manager upon request. 

 
1.09 PERMITS, FEES, AND NOTICES 
 

A. The Construction Manager will secure the general building permit for the Owner.  
Each Contractor shall secure and pay for other permits, governmental fees, and 
licenses necessary for the proper execution and completion of his Work, which are 
applicable at the time the bids are also received.  Fees to relocate utilities on 
Owner's property shall be included in the bid of the Contractor doing the relocation. 
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1. State filing fees for plan approval are the responsibility of the Owner and 
will be paid by the Owner. 

 
B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  
 

C. Shutdowns of existing systems shall be limited to minimum time required and 
scheduled with other involved parties.  Provide 2 days written notice of shutdown 
to Construction Manager and Owner.  

 
D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 
 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 
regulations, and orders of public authorities bearing on the performance of his 
Work.  If a Contractor observes that the Contract Documents are at variance 
therewith, he shall promptly notify the Construction Manager in writing, and 
necessary changes shall be adjusted by appropriate notification. If a Contractor 
performs Work knowing it to be contrary to such laws, ordinances, rules, and 
regulations, and without such notice to the Construction Manager, he shall assume 
full responsibility therefore and shall bear the costs attributable thereto.  

 
1.10 LABOR AND MATERIALS 

 
A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 
utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of his Work, whether temporary or permanent and 
whether or not incorporated or to be incorporated in the Work.  

 
B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 
of unfit person or persons or anyone not skilled in the task assigned to them.  

 
C. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be 
properly and completely clothed while working.  Bare torsos, legs and feet will 
not be allowed.  Possession or consumption of alcoholic beverages or drugs, 
tobacco or other noxious behavior on the site is strictly prohibited.  Violators shall 
be promptly removed from the site.  Smoking is not permitted on school property 
or within school buildings. 
 

D. Contractors will conduct criminal background checks (extent of and/or service to 
be used will be established by the Owner) on every employee assigned to work on 
the Project and clear them through the National Sex Offender Registry prior to their 
assignment to Project. Contractors will require the same of sub-contractors.  
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E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 
from the Contractor that the employee/subcontractor employee or independent 
contractor has a satisfactory record to work on the Project. 

 
F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 

verify the work eligibility status of all newly hired employees of Contractor 
through the E-Verify Program (Program). Contractor is not required to verify the 
work eligibility status of all newly hired employees through the Program if the 
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 
an affidavit affirming that the Contractor does not knowingly employ an 
unauthorized alien and confirming Contractor’s enrollment in the Program, unless 
the Program no longer exists, shall be filed with the Owner prior to the execution 
of this contract. This contract shall not be deemed fully executed until such 
affidavit is delivered to the Owner. 

 
Contractor and its subcontractors shall not knowingly employ or contract with an 
unauthorized alien or retain an employee or contract with a person that contractor 
or its subcontractor subsequently learns is an unauthorized alien. If Contractor 
violates this provision the Owner shall require Contractor to remedy the violation 
not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 
fails to remedy the violation within the thirty (30) day period, the Owner shall 
terminate the contract for breach of contract.  If Owner terminates the contract, 
Contractor shall be liable to the Owner for actual damages in addition to any other 
contractual remedies. There is a rebuttable presumption that Contractor did not 
knowingly employ an unauthorized alien if Contractor verified the work 
eligibility status of the employee through the Program. 
 
Prior to performing any work, Contractor shall require each subcontractor to 
certify to Contractor that the subcontractor does not knowingly employ or 
contract with an unauthorized alien and has enrolled in the Program. Contractor 
shall maintain on file a certification from each subcontractor throughout the 
duration of this contract or project which is the subject of this contract. If 
Contractor determines that a subcontractor is in violation of this provision, 
Contractor may terminate its contract with the subcontractor for such violation. In 
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number 
of every employee that works on the project. This requirement includes the 
contractor’s subs and suppliers to the fourth (4th) tier.  
 

G. The Owner is requiring that all contractors’ personnel and their onsite employees 
and subcontractors submit to expanded history and child protection index check. 
Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions 
www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors 
employees are vetted in accordance with I.C. 20-26-5-10 for expanded criminal 
history and expanded child protection index check. Contractor is responsible for 
the cost of enrollment and employee background check.  All contractors’ personnel 
and employees, once cleared for work will be issued a project identification badge 
that must be worn at all times while on site.  All contractors/subcontractors 
employees shall provide name, address, picture state driver’s license or picture 
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identification card and/or Safe Vendor Card to The Skillman Corporation Site 
Manager upon request. 

 
H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 

Projects enacted by the Indiana Legislator requires, in addition to requirements 
already in effect, contractors to comply with the following: 
1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  
2. Qualification thru the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4.  
a. Bids shall not be considered unless (1) the Prime Bidder and (2) 

all lower tiered subcontractors whose subcontract value is 
estimated to be $300,000 or more are qualified at the time of the 
bid in accordance with IC 4 – 13.6 – 4. 

3. Include Written Drug Testing Plan that covers all employees of the bidder 
who will perform work on the public work project and meets or exceeds 
the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 
However, check your bidding requirements as the Owners may have 
higher limit requirements. 

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 
Sub Contracts and must provide the case verification number of all 
employees working on the project.  

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 
employees in cash. 

7. Requirement to retain payroll records for 3 years 
8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 
Compensation Insurance. 

9. Mandatory Training Requirements based upon number of employees. 
10. Failure to comply may result in debarment from public works projects for 

up to 4 years.  
 

I. All contractors down to the 4th Tier Sub Contract must maintain general liability 
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 
and General Aggregate Limit of $2,000,000. Other requirements and limits may 
apply see specification section 00 50 00 Schedule of Insurance Requirements. 

 
1.11  CUTTING AND PATCHING  

 
A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 
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1.12 VERIFICATIONS OF EXISTING DIMENSIONS 
 
A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 
responsible for the procurement of the field information.  

 
1.13  PROJECT SECURITY 

 
A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This shall 
include not only their own work or property but that of other contractors and the 
Owner. 
  

B. If deemed necessary by The Construction Manager a project wide security program 
may be developed for the purpose of preventing damage or loss at the project site 
or property adjacent thereto.  Once accepted by the Owner, contractors shall 
comply. 

 
1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 
A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 
shown on the Drawings and called for in the Specifications. 

 
B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 
responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 
prior to submitting proposals and during construction. 

 
C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 
requirements of all other contract areas. 

 
D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 
nature as required for each contract area whether or not enumerated in the Schedule 
of Contract Responsibilities. 

 
E. The following contract areas are broken down by Specifications Section 

conforming basically to the CSI format. 
 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 
convenience of the Contractor in preparing a proposal for this Project. However, 
each Contractor is responsible to review the complete set of Drawings and 
Specifications to assure that Work required to be installed to complete his phase of 
the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 
is a definition of the work as it is to be bid in separate contracts.  Where a specific 
item of Work is not defined, but is normally inherent to a trade, or is included in 



 
TSC 222020  Multiple Contract Summary Section 01 12 00-9 

the scope of the applicable technical revision, it will be the responsibility of that 
Contractor to include the Work in his proposal. 

 
G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 
"Schedule of Responsibilities" do not relieve the Contractor from including in his 
proposal that Work which will be required to complete his Contract.  Each 
Contractor should read the "Schedule of Contract Responsibilities" completely to 
familiarize himself with the Work of other Contractors that may have Work in 
adjacent areas and to coordinate the interfacing problems that may occur as the 
work is assembled and constructed. 

 
H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 
work involved or jurisdictional trade agreements, the Contractor will be responsible 
to subcontract the Work as necessary to complete the Work included in his 
Contract.  No delay in the Work will be allowed due to the failure of the Contractor 
to subcontract related work required by jurisdictional trade agreements. 

 
1.15  COORDINATION OF WORK 

 
A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 
make space allowances for Work of other Contractors; provide necessary openings 
where indicated or implied by the Drawings and Specifications.  Each Contractor 
is responsible to protect his own Work. 

 
1.16 TIME OF COMMENCEMENT AND COMPLETION 
 

A. The Contractor shall commence work within ten (10) days after being notified in 
writing to proceed and shall complete the Work within the time limitations 
established in the Form of Agreement. 
1. It is anticipated that construction will start within 89 calendar days after 

receipt of bids. 
2. Construction shall be complete within 498 consecutive calendar days, or 

earlier, after Notice to Proceed.  
 
PART 2 - PRODUCTS (Not Used) 
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PART 3 - EXECUTION  
 
3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 
 
3.02 GENERAL REQUIREMENTS 
 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 
Section 01 32 00 Schedules and Reports 
Section 01 45 10 Testing Laboratory Services 
Section 01 59 10 Project Office 
Section 01 71 50 Final Cleaning 
 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 
Section 00 82 00 Electronic Waiver 
Section 01 12 00 Multiple Contract Summary 
Section 01 23 00 Alternates 
Section 01 25 00 Contract Modification Procedures 
Section  01 28 00 Schedule of Values 
Section  01 29 00 Applications for Payment 
Section 01 31 00 Project Meetings 
Section 01 32 00 Schedules and Reports 
Section 01 33 00 Submittal Procedures 
Section 01 40 00 Quality Requirements  
Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 
Section 01 50 50 Temporary Facilities and Controls 
Section 01 54 60 Environment Protection 
Section 01 54 80 Utility Protection 
Section  01 56 30 Water Control 
Section 01 56 90 Housekeeping & Safety
Section 01 59 20 Offices and Sheds 
Section 01 60 00 Product Requirements 
Section 01 72 50 Work Layout 
Section  01 73 10 Cutting and Patching 
Section 01 77 00 Contract Closeout 
 
All Contractors shall provide their Superintendents with radios capable of handling 
multiple channels and compatible with radios used by the Construction Manager. 
 
Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to 
purchase a license. Contractors will be invited to the project and required to use 
this tool. Autodesk Build will be used as the Current Set and As-Built Record 
Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-
Compliance Issues, Work Completion List and Punch List. 
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C. PROVIDED BY DESIGNATED CONTRACTORS  
Section 01 21 00 Allowances 
Section 01 51 10 Temporary Electricity, Lighting and Warning  

Systems 
Section 01 51 30 Temporary Heating, Ventilation and Cooling 
Section 01 51 50 Temporary Water 
Section 01 51 60 Temporary Sanitary Facilities 
Section 01 51 80 Temporary Fire Protection 
Section  01 52 10 Construction Aids and Temporary Enclosures 
Section 01 52 60 Rubbish Container 
Section 01 53 10 Fences (Temporary Security) 
Section 01 53 20 Tree and Plant Protection 
Section 01 53 30 Barricades 
Section 01 55 00 Access Roads and Parking Areas 
Section 01 56 20 Dust Control 
Section 01 56 80 Erosion Control 
Section 01 57 60 Project Signs 
Section  01 72 00 Field Engineering 

 
3.03 BID CATEGORIES 
 

A. BID CATEGORY NO. 1 – GENERAL TRADES 
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances  
Section 01 51 50   Temporary Water 
Section 01 51 60  Temporary Sanitary Facilities   
Section 01 51 80 Temporary Fire Protection  
Section 01 52 10 Construction Aids and Temporary Enclosures  
Section 01 52 60 Rubbish Container 
Section 01 53 10 Fences (Temporary Security)  
Section 01 53 20  Tree and Plant Protection 
Section 01 53 30 Barricades  
Section 01 55 00 Access Roads and Parking Areas  
Section 01 56 20 Dust Control 
Section 01 56 80  Erosion Control  
Section 01 57 60 Project Signs 
Section 01 72 00 Field Engineering   
Section 02 41 19 Selective Structure Demolition  
Section 03 30 00 Cast-In-Place Concrete 
Section 03 30 01  Site Cast-In-Place Concrete 
Section 03 35 00 Concrete Surface Treatment  
Section 03 54 16 Hydraulic Cement Underlayment 
Section 04 20 00 Unit Masonry   
Section 06 10 53 Wood Blocking 
Section  06 83 00 Composite Paneling  
Section 07 21 00 Thermal Insulation 
Section 07 42 13 Formed Metal Wall Panels and Soffit 
Section  07 84 13 Penetration Firestopping  
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Section 07 92 00 Joint Sealants 
Section 07 92 01 Site Wall Joint Sealants 
Section 07 95 00 Expansion Control 
Section 08 11 13 Hollow Metal Doors and Frames  
Section 08 14 16 Flush Wood Doors 
Section 08 31 13 Access Doors and Frames  
Section 08 33 13 Coiling Counter Doors  
Section 08 33 23 Overhead Coiling Doors 
Section 08 71 00 Door Hardware  
Section 09 42 16 Decorative Wall Panels 
Section 09 91 23  Interior Painting 
Section 09 96 00 High-Performance Coatings 
Section 10 11 00 Visual Display Surfaces 
Section 10 12 00 Display Cases 
Section 10 14 16 Plaques 
Section 10 14 19 Dimensional letter Signage 
Section 10 21 13 Toilet Compartments 
Section 10 21 23 Cubicle Curtain and Track 
Section 10 26 00 Wall and Door Protection 
Section  10 28 00 Toilet, Bath, and Laundry Accessories 
Section 10 43 13  Defibrillator Cabinets  
Section 10 44 13 Fire Extinguishers and Cabinets 
Section 10 51 13 Metal Lockers 
Section 11 30 13 Residential Appliances 
Section 11 53 13 Laboratory Fume Hoods  
Section 11 66 23 Gymnasium Equipment 
Section 12 24 13 Roller Window Shades 
Section 12 32 16 Manufactured Plastic-Laminate-Faced Casework 
Section 12 36 63 Solid Surface Countertops 
Section 12 66 00 Telescoping Stands 
Section 13 34 19 Metal Building Systems 
Section            20 00 10  Common Work Results for Fire Suppression,   

Plumbing and HVAC 
Section            20 00 50  Common Materials and Methods for Fires 

Suppression, Plumbing, and HVAC 
Section            20 00 60  Common Pipe, Valves, and Fittings for Fire 

Suppression, Plumbing and HVAC 
Section 21 10 00 Water Based Fire Suppression  
Section 31 10 00 Site Clearing 
Section 31 20 00 Earth Moving 
Section 31 20 10 Earthwork – Building 
Section 31 25 00 Temporary Erosion 
Section 31 32 19 Geotextiles 
Section 31 66 15 Helical Piers 
Section 32 11 23 Granular Base 
Section 32 11 23  Asphalt Paving  
Section 32 13 13 Concrete Paving  
Section  32 17 23 Paving Marking  
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Section 32 31 13 Chain-Link Fences and Gates  
Section 32 31 19 Decorative Fences and Gates  
Section  32 92 00 Turf and Grasses 
Section 32 93 00 Plants 
Section 33 05 00 Common Work results for Utilities  
Section 33 10 00 Water Distribution 
Section 33 30 00  Sanitary Sewerage 
Section 33 41 00  Storm Utility Drainage Piping  
Section  33 46 00 Subdrainage 
 
Project Specific Clarifications:  
1. Provide all erosion control measures.  
2. Provide all site clearing, site demolition, and selective demolition.  
3. Provide and maintain concrete washout pit.  
4. Provide temporary access roads and construction entrances as 

indicated in section 01 32 00. Include installation and removal when 
and as directed by the Construction Manager.  

5. Provide traffic control measures for your own work.  
6. Provide road cleaning/sweeping for the entire project duration.  
7. Provide final As-Built survey for utility work. 
8. Provide all slab on grade work including hot water and winter 

blanket protection, as required, based on the construction schedule.  
9. All spoils from excavation work generated by Bid Category No. 1 

shall be removed from site by Bid Category No. 1.  
10. Provide rubbish containers for your own work. Bid Category 3 and 

5 shall provide dumpsters and rubbish containers for their own 
work. Provide Dumpsters and Rubbish containers for the duration 
of the project for the balance of the contractors.  

11. Bid Category No. 1 Contractor is responsible for joint sealant at 
hollow metal frames.  

12. Include 100 labor hours ad 50 carpenter hours for us at the discretion 
of the Construction Manager.  

13. Bid Category 4 Contractor shall provide hardware required for 
aluminum/glass doors that are included in their scope of work. Bid 
Category No. 1 Contractor shall furnish permanent cores for these 
doors for installation by Bid Category No. 4 Contractor.  

14. Bid Category No. 1 Contractor shall provide five (5) Construction 
grade padlocks keyes with freeze protection for gates and doors. 
Generate ten (10) keys for distribution as directed by the 
Construction Manager.  

15. Receive and install steel embeds and anchor bolts furnished by the 
Bid Category No. 2 Contractor.  

16. Bid Category 1 shall provide / establish a durable and stable building 
pad per the Guideline Schedule to allow commencement of the Pre-
Engineered Metal Building.  
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17. Regarding Specification Sections 06 10 53 – Wood Blocking & 06 
16 00 – Wood Wall Sheathing; The Bid Category No. 3 Contractor 
is responsible for all wood blocking and sheathing required for roof 
installation including inside parapet wall sheathing, MEP curbs, 
metal roof copings, roof hatches, etc. This includes any “Densdeck” 
type sheathing or plywood required at the inside face and top of 
parapet walls. The Bid Category No. 5 Contractor is responsible for 
wood blocking and plywood within the Metal Stud Walls, plywood 
attached to metal stud walls (including plywood or wood studs 
required at all window openings).  The Bid Category No. 1 
Contractor is responsible for all other wood blocking required in the 
Contract Document. 

18. Bid Category No. 1 Contractor to provide protection of existing 
track surface and existing concession building.  

19. Provide temporary fencing for existing tree protection.  
20. Provide Thermal Insulation required in the Contract Documents for 

your own work.  
21. Bid Category No. 1 Contractor to provide 1” Galvanized Metal 

Form Deck necessary for Locker Room Cast-In-Place bench 
assembly.  

22. Included 50 painter hours for use at the discretion of the 
Construction Manager. 

23. Bid Category No.1 Contractor to provide adequate temporary wall 
for temporary classroom spaces and temporary clinic space 
indicated in the interior construction phasing plan in Specification 
Section 01 32 00d Schedule and Reports.  

24. Bid Category No. 1 Contractor to provide adequate visqueen 
barriers in the corridors to separate contractors and students/staff as 
indicated in the interior phasing plan in Specification Section 01 32 
00 Schedule and Reports.  
 

B. BID CATEGORY NO. 2 – STRUCTURAL STEEL 
General Requirements in Paragraph 3.02.B above.  
Section 01 21 00 Allowances 
Section  01 53 30 Barricades  
Section  01 72 00 Field Engineering 
Section 05 12 00 Structural Steel Framing 
Section 05 31 00 Steel Decking  
Section 05 50 00 Metal Fabrications 
Section 05 51 19  Metal Grating Stairs   
Section 05 52 13 Steel Pipe and Tube Railings 
Section 05 52 14 Pipe and Tube Railings – Stainless Steel   
 
Project Specific Clarifications: 
1. Crane equipment will be restricted to the haul roads as indicated in 

the phasing plan located in specification section 01 32 00.  
2. Provide any cleaning of column pads before column installation.  
3. Coordinate roof opening with Bid Category 1 and 9 Contractors.  
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4. Field verify as-built anchor bolt survey provide by Bid Category No. 
1 Contractor before starting steel erection  

5. Provide drinking water, hand washing stations, and sanitizer for 
your own labor force.  

6. Provide traffic control measures for your own work.  
 

C. BID CATEGORY NO. 3 - ROOFING 
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances  
Section 01 52 60 Rubbish Container  
Section 06 10 53  Wood Blocking  
Section 06 16 00 Wood Wall Sheathing 
Section  07 53 23 Ethylene-Propylene-Diene-Monomer (EPDM) Roof 
Section 07 62 00  Sheet Metal Flashing and Trim 
Section 07 71 00 Roof Specialties 
Section 07 71 29 Manufactured Roof Expansion Joints 
Section 07 72 00 Roof Accessories 
Section 07 92 00 Joint Sealants 
Section 07 92 01 Site Wall Joint Sealants 
Section 07 95 00 Expansion Control  
 
 
Project Specific Clarifications: 
1.                Regarding Specification Sections 06 10 53 – Wood Blocking, 06 16 

00 – Wood Wall Sheathing; The Bid Category No. 3 Contractor is 
responsible for all wood blocking,  and sheathing required for roof 
installation including inside parapet wall sheathing, MEP curbs, 
metal roof copings, roof hatches, etc. This includes any “Densdeck” 
type sheathing or plywood required at the inside face and top of 
parapet walls. The Bid Category No. 5 Contractor is responsible for 
wood blocking and plywood within the Metal Stud Walls, plywood 
attached to metal stud walls (including plywood or wood studs 
required at all window openings).  The Bid Category No. 1 
Contractor is responsible for all other wood blocking required in the 
Contract Document.            

2.  Provide drinking water, hand washing stations, and sanitizer for your 
own labor force.  

3. Provide traffic control measures for your own work. 
4. Provide Thermal Insulation required in the Contract Documents for 

your own work.  
 

D. BID CATEGORY NO. 4 – WINDOWS/STOREFRONTS/CURTAINWALL 
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances  
Section 06 10 53   Wood Blocking 
Section 07 92 00 Joint Sealants 
Section 08 36 15 Glazed Aluminum Sectional Doors   
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Section 08 41 13 Aluminum-Framed Entrances and Storefronts 
Section 08 80 00 Glazing  
Section 08 83 00 Mirrors  
 
Project Specific Clarifications:  
1. Provide drinking water, hand washing stations, and sanitizer for your own 

labor force.  
2. Provide traffic control measures for your own work. 
3. Bid Category 4 Contractor shall provide hardware required for 

aluminum/glass doors that are included in their scope of work. Bid Category 
No. 1 Contractor shall furnish permanent cores for these doors for 
installation by Bid Category No. 4 Contractor. 

 
E. BID CATEGORY NO. 5 – METAL FRAMING/DRYWALL/CEILINGS 

General requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances  
Section 01 52 60 Rubbish Container 
Section 05 40 00 Cold-Formed Metal Framing 
Section 06 10 53  Wood Blocking  
Section 06 16 00 Wood Wall Sheathing 
Section 06 16 43  Gypsum Board Sheathing  
Section 06 40 00 Interior Architectural Woodwork 
Section 07 21 00 Thermal Insulation  
Section 07 27 26 Fluid-Applied Membrane Air Barriers  
Section 07 92 00 Joint Sealants 
Section 07 92 01 Site Wall Joint Sealants 
Section 07 95 00 Expansion Control  
Section 09 21 16 Gypsum Board Shaft Wall Assemblies  
Section 09 22 16 Non-Structural Metal Framing 
Section 09 29 00 Gypsum Board  
Section 09 51 13 Acoustical Panel Ceilings 
Section 09 51 36 Metal Mesh Ceilings 
Section 09 54 36 Wood Grille Ceilings and Walls 
 
Project Specific Clarifications:  
1. Provide drinking water, hand washing stations, and sanitizer for your own 

labor force.  
2. Provide traffic control measures for your own work. 
3. Regarding Specification Sections 06 10 53 – Wood Blocking, 06 16 00 – 

Wood Wall Sheathing; The Bid Category No. 3 Contractor is responsible 
for all wood blocking and sheathing required for roof installation including 
inside parapet wall sheathing, MEP curbs, metal roof copings, roof hatches, 
etc. This includes any “Densdeck” type sheathing or plywood required at 
the inside face and top of parapet walls. The Bid Category No. 5 Contractor 
is responsible for wood blocking and plywood within the Metal Stud Walls, 
plywood attached to metal stud walls (including plywood or wood studs 
required at all window openings).  The Bid Category No. 1 Contractor is 
responsible for all other wood blocking required in the Contract Document. 
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4. Bid Category No. 5 Contractor is responsible to provide joint sealant at 
hollow metal frames installed within drywall partitions.  

5.  Include 50 Carpenter man hours for use at the discretion of the Construction 
Manager.  

6. Provide Thermal Insulation for all interior and exterior wall indicated in the 
Contract Documents.  

 
F. BID CATEGORY NO. 6 – FLOOR COVERING 

General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances  
Section 07 92 00 Joint Sealants 
Section 09 30 00 Tiling 
Section 09 65 13 Resilient Base and Accessories 
Section 09 65 20 Resilient Tile Flooring - Rubber  
Section 09 65 23 Luxury Vinyl Flooring (LVT) 
Section 09 66 23 Resinous Matrix Terrazzo Flooring 
Section 09 68 13 Tile Carpeting 
 
Project Specific Clarifications:  
1. Provide drinking water, hand washing stations, and sanitizer for your own 

labor force.  
2. Provide traffic control measures for your own work. 
3. Include 50 hours of additional floor preparation above requirements noted 

in the Contract Documents to be used at the discretion of the Construction 
Manager. 

 
G. BID CATEGORY NO. 7 – ATHLETIC FLOORING 

General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances  
Section 07 92 00 Joint Sealants 
Section 09 62 53 Synthetic Indoor Turf Flooring 
Section 09 64 66 Wood Athletic Flooring  
Section 09 65 66 Resilient Athletic Flooring  
Section 09 67 66 Fluid-Applied Athletic Flooring  
 
Project Specific Clarifications:  
1. Provide drinking water, hand washing stations, and sanitizer for your own 

labor force.  
2. Provide traffic control measures for your own work. 
3. Include 50 hours of additional floor preparation above requirements noted 

in the Contract Documents to be used at the discretion of the Construction 
Manager.  
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H. BID CATEGORY NO. 8 – CASEWORK AND MILLWORK 
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances  
Section 07 92 00 Joint Sealants 
Section 12 35 55 Wood Laboratory Casework  
 
Project Specific Clarifications:  
1. Provide drinking water, hand washing stations, and sanitizer for your own 

labor force.  
2. Provide traffic control measures for your own work. 
3. Provide joint sealants for your own work.  

 
I. BID CATEGORY NO. 9 – PLUMBING  

General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances  
Section 01 72 00 Field Engineering   
Section 02 41 19 Selective Structure Demolition  
Section 07 92 00 Joint Sealants 
Section  07 84 13 Penetration Firestopping  
Section 07 84 46  Fire-Resistive Joint Systems 
Section            20 00 10  Common Work Results for Fire Suppression,   

Plumbing and HVAC 
Section            20 00 50  Common Materials and Methods for Fires 

Suppression, Plumbing, and HVAC 
Section            20 00 60  Common Pipe, Valves, and Fittings for Fire 

Suppression, Plumbing and HVAC 
Section  20 01 80 Common Insulation for Plumbing and HVAC 
Section 22 11 19  Domestic Water Piping Specialties  
Section 22 13 19 Sanitary Waste Piping Specialties  
Section 22 14 23  Storm Drainage Piping Specialties  
Section 22 40 00  Plumbing Fixtures  
Section 22 45 00  Emergency Plumbing Fixtures  
Section 22 47 00  Drinking Fountain and Water Coolers  
Section 22 63 15  Natural Gas Piping Specialties  
Section            22 66 00  Chemical Waste System for Laboratory and 

Healthcare Facilities  
Section  22 68 00  Laboratory Safety Device System 
 
Project Specific Clarifications:  
1. Provide drinking water, hand washing stations, and sanitizer for your own 

labor force.  
2. Provide traffic control measures for your own work. 
3.  All spoils generated by Bid Category No. 9 Contractor shall be removed 

from the job site. 
4. Provide housekeeping pads for your own work.  

 
  



 
TSC 222020  Multiple Contract Summary Section 01 12 00-19 

J. BID CATEGORY NO. 10 – MECHANICAL  
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances 
Section 02 41 19 Selective Structure Demolition  
Section 07 92 00 Joint Sealants 
Section  07 84 13 Penetration Firestopping  
Section 07 84 46  Fire-Resistive Joint Systems 
Section 01 51 30 Temporary Heating, Ventilation and Cooling 
Section            20 00 10  Common Work Results for Fire Suppression,   

Plumbing and HVAC 
Section            20 00 50  Common Materials and Methods for Fires 

Suppression, Plumbing, and HVAC 
Section            20 00 60  Common Pipe, Valves, and Fittings for Fire 

Suppression, Plumbing and HVAC 
Section  20 01 80 Common Insulation for Plumbing and HVAC 
Section  23 05 93 Testing and Balancing  
Section  23 09 00  Instrumentation and Control for HVAC  
Section  23 21 13   Hydronic Piping Systems  
Section  23 25 00  HVAC Water Treatment 
Section  23 31 13  Metal Ducts  
Section  23 33 00   Air Duct Accessories  
Section  23 34 23  HVAC Power Ventilators  
Section  23 36 00  Air Terminal Units  
Section  23 37 13 Diffusers, Registers, Grilles & Louvers  
Section  23 73 13  Modular Indoor Air Handling Units  
Section  23 82 16  Air Coils  
Section  23 82 19  Fan Coil Unit  
Section  23 82 33  Convectors & Finned Tube Radiation – Hydronic  
Section  23 82 39  Unit Heaters 
 
Project Specific Clarifications:  
1. Provide drinking water, hand washing stations, and sanitizer for your own 

labor force.  
2. Provide traffic control measures for your own work. 
3.  Provide housekeeping pads for your own equipment.  
 

 K. BID CATEGORY NO. 11 – ELECTRICAL  
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances  
Section 01 51 10 Temporary Electricity, Lighting and Warning  

Systems 
Section 01 72 00 Field Engineering   
Section 02 41 19 Selective Structure Demolition  
Section  07 84 13 Penetration Firestopping  
Section 07 84 46  Fire-Resistive Joint Systems 
Section 07 92 00 Joint Sealants 
Section 26 05 00  Common Work Results for Electrical  
Section 26 05 19  Low-Voltage Electrical Power Conductors & Cables  
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Section 26 05 26  Grounding & Bonding for Electrical Systems  
Section 26 05 29  Hangers & Supports for Electrical Systems  
Section 26 05 33  Raceways & Boxes for Electrical Systems  
Section            26 05 43   Underground Ducts and Raceways for Electrical 

Systems  
Section            26 05 44  Sleeves & Sleeve Seals for Electrical Raceways and 

Cables  
Section 26 05 53  Identification for Electrical Systems  
Section 26 09 23  Lighting Control Devices  
Section 26 22 00   Low-Voltage Transformers  
Section 26 24 16  Panelboards  
Section 26 27 26  Wiring Devices  
Section 26 28 13 Fuses  
Section 26 28 16  Enclosed Switches & Circuit Breakers  
Section 26 29 13   Enclosed Controllers  
Section 26 51 00  Interior Lighting 
Section 27 05 00  Common Work Results for Communications  
Section            27 05 26  Grounding and Bonding for Communications 

Systems  
Section 27 05 28  Pathways for Communications Systems  
Section 27 05 50  Firestopping for Communications Systems  
Section 27 05 53  Identification for Communication Systems  
Section 27 08 10  Verification Testing of Structured Cabling  
Section 27 11 00  Communications Equipment Room Fittings  
Section 27 13 00  Communications Backbone Cabling  
Section 27 15 00  Communications Horizontal Cabling  
Section            27 16 00  Communications Connecting Cords, Devices & 

Adapters  
Section            27 51 20  Fieldhouse and Weights & Conditioning Sound 

Reinforcement 
Section 28 31 11  Digital, Addressable Fire-Alarm System 
 
Project Specific Clarifications:  
1. Provide drinking water, hand washing stations, and sanitizer for your own 

labor force.  
2. Provide traffic control measures for your own work. 
3. All spoils generated by Bid Category No. 11 Contractor shall be removed 

from the job site.  
4.  Bid Category No. 11 shall coordinate with Duke Energy for all underground 

electrical routing. Provide Weaterhead as indicated in the Construction 
Documents.  

5.  Bid Category No. 11 Contractor stall provide housekeeping pad for 
proposed electric transformer. Coordinate location with Duke Energy. 

 
 

  
END OF SECTION 01 12 00 
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