SECTION 00 02 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Clark-Pleasant Community School Corporation
50 Center Street, Whiteland, IN 46184

For: Whiteland High School Ph 2B: Cafe Kitchen Band Choir Auditorium
300 E. Main Street, Whiteland, IN 46184

At:  Clark-Pleasant Community School Corporation
50 Center Street, Whiteland, IN 46184

Until: 2:00 PM (local time), October 17, 2024

Bid Opening: Bids will be publicly opened and read aloud at 2:00 PM (local time), at Clark-
Pleasant Community School Corporation, 50 Center Street, Whiteland, IN
46184

All work for the complete construction of the Project will be under one or more prime contracts with
the Owner based on bids received and on combinations awarded. The Construction Manager will
manage the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation
3834 S. Emerson Avenue, Building A www.skillmanplanroom.com

Indianapolis, IN 46203
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Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping and handling. Reprographic Services are provided by:

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661.

WAGE SCALE: Wage Scale does not apply to this project.

A Pre-Bid Conference will be held on September 27, 2024 at 1:00 PM, local time, at Whiteland
Community High School, 300 E. Main Street, Whiteland, IN 46184, and via Microsoft Teams.
Attendance by bidders is optional, but recommended, in order to clarify or answer questions
concerning the Drawings and Project Manual for the Project.

Microsoft Teams need help?

Join the meeting now
Meeting [D: 259 264 682 625
Passcode: e2snSW

Dial in by phone

+1 317-762-3960,,181572522# United States, Indianapolis
Find a local number

Phone conference ID: 181 572 522#

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to Clark Pleasant Community School Corporation (a public building
corporation). Contractors are advised that the Contract as finally entered into with any successful
Bidder may be entered into with either the School Corporation or the Building Corporation or certain
portions of the Contract may be entered into by both the School Corporation and the Building
Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any

irregularities in bidding. All Bids may be held for a period not to exceed 60 days before awarding
contracts.

Clark Pleasant Community School Corporation
By: Sam Arnes

END OF SECTION 00 02 00
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SECTION 0112 00 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A.

Drawings and General Provisions of the Prime Contract, including amended
General Conditions and other Division 1 Specification Sections, apply to Work of
this Section.

1.02 SUMMARY

A.

m

S

e

J.

K.

The intent of this Section is to indicate the Work required by the Contractors and
to provide information regarding the duties, responsibilities, and cooperation
required by the Contractors, with similar requirements for the subcontractors and
suppliers.

Owners right to maintain current operations

Occupancy requirements

Work by Owner

Permits, fees, and notices

Labor and materials

Verifications of existing dimensions

Project security

Coordination of work

Time of commencement and completion

Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A.

Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized
to be a major part of the project, with Work to be performed concurrently and in
close coordination with Work of other Prime Contracts.
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B. The "Contract Documents," as defined in the General Conditions, include "the
Drawings." Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
indicated on the Drawings. Although the majority of the Drawings are "to scale,"
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments" to determine material quantities or for
other reasons.

C. Separate prime contracts will be awarded as per the "Schedule of Contract
Responsibilities" (see Part 3 — Execution). Contractors shall include Work
required by the Specifications and Drawings for each contract area defined in the

Schedule.

D. Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

E. Each Contractor shall be responsible for demolition and disposal of existing items

relative to his Contract.
1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A. The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built into the Work; and familiarize himself with the
requirements and responsibilities of other Contracts to enable the required
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

B. Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product
deliveries, and their effect on the overall project progress and completion. Other
Contractors shall cooperate in getting their Work and the Work of their
subcontractors completed according to the schedule as prepared and maintained by
the Construction Manager. Each Contractor shall immediately notify the
Construction Manager of a delay in delivery of products or the scheduled date of
completion that may affect the total progress of construction.
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C. The Owner will furnish the topographical survey, either as a part of these Drawings
or separately, giving the general topographical lines existing at the site and the
property lines.

D. Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A. General: During the construction period, the Prime Contractors jointly shall have
full use of the premises for construction operations, including use of the site. Each
Prime Contractor’s use of the premises is limited only by the Owner’s right to
perform work or to retain other Contractors on portions of the Project.

B. Use of the Site: Limit use of the premises to work in areas indicated. Confine
operations to areas within contract limits indicated. Do not disturb portions of the
site beyond the areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or
storage of materials. Schedule deliveries to minimize space and time
requirements for storage of materials and equipment on site.

C. Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by
construction operations. Take all precautions necessary to protect the building and
its occupants during the construction period.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A. During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of
the construction project.

B. The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

C. The Owner intends to instruct students, teachers, and staff to refrain from

communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.
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D.

Contractors must expend their best effort toward protection of the health, safety,
and welfare of occupants on the Owner’s property during the course of Work on
this Project.

1.07 OCCUPANCY REQUIREMENTS

A.

Full Owner Occupancy: The Owner will occupy the site and existing building
during the entire construction period. Cooperate with the Owner during
construction operations to minimize conflicts and facilitate Owner usage. Perform
the Work so as not to interfere with the Owner’s operations.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and

install equipment in completed areas of the building prior to Substantial

Completion, provided such occupancy does not interfere with completion of the

Work. Such placing of equipment and partial occupancy shall not constitute

acceptance of the total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall

be fully operational. Required inspections and tests shall have been
successfully completed. Upon occupancy, the Owner will operate and
maintain mechanical and electrical systems serving occupied portions of the
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A.

The Owner intends to complete the following items of Work outside the provisions
of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos
report is available through the Construction Manager upon request.
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1.09 PERMITS, FEES, AND NOTICES

A.

The Construction Manager will secure the general building permit for the Owner.

Each Contractor shall secure and pay for other permits, governmental fees, and

licenses necessary for the proper execution and completion of his Work, which are

applicable at the time the bids are also received. Fees to relocate utilities on

Owner's property shall be included in the bid of the Contractor doing the relocation.

1. State filing fees for plan approval are the responsibility of the Owner and
will be paid by the Owner.

Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown
to Construction Manager and Owner.

Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his
Work. If a Contractor observes that the Contract Documents are at variance
therewith, he shall promptly notify the Construction Manager in writing, and
necessary changes shall be adjusted by appropriate notification. If a Contractor
performs Work knowing it to be contrary to such laws, ordinances, rules, and
regulations, and without such notice to the Construction Manager, he shall assume
full responsibility therefore and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A.

Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and
whether or not incorporated or to be incorporated in the Work.

Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be
properly and completely clothed while working. Bare torsos, legs and feet will
not be allowed. Possession or consumption of alcoholic beverages or drugs,
tobacco or other noxious behavior on the site is strictly prohibited. Violators shall
be promptly removed from the site. Smoking is not permitted on school property
or within school buildings.
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D. Contractors will conduct criminal background checks (extent of and/or service to
be used will be established by the Owner) on every employee assigned to work on
the Project and clear them through the National Sex Offender Registry prior to their
assignment to Project. Contractors will require the same of sub-contractors.

E. ID Badges will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and
verify the work eligibility status of all newly hired employees of Contractor
through the E-Verify Program (Program). Contractor is not required to verify the
work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute
an affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work
eligibility status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to
certify to Contractor that the subcontractor does not knowingly employ or
contract with an unauthorized alien and has enrolled in the Program. Contractor
shall maintain on file a certification from each subcontractor throughout the
duration of this contract or project which is the subject of this contract. If
Contractor determines that a subcontractor is in violation of this provision,
Contractor may terminate its contract with the subcontractor for such violation. In
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number
of every employee that works on the project. This requirement includes the
contractor’s subs and suppliers to the fourth (4™) tier.
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G. The Owner is requiring that all contractors’ personnel and their onsite employees
and subcontractors submit to expanded history and child protection index check.
Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions
www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors
employees are vetted in accordance with 1.C. 20-26-5-10 for expanded criminal
history and expanded child protection index check. Contractor is responsible for
the cost of enrollment and employee background check. All contractors’ personnel
and employees, once cleared for work will be issued a project identification badge
that must be worn at all times while on site. All contractors/subcontractors
employees shall provide name, address, picture state driver’s license or picture
identification card and/or Safe Vendor Card to The Skillman Corporation Site
Manager upon request.

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works
Projects enacted by the Indiana Legislator requires, in addition to requirements
already in effect, contractors to comply with the following:

1. Tier 1 —General/Prime Contractors to self-perform 15% of their total
Contract.
2. Qualification thru the Department of Administration or INDOT

requirement in accordance with IC 4-13.6-4.

a. Bids shall not be considered unless (1) the Prime Bidder and (2)
all lower tiered subcontractors whose subcontract value is
estimated to be $300,000 or more are qualified at the time of the
bid in accordance with IC 4 — 13.6 — 4.

3. Include Written Drug Testing Plan that covers all employees of the bidder
who will perform work on the public work project and meets or exceeds
the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate.
However, check your bidding requirements as the Owners may have
higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier
Sub Contracts and must provide the case verification number of all
employees working on the project.

6. Prohibits contractors down to the 4th Tier Sub Contract from paying
employees in cash.

7. Requirement to retain payroll records for 3 years

8. All contractors down to the 4th Tier Sub Contract must comply with Fair

Labor Act, Indiana’s Workers Compensation and Unemployment
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.

10. Failure to comply may result in debarment from public works projects for
up to 4 years.
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All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 50 00 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING
A. Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.
1.12  VERIFICATIONS OF EXISTING DIMENSIONS

A. When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A. Each Prime Contractor shall take all reasonable precautions to prevent injury,
damage or loss to people and property in, on and adjacent to the project. This shall
include not only their own work or property but that of other contractors and the
Owner.

B. If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site
or property adjacent thereto. Once accepted by the Owner, contractors shall
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A. Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

B. Questions concerning the phasing or "Schedule of Contract Responsibilities”
should be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

C. The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

D. Certain Specification Sections describe Work to be performed under several
contract areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this
nature as required for each contract area whether or not enumerated in the Schedule
of Contract Responsibilities.

E. The following contract areas are broken down by Specifications Section
conforming basically to the CSI format.
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F. The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However,
each Contractor is responsible to review the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase of
the Work is included in his proposal. This "Schedule of Contract Responsibilities"
is a definition of the work as it is to be bid in separate contracts. Where a specific
item of Work is not defined, but is normally inherent to a trade, or is included in
the scope of the applicable technical revision, it will be the responsibility of that
Contractor to include the Work in his proposal.

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining
the Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities" do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each
Contractor should read the "Schedule of Contract Responsibilities" completely to
familiarize himself with the Work of other Contractors that may have Work in
adjacent areas and to coordinate the interfacing problems that may occur as the
work is assembled and constructed.

H. Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of
work involved or jurisdictional trade agreements, the Contractor will be responsible
to subcontract the Work as necessary to complete the Work included in his
Contract. No delay in the Work will be allowed due to the failure of the Contractor
to subcontract related work required by jurisdictional trade agreements.

1.1S  COORDINATION OF WORK

A. Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor
is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A. The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within 55 calendar days after
receipt of bids.
2. Construction shall be complete within 1015 consecutive calendar days, or

earlier, after Notice to Proceed.

PART 2 - PRODUCTS (Not Used)
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PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports
Section 014510 Testing Laboratory Services
Section 015910 Project Office
Section 017150 Final Cleaning
B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 0112 00 Multiple Contract Summary
Section 012300 Alternates
Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values
Section 012900 Applications for Payment
Section 013100 Project Meetings
Section 013200 Schedules and Reports
Section 013300 Submittal Procedures
Section 013400 BIM Coordination and Clash Detection
Section 0140 00 Quality Requirements
Section 014510 Testing Laboratory Services (Paragraph 1.05)
Section 015050 Temporary Facilities and Controls
Section 01 54 60 Environment Protection
Section 01 54 80 Utility Protection
Section 015630 Water Control
Section 0156 90 Housekeeping & Safety
Section 015920 Offices and Sheds
Section 01 60 00 Product Requirements
Section 0172 50 Work Layout
Section 017310 Cutting and Patching
Section 017700 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

All contractors shall subscribe to PlanGrid for use on this project. Number of users
is up to the contractor, however, at a minimum your site personnel will be required
to use this product to facilitate communication. PlanGrid will be used for the current
construction documentation to include, current set, addenda, ASI, As Built
Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine
subscription pricing. It is recommended that you have an office administrator to
assist your field personnel. PlanGrid is a tool for the construction phase and will
not be used for bidding. Visit www.skillmanplanroom.com for bid documents
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C. PROVIDED BY DESIGNATED CONTRACTORS

Section 012100 Allowances

Section 015110 Temp Electricity, Lighting and Warning
Systems

Section 015130 Temporary Heating, Ventilation and Cooling

Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities

Section 015180 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures

Section 015260 Rubbish Container

Section 015310 Fences (Temporary Security)

Section 015320 Tree and Plant Protection

Section 015330 Barricades

Section 015500 Access Roads and Parking Areas

Section 015620 Dust Control

Section 015680 Erosion Control

Section 015760 Project Signs

Section 0172 00 Field Engineering

3.03 BID CATEGORIES

A. BID CATEGORY NO. 1 -GENERAL TRADES

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015160 Temporary Sanitary Facilities
Section 015180 Temporary Fire Protection
Section 015210 Construction Aids and Temporary Enclosures
Section 015260 Rubbish Container

Section 015310 Fences (Temporary Security)
Section 015320 Tree and Plant Protection

Section 015330 Barricades

Section 015500 Access Roads and Parking Areas
Section 015620 Dust Control

Section 015680 Erosion Control

Section 015760 Project Signs

Section 017200 Field Engineering

Section 024119 Selective Demolition

Section 033000 Cast-In-Place Concrete

Section 033001 Site Cast-In-Place Concrete
Section 033500 Polished Concrete Finishing
Section 033700 Stained and Sealed Concrete Flooring
Section 033900 Concrete Sealing

Section 034500 Precast Architectural Concrete
Section 06 1053 Rough Carpentry

Section 06 64 00 Architectural Woodwork
Section 071310 Waterproofing

Section 072113 Rigid Insulation

Section 07 84 00 Firestopping

Section 079200 Joint Sealers
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079201
081113
081213
0814 16
083100
08 33 00
0833 14
083316
08 36 00
08 71 00
0891 19
09 67 40
09 77 20
098410
101100
10 14 53
1021 13
1026 00
102813
1044 13
1051 15
10 60 00
10 60 10
10 60 20
1099 10
11 60 00
116113
116123
1161 33
116833
122413
12 61 00
12 66 16
1293 01
312000
312323
312333
312500

316250
321122
321123
321200
321313
321723
321823
323112
323300
329200
329300
331130

Site Wall Joint Sealants

Steel Doors

Steel Frames

Flush Wood Doors

Access Doors and Panels
Insulated Rolling Service Doors
Overhead Coiling Counter Doors
Overhead Coiling Grille
Aluminum and Glass Overhead Doors
Door Hardware

Fixed Louvers

Epoxy Flooring

Decorative Fiberglass Reinforced Panels
Fabric Wall Panels

Visual Display Boards

Traffic Signage

Toilet Compartments

Corner Guards

Toilet Accessories

Fire Extinguishers and Cabinets
Standard Metal Lockers
Portable Garment Racks

Ballet Bars

Mailboxes

Display Cases

Acoustic Doors

Orchestra Shell

Portable Platforms

Production Rigging

Field Event Athletic Equipment
Window Shades

Fixed Seating

Telescoping Bleachers

Athletic Site Furnishings
Earthwork

EPS Foam Fill

Utility Trenching and Backfilling
Erosion Control & Stormwater Pollution Prevention
(SWPP)

Aggregate Piers

Aggregate Base Course
Granular Base

Asphalt Paving

Concrete Paving

Pavement Markings

Track Surfacing — Latex

Chain Link Fences and Gates
Site Furnishings

Turf and Grasses

Plants

Fire Protection Distribution
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Section 333100 Sanitary Sewers

Section 334200 Stormwater Conveyance

Clarifications:

1. Regarding any references to “GC” or “General Contractor” indicated on the

TSC 221170.02

Contract Documents, this work is the responsibility of the Bid Category No. 1
Contractor.

The Bid Category No. 1 Contractor is to include his bid, sweeping compound
and 400 man-hours for general building and site clean-up (or other work) to be
performed by a skilled laborer at the direction of the Construction Manager
throughout the duration of the project. At the end of the project, unused hours
will be converted into a dollar amount and returned to the Owner as a deduct
Change Order.

The Bid Category No. 1 Contractor shall provide plywood covered frames for
window openings, overhead door openings, and hinged plywood at door openings
to maintain temperatures necessary to perform the work and provide security.
Provide protection against adverse weather so that the building and materials will
not be damaged, and against unauthorized entry. Protection shall be provided
well in advance of finishing operations to prevent penetration of dust or moisture
into finished areas. Provide five (5) Construction grade padlocks keyed alike
with freeze protection for gates/doors with a minimum of ten (10) keys for
distribution to designated contractors and the Construction Administrator.

Concrete equipment pads and housekeeping pads shown or required for
mechanical, plumbing, fire protection and electrical equipment are the
responsibility of the contractor providing the equipment. Concrete for
encasement and light poles/bases is the responsibility of the Bid Category No.
15 Contractor.

The Bid Category No. 1 Contractor is responsible to remove any dirt and mud
that is tracked on the school lots and public roadways on a daily basis.

Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

Regarding Specification Section 06 10 53 — Misc. Rough Carpentry; The Bid
Category No. 4 Contractor is responsible for all wood blocking required for roof
installation including MEP curbs, metal roof coping and roof hatches. The Bid
Category No. 5 Contractor is responsible for wood blocking within and/or
attached to the Metal Stud Walls (see exterior wall details). The Bid Category
No. 1 Contractor is responsible for all other wood blocking required in the
Contract Document including but not limited to temporary enclosures for winter
conditions at all window and door openings.

Bid Category No. 1 Contractor is responsible for insulation under concrete floor

slabs. Bid Category No. 2 Contractor is responsible for cavity wall insulation,
Bid Category No. 4 Contractor is responsible for roof insulation and parapet
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10.
11.

12.

13.

14.

sheathing, Bid Category No. 5 Contractor is responsible for all insulation within
all stud framing.

Provide 5,000 SF of interior partitions/dust barriers to separate occupied areas
from construction areas. Interior partitions to be stud walls with drywall (joints
taped) on occupied side of partitions. Include 2000 SF of acoustical batt
insulation. Include 4 (lockable) doors and frames. Location designated by the
Construction Manager.

Bid Category No. 1 Contractor is responsible to caulk their HM Frames.
All excavation spoils to be removed from site.

Bid Category No. 1 Contractor is responsible for installing,
maintaining, and removing all required temporary construction
fencing throughout the duration of the project.

Bid Category No. 1 Contractor is responsible for supplying and
installing all door hardware, including but not limited to all electrified
door hardware. Bid Category No. 15 Contractor will provide power
and the Bid Category No. 1 Contractor will be responsible for all
other low voltage wiring required for the door hardware.

Bid Category No. 1 Contractor will provide all necessary door
hardware to the Bid Category No. 6 contractor for installation.

B. BID CATEGORY NO. 2 - MASONRY

Section 01 21 00 Allowances

Section 04 0513 Masonry Mortar and Grout
Section 042001 Unit Masonry

Section 042100 Unit Masonry

Section 04 86 00 Limestone

Section 072113 Rigid Insulation

Section 07 27 26 Air/Water Resistive Barrier
Clarifications:

1.

TSC 221170.02

Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

Bid Category No. 1 Contractor is responsible for insulation under concrete
floor slabs. Bid Category No. 2 Contractor is responsible for cavity wall
insulation, Bid Category No. 4 Contractor is responsible for roof insulation and
parapet sheathing, Bid Category No. 5 Contractor is responsible for all
insulation within all stud framing.

Bid Category No. 2 Contractor is responsible for providing their own
dumpsters.
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C. BID CATEGORY NO. 3 — STRUCTURAL STEEL/MISC METALS

Section
Section
Section
Section
Section
Section
Section
Section

051200 Structural Steel Framing

051213 Architecturally Exposed Structured Steel Framing
052100 Steel Joist Framing

053100 Steel Decking

05 50 00 Metal Fabrications

0551 00 Metal Stairs

055210 Steel Pipe Railings

055213 Pipe and Tube Railings [Stainless Steel]

D. BID CATEGORY NO. 4 — ROOFING

Section 012100 Allowances

Section 061053 Rough Carpentry

Section 0616 43 Gypsum Sheathing

Section 07 5419 PVC Roofing

Section 07 62 00 Sheet Metal Flashing and Trim

Section 07 72 00 Automatic Smoke Vents

Section 07 72 10 Roof Hatches

Section 07 92 00 Joint Sealants

Clarifications:

1. Regarding Specification Section 07 92 00 - Joint Sealants, all contractors are to

TSC 221170.02

provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

Regarding Specification Section 06 10 53 — Misc. Rough Carpentry; The Bid
Category No. 4 Contractor is responsible for all wood blocking required for
roof installation including MEP curbs, metal roof coping and roof hatches.

Please note: The contractor is to submit the roofing manufacturer by name
on their Bid Form. The Bidder will make no changes to this listed Roof
Manufacturer after submission of Bid.

Bid Category No. 1 Contractor is responsible for insulation under concrete
floor slabs. Bid Category No. 2 Contractor is responsible for cavity wall
insulation, Bid Category No. 4 Contractor is responsible for roof insulation
and parapet sheathing, Bid Category No. 5 Contractor is responsible for all
insulation within all stud framing.
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Roofing Contractor shall coordinate roof penetrations with the appropriate
trades to ensure that all penetrations conform with the roof systems
installation requirements. Provide all material necessary to seal these
penetrations.

Roofing Contractor to furnish and install roofing gutters and downspouts and
include tie into downspout boot or adapter. Downspout boot or adapter is to
be provided and installed by Bid Category No. 1 Contractor. Coordinate
exact locations of downspouts with Bid Category No. 1 Contractor.

Roofing Contractor to inform the Construction Manager within 10
business days of the Pre-Award Conference of any known material lead
time concerns.

E. BID CATEGORY NO. 5 —METAL STUDS, DRYWALL & ACOUSTICAL

Section 012100 Allowances

Section 054000 Cold Formed Metal Framing
Section 061053 Rough Carpentry

Section 0616 43 Gypsum Sheathing

Section 072116 Fiberglass Insulation
Section 072119 Spray Foam Insulation
Section 074213 Flat Metal Wall Panels
Section 074219 Fluted Metal Siding

Section 0921 16 Gypsum Board Assemblies
Section 09 5100 Acoustical Ceilings
Clarifications:

1. Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
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provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

Regarding Specification Section 06 10 53 — Misc. Rough Carpentry; The Bid
Category No. 4 Contractor is responsible for all wood blocking required for roof
installation including MEP curbs, metal roof coping and roof hatches. The Bid
Category No. 5 Contractor is responsible for wood blocking within and/or
attached to the Metal Stud Walls (see exterior wall details). The Bid Category
No. 1 Contractor is responsible for all other wood blocking required in the
Contract Document including but not limited to temporary enclosures for winter
conditions at all window and door openings.
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Bid Category No. 1 Contractor is responsible for insulation under concrete
floor slabs. Bid Category No. 2 Contractor is responsible for cavity wall
insulation, Bid Category No. 4 Contractor is responsible for roof insulation and
parapet sheathing, Bid Category No. 5 Contractor is responsible for all
insulation within all stud framing.

4. Bid Category No. 5 Contractor is responsible to provide cement backer board
for tile as required in specification 09 30 00 — Tiling. All other work required for
tiling installation is by Flooring Bid Category.

5. Include 200 carpenter man hours for use at the discretion of the Construction
Manager. At the end of the project, unused hours will be converted into a dollar
amount and returned to the Owner as a deduct Change Order.

6. Bid Category No. 5 Contractor is responsible for providing their own
dumpsters.

F. BID CATEGORY NO. 6 — CURTAINWALL, STOREFRONT & GLAZING

Section 012100 Allowances

Section 07 92 00 Joint Sealants

Section 084113 Alum-Framed Entrances, Storefronts, Fixed Windows

Section 08 80 00 Glazing

Clarifications:

1. Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

2. Bid Category No. 6 Contractor to caulk the interior and exterior perimeter of all
their work.

3. Bid Category No. 1 Contractor will provide all necessary door hardware to
the Bid Category No. 6 contractor for installation.

G. BID CATEGORY NO. 7 - MILLWORK/CASEWORK

Section 1026 23 Decorative Protection Panels

Section 116010 Music Storage

Section 123216 Plastic-Laminate Casework

Section 123583 Instrument Storage

Section 1236 61 Solid Surface Fabrications
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H. BID CATEGORY NO. 8§ — FLOORING

Section 012100 Allowances

Section 093000 Tiling

Section 09 64 00 Stage Flooring

Section 09 64 66 Theater Classroom Flooring
Section 09 65 00 Resilient Flooring

Section 09 6723 Kitchen Flooring

Section 09 68 50 Carpet Tile

L BID CATEGORY NO. 9 — EPOXY TERRAZZO

Section 012100 Allowances
Section 09 44 00 Epoxy Terrazzo

J. BID CATEGORY NO. 10 — PAINTING

Section 012100 Allowances
Section 09 72 00 Wallcovering
Section 09 91 00 Painting

Clarifications:

1. Include 200 painter man hours for use at the discretion of the Construction

Manager. At the end of the project, unused hours will be converted into a
dollar amount and returned to the Owner as a deduct Change Order.

K. BID CATEGORY NO. 11 —FOOD SERVICE EQUIPMENT

Section 012100 Allowances
Section 114000 Food Service Equipment
Clarifications:

1. Bid category NO. 11 contractor is responsible for moving, transporting, and
setting in place of all (new and existing) food service equipment. MEP contractors
will make final service connections.

L. BID CATEGORY NO. 12 — FIRE PROTECTION

Section 012100 Allowances

Section 2101 00 Fire Suppression Common Requirements

Section 210517 Sleeves And Sleeve Seals For Fire-suppression Piping
Section 210518 Escutcheons For Fire-suppression Piping

Section 210523 Gen-duty Valves For Water-based Fire-suppr Piping
Section 210553 ID For Fire-suppression Piping And Equipment
Section 211313 Wet-pipe Sprinkler Systems
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Clarifications:

1. Concrete equipment pads and housekeeping pads shown or required for
plumbing, mechanical and electrical equipment are the responsibility of the
contractor installing or providing the equipment. Reference the Drawings for
detail of pads.

2. The Bid Category No. 14 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 12, 13, 14, and 15.

3. Regarding Specification Section 07 84 13 — Penetration Firestopping, the
contractor whose work creates a condition requiring firestopping will be
responsible to provide firestopping in accordance with the contract documents.

M. BID CATEGORY NO. 13 — PLUMBING

Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section

Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
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012100
015150
024119
07 84 00
220100
220513

220516
220517
220518
220519
2205 23.12
22 0523.13
22 0523.14
220529

22 0548.13

220553
220593
220719
221116
221119
2211 23.21
221316
221319
2213 19.13
221323
2214 14
2214 23
224213.13
2242 13.16
224216.13
2242 16.16
224233

Allowances

Temporary Water

Selective Demolition (As applicable)

Penetration Firestopping

Plumbing Common Requirements

Common Motor Requirements For Plumbing
Equipment

Expansion Fittings And Loops For Plumbing Piping
Sleeves And Sleeve Seals For Plumbing Piping
Escutcheons For Plumbing Piping

Meters And Gauges For Plumbing Piping

Ball Valves For Plumbing Piping

Butterfly Valves For Plumbing Piping

Check Valves For Plumbing Piping

Hangers And Supports For Plumbing Piping And
Equipment
Vibration Controls
Equipment
Identification For Plumbing Piping And Equipment
Testing, Adjusting, And Balancing For Plumbing
Plumbing Piping Insulation

Domestic Water Piping

Domestic Water Piping Specialties

Inline, Domestic-water Pumps

Sanitary Waste And Vent Piping

Sanitary Waste Piping Specialties

Sanitary Drains

Sanitary Waste Interceptors

Storm Drainage Piping

Storm Drainage Piping Specialties

Commercial Water Closets

Commercial Urinals

Commercial Lavatories

Commercial Sinks

Wash Fountains

For Plumbing Piping And
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Section

2247 16 Pressure Water Coolers

Clarifications:

1.

Concrete equipment pads and housekeeping pads shown or required for
plumbing, mechanical and electrical equipment are the responsibility of the
contractor installing or providing the equipment. Reference the Drawings for
detail of pads.

Regarding any references to “PC” or “Plumbing Contractor” indicated on the
Contract Documents, this work is the responsibility of the Bid Category No.
13 Contractor.

The Bid Category No. 14 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 12, 13, 14, and 15.

Regarding Specification Section 07 84 00 — Penetration Firestopping, the
contractor whose work creates a condition requiring firestopping will be
responsible to provide firestopping in accordance with the contract documents.

N. BID CATEGORY NO. 14 - MECHANICAL

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
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012100 Allowances

015130 Temporary Heating, Ventilation and Cooling
024119 Selective Demolition (As applicable)

07 84 00 Penetration Firestopping

2301 00 Mechanical Common Requirements

230513 Common Motor Requirements For HVAC Equipment
230516 Expansion Fittings And Loops For HVAC Piping
230517 Sleeves And Sleeve Seals For HVAC Piping

230518 Escutcheons For HVAC Piping

230519 Meters And Gauges For HVAC Piping

23 0523.12 Ball Valves For HVAC Piping

23 0523.13  Butterfly Valves For HVAC Piping

23 0523.14  Check Valves For HVAC Piping

230529 Hangers And Supports For HVAC Piping And
Equipment

23 0548.13  Vibration Controls For HVAC

230553 Identification For HVAC Piping And Equipment

230593 Testing, Adjusting, And Balancing For HVAC

2307 13 Duct Insulation

2307 16 HVAC Equipment Insulation

2307 19 HVAC Piping Insulation

23 09 00 Instrumentation And Control For HVAC

23 09 01 Variable-frequency Motor Controllers

2309 23.14  Flow Instruments

230993 Sequence Of Operations For HVAC Controls

231123 Facility Natural-gas Piping

232113 Hydronic Piping

232116 Hydronic Piping Specialties

232123 Hydronic Pumps

Multiple Contract Summary Section 01 12 00-20



Section 232513 Water Treatment For Closed-loop Hydronic Systems
Section 233113 Metal Ducts

Section 233300 Air Duct Accessories

Section 233346 Flexible Ducts

Section 233423 HVAC Power Ventilators

Section 2336 00 Terminal Units

Section 2337 13.13  Air Diffusers

Section 233713.23  Registers And Grilles

Section 233723 HVAC Gravity Ventilators

Section 236423.16 Water to Water Heat Pumps

Section 237219 Fixed Plate Air-to-air Energy Recovery Units
Section 2373 13.16  Indoor, Semi-Custom Air Handling Units

Section 23 8126 Split-System Air Conditioners

Section 23 8146.13  Water-to-air Heat Pumps

Section 238219 Fan Coil Units

Section 23 82 36 Finned-Tubed Radiation Heaters

Section 238323 Radiant-Heating Electric Panels

Clarifications:

1. Concrete equipment pads and housekeeping pads shown or required for

plumbing, mechanical and electrical equipment are the responsibility of the
contractor installing or providing the equipment. Reference the Drawings for
detail of pads.

The Bid Category No. 14 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 12, 13, 14, and 15. See Section
01 34 00 BIM Coordination and Clash Detection.

Regarding Specification Section 07 84 00 — Penetration Firestopping, the
contractor whose work creates a condition requiring firestopping will be
responsible to provide firestopping in accordance with the contract documents.

Regarding any references to “MC” or “Mechanical Contractor”
indicated on the Contract Documents, this work is the responsibility of the Bid
Category No. 14 Contractor.

N. BID CATEGORY NO. 15 — ELECTRICAL & TECHNOLOGY

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
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012100 Allowances

015110 Temporary Electricity, Lighting and Warning Systems
024119 Selective Demolition (As applicable)

07 84 00 Penetration Firestopping

26 01 00 Electrical Common Requirements

26 0519 Low-voltage Electrical Power Conductors And Cables
26 0523 Control-voltage Electrical Power Cables

26 05 26 Grounding And Bonding For Electrical Systems

26 0529 Hangers And Supports For Electrical Systems

26 05 33.13  Conduits For Electrical Systems
26 0533.16  Boxes And Covers For Electrical Systems
26 05 33.23  Surface Raceways For Electrical Systems
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Section 26 05 44
Section 26 05 53
Section 26 05 73.16
Section 26 09 23
Section 26 09 43.23
Section 26 09 61
Section 262213
Section 262413
Section 2624 16
Section 262726
Section 2628 16
Section 2629 13.03
Section 2632 13.16
Section 26 36 00
Section 2643 13
Section 26 51 00
Section 265213
Section 2656 13
Section 26 56 19
Section 26 56 68
Section 26 56 69
Section 26 6621.11
Section 270500
Section 27 0526
Section 27 0528
Section 270553
Section 27 11 00
Section 271116
Section 271119
Section 27 14 23
Section 2715 00.23
Section 271513
Section 27 1543
Section 274116
Section 275123
Section 27 53 13
Section 28 13 00
Section 2823 00
Clarifications:

1.
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Sleeves And Sleeve Seals For Electrical Raceways And
Cabling

Identification For Electrical Systems

Coordination Studies

Lighting Control Devices

Relay-based Lighting Controls

Production Lighting

Low-voltage Distribution Transformers
Switchboards

Panelboards

Wiring Devices

Enclosed Switches

Manual And Magnetic Motor Controllers
Gas-Engine-Driven Generator Sets

Transfer Switches

Surge Protective Devices For Low-voltage Electrical
Power Circuits

Led Interior Lighting

Emergency And Exit Lighting

Lighting Poles And Standards

Led Exterior Lighting

Exterior Athletic Lighting

Athletic Scoreboards

Addressable Fire-Alarm Systems

Common Work Results for Communications
Grounding and Bonding for Communications Systems
Pathways for Communications Systems
Identification for Communication Systems
Communications Equipment Room Fittings
Communications Cabinets, Racks, Frames and
Enclosures

Communications Termination Blocks and Patch Panels
Communications Optical Fiber Riser Cabling
Audio Video Communications Horizontal Cabling
Communications Copper Horizontal Cabling
Communications Faceplates and Connectors
Integrated Audio Video Systems and Equipment
Central Sound and Paging System

Clock Systems

Access Control

Video Security

Concrete equipment pads and housekeeping pads shown or required for
plumbing, mechanical and electrical equipment are the responsibility of the
contractor installing or providing the equipment. Reference the Drawings for

detail of pads.
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2. Regarding any references to “EC” or “Electrical Contractor” indicated on the
Contract Documents, this work is the responsibility of the Bid Category No.
15 Contractor.

3. The Bid Category No. 14 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 12, 13, 14, and 15.

4. Regarding Specification Section 07 84 00 — Penetration Firestopping, the
contractor whose work creates a condition requiring firestopping will be
responsible to provide firestopping in accordance with the contract documents.

5. The Bid Category No. 15 Contractor will be responsible for providing g
Johnson Co. Drainage Board a surety bond ($5,000 min. or 125% of

estimated cost) for the electric conduits crossing Brewer Legal Drain.

0. BID CATEGORY NO. 16 — SYNTHETIC TURF

Section 012100 Allowances

Section 329115 Synthetic Turf — Soccer

Section 329116 Synthetic Turf — Diamond Sports
Clarifications:

1. Provide field engineering and layout for your own work.
All underdrains for the synthetic turf fields, including coring and connection to
existing structures is the responsibility of the Bid Category #16 Contractor.

3. The perimeter concrete curb for the synthetic turf fields is the responsibility of the
Bid Category #16 Contractor.

END OF SECTION 01 12 00
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