SECTION 00 02 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Kalamazoo Public Schools
600 West Vine Street
Kalamazoo, MI 49008

For: Kalamazoo Public Schools District Kitchen
6750 Chime Street,
Kalamazoo, MI 49009

At: Kalamazoo Public Schools Facilities Office
600 West Vine Street
Kalamazoo, MI 49008

Until: October 17, 2024, at 2:00 PM

Bid Opening: Bids will be publicly opened and read aloud on October 17, 2024, at 2:00 PM,
at the Kalamazoo Public Schools Facilities Office, 600 West Vine Street,
Kalamazoo, MI 49008

All work for the complete construction of the Project will be under one or more prime contracts with
the Owner based on bids received and on combinations awarded. The Construction Manager will
manage the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation
8120 Moorsbridge Rd. Suite 101 www.skillmanplanroom.com

Portage, M1 49024
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http://www.skillmanplanroom.com/

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping and handling. Reprographic Services are provided by:

Kal-Blue, 914 East Vine Street, Kalamazoo, MI 49001 Phone 269-349-8681

A Pre-Bid Conference will be held Virtually on October 2, 2024, at 2:00 PM, see TEAMS Link
below. Attendance by bidders is optional, but recommended, in order to clarify or answer questions
concerning the Drawings and Project Manual for the Project.

Microsoft Teams Need help?
Join the meeting now
Meeting ID: 254 963 070 631
Passcode: rDTnmC

Dial in by phone

+1 317-762-3960,,670066243# United States, Indianapolis
Find a local number

Phone conference ID: 670 066 243#

For organizers: Meeting options | Reset dial-in PIN

Bid security in the amount of five percent (5%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to Kalamazoo Public Schools a public building corporation. Contractors
are advised that the Contract as finally entered into with any successful Bidder shall be entered into
with Kalamazoo Public Schools.
The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any
irregularities in bidding. All Bids may be held for a period not to exceed 120 days before awarding
contracts.

Kalamazoo Public Schools

By: Karen Jackson

END OF SECTION 00 02 00
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SECTION 011200 - MULTIPLE CONTRACT SUMMARY

PART 1 GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Prime Contract, including amended
General Conditions and other Division 1 Specification Sections, apply to Work of
this Section.

1.02 SUMMARY
A. The intent of this Section is to indicate the Work required by the Contractors and

to provide information regarding the duties, responsibilities, and cooperation
required by the Contractors, with similar requirements for the subcontractors and

suppliers.
B. Owners right to maintain current operations
C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions
H. Project security

l. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A. Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized
to be a major part of the project, with Work to be performed concurrently and in
close coordination with Work of other Prime Contracts.

B. The "Contract Documents,” as defined in the General Conditions, include "the

Drawings.” Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
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indicated on the Drawings. Although the majority of the Drawings are "to scale,”
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments” to determine material quantities or for
other reasons.

Separate prime contracts will be awarded as per the "'Schedule of Contract
Responsibilities™ (see Part 3 — Execution). Contractors shall include Work
required by the Specifications and Drawings for each contract area defined in the
Schedule.

Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A

218020.33

The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built in to the Work; and familiarize himself with the
requirements and responsibilities of other Contracts to enable the required
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product
deliveries, and their effect on the overall project progress and completion. Other
Contractors shall cooperate in getting their Work and the Work of their
subcontractors completed according to the schedule as prepared and maintained by
the Construction Manager. Each Contractor shall immediately notify the
Construction Manager of a delay in delivery of products or the scheduled date of
completion that may affect the total progress of construction.

The Owner will furnish the topographical survey, either as a part of these Drawings

or separately, giving the general topographical lines existing at the site and the
property lines.
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Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A.

Use of the Site: Limit use of the premises to work in areas indicated. Confine
operations to areas within contract limits indicated. Do not disturb portions of the
site beyond the areas in which the Work is indicated.
1. Owner Occupancy: Allow for Owner occupancy and use by the public.
2. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or
storage of materials. Schedule deliveries to minimize space and time
requirements for storage of materials and equipment on site.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

218020.33

B.

During the course of this Project, normal and customary functions and
operations must be maintained. The Contract Documents are intended to define
a strict separation between the school activities of students and staff from the
activities of the construction project.

The Construction Manager, Architect, and Owner will not tolerate any visible
or audible actions initiated or responded to by any employees of Contractors on
this Project toward any students, teachers, or staff members at the school
system. Violators shall be promptly removed from the site.

The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction
Manager.
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Contractors must expend their best effort toward protection of the health, safety,
and welfare of occupants on the Owner’s property during the course of Work
on this Project.

Contractors and Subcontractors shall be subject to such rules and regulations
for the conduct of the Work as the Owner may establish. Employees shall be
properly and completely clothed while working. Bare torsos, legs and feet will
not be allowed. Possession or consumption of alcoholic beverages or drugs,
tobacco or other noxious behavior on the site is strictly prohibited. Violators
shall be promptly removed from the site. Smoking is not permitted on school
property or within school buildings.

1.07 OCCUPANCY REQUIREMENTS

A

Full Owner Occupancy: The Owner will occupy the site and existing building
during the entire construction period. Cooperate with the Owner during
construction operations to minimize conflicts and facilitate Owner usage. Perform
the Work so as not to interfere with the Owner’s operations.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and
install equipment in completed areas of the building prior to Substantial
Completion, provided such occupancy does not interfere with completion of the
Work. Such placing of equipment and partial occupancy shall not constitute
acceptance of the total Work.
1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior
to Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate
of Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems

shall be fully operational. Required inspections and tests shall have
been successfully completed. Upon occupancy, the Owner will operate
and maintain mechanical and electrical systems serving occupied
portions of the building.

4. Upon occupancy, the Owner will assume responsibility for maintenance
and custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A.

218020.33

The Owner intends to complete the following items of Work outside the provisions
of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.
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4. The purchase and supplying of certain materials as noted in the Project
Manual.
5. (List other items as may be applicable).

1.09 PERMITS, FEES, AND NOTICES

A.

Bid Category No. 1 General Trades Contractor will secure the general building
permit for the Owner. Each Contractor shall secure and pay for other permits,
governmental fees, and licenses necessary for the proper execution and completion
of the Contractors Work. Fees to relocate utilities on Owner's property shall be
included in the bid of the Contractor doing the relocation.

1. The Owner shall pay for the cost of the Building Permit.

2. State filing fees for plan approval are the responsibility of the Owner and

will be paid by the Owner.

Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown
to Construction Manager and Owner.

Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his
Work. If a Contractor observes that the Contract Documents are at variance
therewith, he shall promptly notify the Construction Manager in writing, and
necessary changes shall be adjusted by appropriate notification. If a Contractor
performs Work knowing it to be contrary to such laws, ordinances, rules, and
regulations, and without such notice to the Construction Manager, he shall assume
full responsibility therefore and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A

218020.33

Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and
whether or not incorporated or to be incorporated in the Work.

Each Contractor shall enforce strict discipline and good order among his employees

or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

Multiple Contract Summary Section 01 12 00-5



Prime Contractors must furnish a letter to the Construction Manager, stating that
Contractor shall not assign any of its employees, agents or other individuals to
perform any services in the District’s facilities or program sites if that individual:
1. Is listed on the Michigan Sex Offender Registry, www.mipsor.state.mi.us.

2. ls listed on the Federal Sex Offender Registry www.nsopw.gov.

3. Has not passed a 5-50 drug screen, testing negative for the following drugs:
Amphetamines

Methamphetamines

Cocaine

Codeine

Methadone

Morphine

Phencyclidine (PCP)

Marijuana

S@ o a0 o

ID Stickers will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project. Stickers will be
numbered and numbers assigned to each worker to be worn on their hardhat. It is
the Contractor’s responsibility to maintain a record of contractor’s name assigned
each number and provide to The Construction Manager upon request.

Consistent with Michigan law, possession or consumption of drugs on school
property will promptly be reported to the local police. Consumption of alcoholic
beverages or tobacco or other noxious behavior on school owned property is strictly
prohibited. Violators shall be promptly removed from the site. Smoking is not
permitted on school property or within school buildings.

1.11 CUTTING AND PATCHING

A

Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.

1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A

When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A.

218020.33

Each Prime Contractor shall take all reasonable precautions to prevent injury,
damage or loss to people and property in, on and adjacent to the project. This shall
include not only their own work or property but that of other contractors and the
Owner.

If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site
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or property adjacent thereto. Once accepted by the Owner, contractors shall
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A

218020.33

Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

Questions concerning the phasing or "Schedule of Contract Responsibilities”
should be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

Certain Specification Sections describe Work to be performed under several
contract areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this
nature as required for each contract area whether or not enumerated in the Schedule
of Contract Responsibilities.

The following contract areas are broken down by Specifications Section
conforming basically to the CSI format.

The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However,
each Contractor is responsible to review the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase of
the Work is included in his proposal. This "Schedule of Contract Responsibilities”
is a definition of the work as it is to be bid in separate contracts. Where a specific
item of Work is not defined, but is normally inherent to a trade, or is included in
the scope of the applicable technical revision, it will be the responsibility of that
Contractor to include the Work in his proposal.

This "Schedule of Contract Responsibilities” is to aid each Contractor in defining
the Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities” do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each
Contractor should read the "Schedule of Contract Responsibilities™ completely to
familiarize himself with the Work of other Contractors that may have Work in
adjacent areas and to coordinate the interfacing problems that may occur as the
work is assembled and constructed.

Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of
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work involved or jurisdictional trade agreements, the Contractor will be responsible
to subcontract the Work as necessary to complete the Work included in his
Contract. No delay in the Work will be allowed due to the failure of the Contractor
to subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A

Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors, provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor
is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A

The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within (10) calendar days after
receipt of bids.
2. Construction shall be complete within (427) consecutive calendar days, or

earlier, after Notice to Proceed.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A

218020.33

PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports
Section 01 45 00S Masonry Inspection Report
Section 014510 Testing Laboratory Services
Section 015160 Temporary Sanitary Facilities
Section 015310 Fences (Temporary Security)
Section 015760 Project Signs

Section 015910 Project Office

Section 017150 Final Cleaning

PROVIDED BY ALL CONTRACTORS AS APPLICABLE

Section 011200 Multiple Contract Summary
Section 012300 Alternates

Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values
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Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to
purchase a license. Contractors will be invited to the project and required to use
this tool. Autodesk Build will be used as the Current Set and As-Built Record
Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-

0129 00
013100
013200
013300
014510
015050
01 54 60
015480
0156 30
0156 90
0159 20
01 60 00
017250
017310
017700

Applications for Payment

Project Meetings

Schedules and Reports

Submittal Procedures

Testing Laboratory Services (Paragraph 1.05)
Temporary Facilities and Controls
Environment Protection

Utility Protection

Water Control

Housekeeping & Safety

Offices and Sheds

Product Requirements

Work Layout

Cutting and Patching

Contract Closeout

Compliance Issues, Work Completion List and Punch List.

PROVIDED BY DESIGNATED CONTRACTORS

Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

012100
015110

015130
015150
015180
015210
015260
015310
015320
015330
015500
0156 20
01 56 80
0157 60
017200

Allowances

Temporary Electricity, Lighting and Warning

Systems

Temporary Heating, Ventilation and Cooling
Temporary Water

Temporary Fire Protection

Construction Aids and Temporary Enclosures
Rubbish Container

Fences (Temporary Security)

Tree and Plant Protection

Barricades

Access Roads and Parking Areas

Dust Control

Erosion Control

Project Signs

Field Engineering
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3.03

218020.33

BID CATEGORIES

BID CATEGORY NO. 1 - SITEWORK

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

012100
015320
015500
0156 20
01 56 80
311000
312000
329200
329300
330100
332150
334100

Allowances

Tree and Plant Protection Section
Access Roads and Parking Areas
Dust Control

Erosion Control

Site Clearing

Earth Moving

Turf And Grasses

Plants

Excavating, Trenching & Backfilling For Utilities
Facility Water Distribution Piping
Storm Utility Drainage Piping

BID CATEGORY NO. 2 - ASPHALT PAVING

General Requirements in Paragraph 3.02.B above.

Section
Section

012100
321216

Allowances
Asphalt Paving

BID CATEGORY NO. 3 - CONCRETE

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section

012100
033000
0792 00
321313
321373

Allowances

Cast-In-Place Concrete

Joint Sealants

Concrete Paving

Concrete Paving Joint Sealants

BID CATEGORY NO. 4 - MASONRY

General Requirements in Paragraph 3.02.B above.

Section
Section
Section

012100
042000
0792 00

Allowances
Unit Masonry
Joint Sealants

BID CATEGORY NO. 5 - PRE-CAST CONCRETE

General requirements in Paragraph 3.02.B above.

Section
Section
Section

012100
034100
07 92 00

Allowances
Precast Structural Concrete
Joint Sealants
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BID CATEGORY NO. 6 - GENERAL TRADES

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

012100 Allowances

015180 Temporary Fire Protection

015210 Construction Aids and Temporary Enclosures
0152 60 Rubbish Container

015330 Barricades

017200 Field Engineering

06 10 00 Rough Carpentry

06 16 00 Sheathing

06 41 16 Plastic-Laminate-Faced Architectural Cabinets
06 64 00 Plastic Paneling

07 92 00 Joint Sealants

07 13 26 Self-Adhering Sheet Waterproofing
072100 Thermal Insulation

07 27 15 Nonbituminous Self-Adhering Sheet Air Barriers
081113 Hollow Metal Doors And Frames

08 14 16 Flush Wood Doors

08 31 13 Access Doors And Frames

08 3323 Overhead Coiling Doors

08 36 13 Sectional Doors

08 7100 Door Hardware

101100 Visual Display Units

1014 19 Dimensional Letter Signage

10 14 23 Panel Signage

10 14 26 Post And Panelpylon Signage

10 26 00 Wall And Door Protection

10 28 00 Toilet, Bath, And Laundry Accessories
1044 13 Fire Extinguisher Cabinets

10 44 16 Fire Extinguishers

105113 Metal Lockers

1075 16 Ground-Set Flagpoles

111316 Loading Dock Seals And Shelters
111319 Stationary Loading Dock Equipment
1152 13 Projection Screens

12 3200 Manufactured Wood Casework

12 36 16 Metal Countertops

12 36 23-12 3623.13 Plastic-Laminate-Clad Countertops
12 36 61-12 3661.16 Solid Surfacing Countertops

BID CATEGORY NO. 7 - STRUCT. & MISC. STEEL

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section

012100 Allowances

051200 Structural Steel Framing
052100 Steel Joist Framing
053100 Steel Decking

055000 Metal Fabrications
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Section 055213 Pipe And Tube Railings
Section 07 21 60 Structural Thermal Break

H. BID CATEGORY NO. 8 - ROOFING
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 07 27 26 Fluid-Applied Membrane Air Barriers
Section 0754 23 Thermoplastic Polyolefin (Tpo) Roofing
Section 077100 Roof Specialties

Section 07 72 00 Roof Accessories

Section 07 92 00 Joint Sealants

l. BID CATEGORY NO. 9 - ALUMINUM ENTRANCES, STOREFRONTS &

WINDOWS

General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 079200 Joint Sealants

Section 08 4113 Aluminum-Framed Entrances And Storefronts
Section 08 71 00 Door Hardware

Section 08 80 00 Glazing

Section 08 88 13 Fire-Resistant Glazing

J. BID CATEGORY NO. 10 - INTERIOR FINISHES
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 054000 Cold-Formed Metal Framing

Section 07 2419 Water-Drainage Exterior Insulation And Finish
System (Eifs)

Section 078413 Penetration Firestopping

Section 07 84 43 Joint Firestopping

Section 07 9200 Joint Sealants

Section 09 22 16 Non-Structural Metal Framing

Section 09 29 00 Gypsum Board

Section 09 3000 Tiling

Section 095113 Acoustical Panel Ceilings

Section 099113 Exterior Painting

Section 0991 23 Interior Painting

Section 09 96 00 High-Performance Coatings

K. BID CATEGORY NO. 11 - FLOORING
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 07 9200 Joint Sealants

Section 09 65 00 Resilient Flooring

Section 09 65 13 Resilient Base And Accessories
Section 09 68 13 Tile Carpeting
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BID CATEGORY NO. 12 - FIRE PROTECTION

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section

012100
07 92 00
21 0500
211000

Allowances

Joint Sealants

Common Work Results For Fire Suppression
Water Based Fire Suppression Systems

BID CATEGORY NO. 13 - MECHANICAL/PLUMBING

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section

Section
Section

Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section

Section
Section

Section
Section

012100
015130
015150
079200
220500
220513

220519
22 0523

220529

22 0553
2207 00
2208 00
221113
221116
221119
221123
221313
221316
221319
221413
2214 23
223100
22 34 50
224000
23 0500
230513

230519
230523

230529
23 0553

230593
23 07 00

Allowances

Temporary Heating, Ventilation and Cooling
Temporary Water

Joint Sealants

Common Work Results For Plumbing

Common Motor Requirements For Plumbing
Equipment

Meters And Gages For Plumbing Piping

General Duty Valves For Plumbing Piping

(2 & Greater)

Hangers And Supports For Plumbing Piping And
Equipment

Identification For Plumbing Piping And Equipment
Plumbing Insulation

Commissioning Of Plumbing

Facility Water Distribution Piping

Domestic Water Piping

Domestic Water Piping Specialties

Domestic Water Pumps

Facility Sanitary Sewers

Sanitary Waste And Vent Piping

Sanitary Waste Piping Specialties

Facility Storm Drainage Piping

Storm Drainage Piping Specialties

Domestic Water Softeners

Domestic Water Heaters

Plumbing Fixtures

Common Work Results For HVAC

Common Motor Requirements For HVAC
Equipment

Meters And Gages For HVAC Piping

General Duty Valves For HVAC Piping (2.5 And
Larger)

Hangers And Supports For HVAC Piping And
Equipment

Identification For HVAC Piping And Equipment
Testing, Adjusting, And Balancing For HVAC
HVAC Insulation
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Section 2308 00 Commissioning Of HVAC

Section 230900 Instrumentation And Control For HVAC (tridium
N4)

Section 231123 Facility Natural Gas Piping

Section 232113 Hydronic Piping

Section 232123 Hydronic Pumps

Section 232300 Refrigerant Piping

Section 232500 HVAC Water Treatment

Section 233113 Metal Ducts

Section 233300 Air Duct Accessories

Section 233423 HVAC Power Ventilators

Section 2336 00 Air Terminal Units

Section 233713 Diffusers, Registers, And Grilles

Section 233723 HVAC Gravity Ventilators

Section 2340 00 Antimicrobial Systems For HVAC

Section 235216 Condensing Boilers (Crest_Aerco)

Section 2362 00 Packaged Compressor And Condenser Units

Section 237313 Modular Indoor Central-Station Air-Handling Units

Section 2374 00 Packaged Rooftop Units With Energy Recovery

Section 238113 Packaged Terminal Air-Conditioners

Section 2381 26 Split System Air Conditioners

Section 238216 Air Coils

Section 238239 Unit Heaters

BID CATEGORY NO. 14 - ELECTRICAL
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 015110 Temporary Electricity, Lighting and Warning
Systems

Section 07 92 00 Joint Sealants

Section 26 0500 Common Work Results For Electrical

Section 26 0513 Medium-Voltage Cables

Section 26 0519 Low-Voltage Electrical Power Conductors And
Cables

Section 26 05 26 Grounding And Bonding For Electrical Systems

Section 26 05 29 Hangers And Supports For Electrical Systems

Section 26 05 33 Raceways And Boxes For Electrical Systems

Section 26 05 43 Underground Ducts And Raceways For Electrical
Systems

Section 26 05 44 Sleeves And Sleeve Seals For Electrical Raceways
And Cabling

Section 26 0553 Identification For Electrical Systems

Section 26 09 23 Lighting Control Devices

Section 26 09 43 Network Lighting Controls

Section 26 12 00 Medium-Voltage Transformers

Section 26 13 00 Medium-Voltage Switchgear

Section 26 22 00 Low-Voltage Transformers
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Section
Section
Section
Section
Section
Section
Section

Section
Section
Section

26 24 16
26 27 26
2629 13
26 29 23
26 3213
26 36 00
26 43 13

26 51 00
26 56 00
28 31 00

Panelboards

Wiring Devices

Enclosed Controllers

Variable Frequency Motor Controllers
Engine Generators

Transfer Switches

Surge Protection For Low-Voltage Electrical Power
Circuits

Interior Lighting

Exterior Lighting

Fire Detection And Alarm

BID CATEGORY NO. 15 - TECHNOLOGY

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section

Section
Section

Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section

Section

Section
Section

012100
07 92 00
270500
27 05 26

27 05 28
270529

2705 36
27 053 6.10
270544

270553
271100
271116
271313
271323
271333
271513
271533
271700

271700

2718 00
27 26 26

Allowances

Joint Sealants

Common Work Results For Communications
Grounding And Bonding For Communications
Systems

Pathways For Communications Systems

Hangers And Supports For Communications
Systems

Cable Trays For Communications Systems
Telecommunication Rooms Cable Support
Sleeves And Sleeve Seals For Communications
Pathways And Cabling

Identification For Communications Systems
Communications Equipment Room Fittings
Communications Racks, Frames, And Enclosures
Communications Copper Backbone Cabling
Communications Optical Fiber Backbone Cabling
Communications Coaxial Backbone Cabling
Communications Copper Horizontal Cabling
Communications Coaxial Horizontal Cabling
Testing And Administration Of Balanced Twisted
Pair Infrastructure

Testing, ID And Admin Of Balanced Twisted Pair
Infrastructure

Testing, ID And Admin Of Fiber Infrastructure

IP Address Request Form
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P. BID CATEGORY NO. 16 - FOOD SERVICE EQUIPMENT
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances
Section 07 92 00 Joint Sealants
Section 114000 Food Service Equipment

END OF SECTION 01 12 00
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