SECTION 00 02 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Crown Point Community School Corporation
1050 South Main Street
Crown Point, IN 46307

For: Crown Point Community School Corporation — Transportation Center Improvements,
CPHS EIFS Improvements and Lake Street ES EIFS Improvements Project

At:  Crown Point Community School Corporation — Administrative Service Center
1050 South Main Street
Crown Point, IN 46307

Until: 1:00 PM (CST), on March 13, 2025

Bid Opening:  Bids will be publicly opened and read aloud at 1:00 PM (CST), on March
13, 2025 in the Administrative Service Center Conference Room.

All work for the complete construction of the Project will be under one or more prime contracts with the
Owner based on bids received and on combinations awarded. The Construction Manager will manage the
construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

The Skillman Corporation The Skillman Plan Room
8006 Aetna Street www.skillmanplanroom.com
Merrillville, IN 46410

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping and handling. Reprographic Services are provided by:

Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN 46360, Phone (219) 872-9111

A Pre-Bid Conference will be held on at 7:30AM (CST) on March 4, 2025 at the Support Service
Center located at 1151 E Summit St, Crown Point, IN 46307. Attendance by bidders is optional,
but recommended, to clarify or answer questions concerning the Drawings and Project Manual for the
Project.
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Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to Crown Point Community School Corporation. Contractors are advised
that the Contract as finally entered into with any successful Bidder may be entered into with either the
School Corporation or the Building Corporation or certain portions of the Contract may be entered into
by both the School Corporation and the Building Corporation.

The Owner reserves the right to accept or reject any Bid (and to waive any irregularities in bidding.
All Bids may be held for a period not to exceed 60 days before awarding contracts.

Crown Point Community School Corporation

By: Dr. Todd Terrill, Superintendent

END OF SECTION 00 02 00
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Prime Contract, including amended General
Conditions and other Division 1 Specification Sections, apply to the Work of this
Section.

1.02 SUMMARY
A. The intent of this Section is to indicate the Work required by the Contractors and to
provide information regarding the duties, responsibilities, and cooperation required
by the Contractors, with similar requirements for the subcontractors and suppliers.
B. Owners right to maintain current operations

C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions

H. Project security

L. Coordination of work

J. Time of commencement and completion
K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A. Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized to
be a major part of the project, with Work to be performed concurrently and in close
coordination with Work of other Prime Contracts.

B. The "Contract Documents," as defined in the General Conditions, include "the
Drawings." Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
indicated on the Drawings. Although the majority of the Drawings are "to scale,"
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Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments" to determine material quantities or for other
reasons.

C. Separate prime contracts will be awarded as per the '"Schedule of Contract
Responsibilities" (see Part 3 — Execution). Contractors shall include Work required
by the Specifications and Drawings for each contract area defined in the Schedule.

D. Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

E. Each Contractor shall be responsible for demolition and disposal of existing items

relative to his Contract.
1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A. The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other separate
Contracts for fixed equipment and the like to be incorporated or attached or
built into the Work; and familiarize himself with the requirements and
responsibilities of other Contracts to enable the required coordination and

supervision.

2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.

3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

B. Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product deliveries,
and their effect on the overall project progress and completion. Other Contractors
shall cooperate in getting their Work and the Work of their subcontractors completed
according to the schedule as prepared and maintained by the Construction Manager.
Each Contractor shall immediately notify the Construction Manager of a delay in
delivery of products or the scheduled date of completion that may affect the total
progress of construction.

C. The Owner will furnish the topographical survey, either as a part of these Drawings
or separately, giving the general topographical lines existing at the site and the
property lines.

D. Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
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connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated. Confine
operations to areas within contract limits indicated. Do not disturb portions of the
site beyond the areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or storage
of materials. Schedule deliveries to minimize space and time requirements
for storage of materials and equipment on site.

B. Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by construction
operations. Take all precautions necessary to protect the building and its occupants
during the construction period.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A. During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of
the construction project.

B. The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

C. The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.

D. Contractors must expend their best effort toward protection of the health, safety, and
welfare of occupants on the Owner’s property during the course of Work on this
Project.

1.07 OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy: The Owner will occupy the site and existing building during
the entire construction period. Cooperate with the Owner during construction
operations to minimize conflicts and facilitate Owner usage. Perform the Work so as
not to interfere with the Owner’s operations.
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Partial Owner Occupancy: The Owner reserves the right to occupy and to place and

install equipment in completed areas of the building prior to Substantial Completion,

provided such occupancy does not interfere with completion of the Work. Such

placing of equipment and partial occupancy shall not constitute acceptance of the

total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. The party which obtained the general building permit shall obtain a Certificate
of Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall be

fully operational. Required inspections and tests shall have been successfully
completed. Upon occupancy, the Owner will operate and maintain
mechanical and electrical systems serving occupied portions of the building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A.

The Owner intends to complete the following items of Work outside the provisions
of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supply of certain materials as noted in the Project Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos report
is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES

A.

Each Contractor shall secure and pay for permits, governmental fees, and licenses

necessary for the proper execution and completion of their Work, which are

applicable at the time the bids are also received. Fees to relocate utilities on Owner's

property shall be included in the bid of the Contractor doing the relocation.

1. State filing fees for plan approval are the responsibility of the Owner and will
be paid by the Owner.

Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

Shutdowns of existing systems shall be limited to the minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown to
Construction Manager and Owner.
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Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his Work.
If a Contractor observes that the Contract Documents are at variance therewith, he
shall promptly notify the Construction Manager in writing, and necessary changes
shall be adjusted by appropriate notification. If a Contractor performs Work knowing
it to be contrary to such laws, ordinances, rules, and regulations, and without such
notice to the Construction Manager, he shall assume full responsibility therefore and
shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A.

Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and whether
or not incorporated or to be incorporated in the Work.

Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

Contractors and Subcontractors shall be subject to such rules and regulations for the
conduct of the Work as the Owner may establish. Employees shall be properly and
completely clothed while working. Bare torsos, legs and feet will not be allowed.
Possession or consumption of alcoholic beverages or drugs, tobacco or other
noxious behavior on the site is strictly prohibited. Violators shall be promptly
removed from the site. Smoking is not permitted on school property or within
school buildings.

Contractors will conduct criminal background checks (extent of and/or service to be
used will be established by the Owner) on every employee assigned to work on the
Project and clear them through the National Sex Offender Registry prior to their
assignment to Project. Contractors will require the same of sub-contractors.

ID Badges will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.

E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and
verify the work eligibility status of all newly hired employees of Contractor
through the E-Verify Program (Program). Contractor is not required to verify the
work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute
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an affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor or
its subcontractor subsequently learns is an unauthorized alien. If Contractor violates
this provision the Owner shall require Contractor to remedy the violation not later
than thirty (30) days after the Owner notifies Contractor. If Contractor fails to
remedy the violation within the thirty (30) day period, the Owner shall terminate the
contract for breach of contract. If the Owner terminates the contract, the Contractor
shall be liable to the Owner for actual damages in addition to any other contractual
remedies. There is a rebuttable presumption that Contractor did not knowingly
employ an unauthorized alien if Contractor verified the work eligibility status of the
employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to certify
to Contractor that the subcontractor does not knowingly employ or contract with an
unauthorized alien and has enrolled in the Program. Contractor shall maintain on
file a certification from each subcontractor throughout the duration of this contract
or project which is the subject of this contract. If Contractor determines that a
subcontractor is in violation of this provision, Contractor may terminate its contract
with the subcontractor for such violation. In Accordance with I.C. 5-16-13
Contractor must provide the E-Verify Case Number of every employee that works
on the project. This requirement includes the contractor’s subs and suppliers to the
fourth (4™) tier.

G. The Owner is requiring that all contractors’ personnel and their onsite employees
and subcontractors submit to expanded history and child protection index check.
Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions
www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors
employees are vetted in accordance with I.C. 20-26-5-10 for expanded criminal
history and expanded child protection index check. Contractor is responsible for
the cost of enrollment and employee background check. All contractors’ personnel
and employees, once cleared for work will be issued a project identification badge
that must be worn at all times while on site. All contractors/subcontractors
employees shall provide name, address, picture state driver’s license or picture
identification card and/or Safe Vendor Card to The Skillman Corporation Site
Manager upon request.

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works
Projects enacted by the Indiana Legislator requires, in addition to requirements
already in effect, contractors to comply with the following:

1. Tier 1 —General/Prime Contractors to self-perform 15% of their total

Contract.
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2. Qualification through the Department of Administration or INDOT
requirement in accordance with IC 4-13.6-4.

a. Bids shall not be considered unless (1) the Prime Bidder and (2) all
lower tiered subcontractors whose subcontract value is estimated to
be $300,000 or more are qualified at the time of the bid in
accordance with IC 4 — 13.6 — 4.

3. Include Written Drug Testing Plan that covers all employees of the bidder
who will perform work on the public work project and meets or exceeds the
requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate.
However, check your bidding requirements as the Owners may have higher
limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier
Sub Contracts and must provide the case verification number of all
employees working on the project.

6. Prohibits contractors down to the 4th Tier Sub Contract from paying
employees in cash.

7. Requirement to retain payroll records for 3 years

8. All contractors down to the 4th Tier Sub Contract must comply with Fair

Labor Act, Indiana’s Workers Compensation and Unemployment
Compensation Insurance.

0. Mandatory Training Requirements based upon number of employees.

10.  Failure to comply may result in debarment from public works projects for
up to 4 years.

L. All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 50 00 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING

A. Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.
1.12  VERIFICATIONS OF EXISTING DIMENSIONS

A. When verification of existing dimensions is required, the Contractor requiring said

verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.
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1.13 PROJECT SECURITY

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, damage
or loss to people and property in, on and adjacent to the project. This shall include
not only their own work or property but that of other contractors and the Owner.

B. If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site or
property adjacent thereto. Once accepted by the Owner, contractors shall comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A. Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

B. Questions concerning the phasing, or "Schedule of Contract Responsibilities" should
be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

C. The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

D. Certain Specification Sections describe Work to be performed under several contract
areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this nature as
required for each contract area whether or not enumerated in the Schedule of Contract
Responsibilities.

E. The following contract areas are broken down by Specifications Section conforming
basically to the CSI format.

F. The Drawings and Specifications furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However, each
Contractor is responsible for reviewing the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase of
the Work is included in his proposal. This "Schedule of Contract Responsibilities"
is a definition of the work as it is to be bid on in separate contracts. Where a specific
item of Work is not defined, but is normally inherent to a trade, or is included in the
scope of the applicable technical revision, it will be the responsibility of that
Contractor to include the Work in his proposal.

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining the
Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities" do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each Contractor
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should read the "Schedule of Contract Responsibilities" completely to familiarize
himself with the Work of other Contractors that may have Work in adjacent areas and
to coordinate the interfacing problems that may occur as the work is assembled and
constructed.

Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of work
involved or jurisdictional trade agreements, the Contractor will be responsible to
subcontract the Work as necessary to complete the Work included in his Contract.
No delay in the Work will be allowed due to the failure of the Contractor to
subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A.

Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for the Work of other Contractors; provide necessary
openings where indicated or implied by the Drawings and Specifications. Each
Contractor is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A.

The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within 60 calendar days after
receipt of bids.
2. Construction shall be complete within 192 consecutive calendar days, or

earlier, after Notice to Proceed.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A.

PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports

Section 014510 Testing Laboratory Services
Section 0171 50 Final Cleaning

PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 011200 Multiple Contract Summary
Section 012300 Alternates

Section 012500 Contract Modification Procedures
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Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

012800
012900
013100
013200
013300
01 40 00
014510
0150 50
015460
01 54 80
015630
01 56 90
015920
01 60 00
017250
017310
017700

Clarification No. 1:

Schedule of Values

Applications for Payment

Project Meetings

Schedules and Reports

Submittal Procedures

Quality Requirements

Testing Laboratory Services (Paragraph 1.05)
Temporary Facilities and Controls
Environment Protection

Utility Protection

Water Control

Housekeeping & Safety

Offices and Sheds

Product Requirements

Work Layout

Cutting and Patching

Contract Closeout

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to
purchase a license. Contractors will be invited to the project and required to use this
tool. Autodesk Build will be used as the Current Set and As-Built Record Drawings.
Additionally, it will be used to track Issues for Safety, QA/QC, Non-Compliance
Issues, Work Completion List and Punch List.

Clarification No. 2:

All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

Clarification No. 3:

All Contractors shall repair/restore any disturbed or damaged areas once their scope
of work is completed. This includes, but is not limited to damaged curbs, sidewalks,
pavement, grading, landscaping, and seeded areas.

B. PROVIDED BY DESIGNATED CONTRACTORS

Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section

TSC 220210.15

012100
015110

015130
015150
015160
0151 80
015210
015320
015620
01 56 80
017200

Allowances

Temporary Electricity, Lighting, and Warning
Systems

Temporary Heating, Ventilation, and Cooling
Temporary Water

Temporary Sanitary Facilities

Temporary Fire Protection

Construction Aids and Temporary Enclosures
Tree and Plant Protection

Dust Control

Erosion Control

Field Engineering
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3.03 BID CATEGORIES

A. BID CATEGORY NO. 1 - GENERAL TRADES
General Requirements in Paragraph 3.02.B above.

Section 012100 Contract Allowances

Section 015130 Temporary Heating, Ventilation, and Cooling
Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities

Section 0151 80 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures
Section 015320 Tree and Plant Protection

Section 015620 Dust Control

Section 01 56 80 Erosion Control

Section 0172 00 Field Engineering

Section 02 41 20 Removals

Section 02 41 30 Minor Demolition for Remodeling (As Applicable)
Section 03 30 00 Concrete

Section 04 20 00 Unit Masonry

Section 051200 Structural Steel

Section 05 40 00 Cold Formed Metal Framing

Section 05 50 00 Miscellaneous Metals

Section 055010 Embedded Structural Anchor Bolts
Section 06 10 00 Rough Carpentry

Section 072116 Batt and Blanket Insulation

Section 07 24 00 Exterior Insulation and Finish System (EIFS)
Section 07 42 43 Metal Panel Siding - Field Assembled
Section 0790 00 Joint Sealants (As Applicable)
Section 08 33 23 Overhead Rapid Coiling Doors
Section 083613 Overhead Sectional Doors

Section 08 41 00 Aluminum Entrances and Storefronts
Section 08 71 00 Door Hardware

Section 092213 Metal Framing and Furring

Section 0991 00 Painting

Section 10 44 00 Fire Extinguishers and Cabinets
Section 111126 Vehicle Wash System

Section 133300 Canopies

Section 220500 Plumbing General Conditions

Section 2207 00 Plumbing Insulation

Section 2211 00 Domestic Water Distribution

Section 221300 Sanitary Distribution System

Section 23 05 00 Mechanical Materials and Methods
Section 230593 Testing, Adjusting, and Balancing
Section 233400 Exhaust Fans and Accessories
Section 23 88 00 Ductwork and Accessories

Section 28 31 49 Carbon Monoxide Sensing System
Section 311000 Site Clearing

Section 312000 Earthwork
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Section 312513 Soil Erosion Control

Section 321116 Granular Base Course

Section 321216 Asphaltic Concrete Paving
Section 321313 Portland Cement Concrete Paving
Section 321723 Roadway and Paving Marking
Section 329113 Soil Preparation

Section 329219 Seeding

Section 333000 Sanitary Sewage Systems

Section 334000 Storm Sewage Systems

Clarification No. 1:

Regarding Specification Section 07 90 00 Joint Sealants; all contractors are to provide Joint Sealants
in accordance with the Contract Documents. In general, the Contractor whose work creates a joint
that requires joint sealant (in the normal sequence of work) is to provide the joint sealant.

Clarification No. 2:

The Bid Category No. 1 Contractor is to include $10,000 in their bid for costs associated with the
submittal website and document management subscription. Any unused amount will be credited
back to the Owner as a deduct Change Order.

Clarification No. 3:

The Bid Category No. 1 Contractor is to include in this bid, sweeping compound and 40 man-
hours for general building cleanup (or other work) to be performed by a skilled laborer at the
direction of the Construction Manager throughout the duration of the project. At the end of the
project, unused hours will be converted into a dollar amount and returned to the Owner as a deduct
Change Order.

Clarification No. 4:
All shop drawings and product data submittals must be submitted within 5 days of receiving the
Notice to Proceed.

Clarification No. 5:

The Bid Category Nos. 1 and 2 Contractors shall include all work (temporary or permanent)
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating,
Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems,
Technology and Electrical Services throughout the duration of the project.

Clarification No. 6:

Regarding coordinating the installation of required penetrations, roof openings, wall openings and
floor openings; the Contractor whose work creates the opening or penetration is responsible for
temporarily protecting, patching, repairing, and sealing the opening or penetration. Prior to
commencement of work, contractors requiring roof penetrations must coordinate this work with the
Bid Category No. 1 Contractor.
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Clarification No. 7:

Regarding Specification Section 02 41 30 Minor Demolition for Remodeling; The Bid Category
No. 2 Contractor is to provide all demolition, cutting and patching of Electrical related work to
include, but not limited to, light fixtures, conduit, raceways, wiring, equipment, etc. The Bid
Category No. 1 Contractor is responsible for all other demolition, removals and patching as
indicated on the contract documents.

Clarification No. 8:
The Bid Category No. 1 Contractor shall also remove any dirt and mud that is tracked on the public
roadways on a daily basis.

Clarification No. 9:

Concrete equipment pads and housekeeping pads shown or required for fire protection, plumbing,
mechanical and electrical equipment are the responsibility of the contractor installing or providing
the equipment.

Clarification No. 10:

Reference Specification Section 11 11 26 Vehicle Wash System; The Bid Category No. 1
Contractor shall provide all ancillary components and work that may not be shown on the
documents but is required by the vehicle wash manufacturer to provide a complete and fully
operational system. The Bid Category No. 2 Contractor shall provide all electrical terminations as
required.

Clarification No. 11:

All Contractors shall provide adequately sized rubbish containers required for their own Project
waste, debris, and rubbish for the life of the Project. Dispose of container contents weekly or at
more frequent intervals if required.

Clarification No. 12:

The Bid Category No. 2 Contractor is responsible for all rough-in, cabling and terminations at
hollow metal frames, aluminum frames and overhead doors as indicated on the E Drawings. This
includes but is not limited to door hardware, ADA operators, card readers, DPS, power supplies,
etc., as indicated on the documents and specifications. Also reference the Door Schedule and Door
Hardware Specification Section. The Bid Category No. 2 Contractor is also responsible for
terminations at all equipment associated with this work to provide a complete and operational
system.
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B. BID CATEGORY NO. 2 - ELECTRICAL
General Requirements in Paragraph 3.02.B above.

Section 012100 Contract Allowances

Section 015110 Temporary Electricity, Lighting, and Warning
Systems

Section 02 41 30 Minor Demolition for Remodeling (As Applicable)

Section 0790 00 Joint Sealants (As Applicable)

Section 26 00 00 Electrical Work General Conditions

Section 26 0500 Work in Existing Building

Section 26 05 26 Secondary Grounding

Section 26 05 29 Supporting Devices

Section 26 05 33 Raceways

Section 26 21 00 Wires and Cables

Section 262213 Transformers - General Purpose Dry Type

Section 2624 16 Panelboards

Section 26 27 25 Boxes

Section 26 27 26 Wiring Devices

Section 26 28 00 Overcurrent Protective Devices

Section 2628 16 Disconnect Switches

Section 265113 Lighting Fixtures

Section 26 56 29 Site Lighting

Section 2705 28 Conduit for Communication Systems

Clarification No. 1:

Regarding Specification Section 07 90 00 Joint Sealants; all contractors are to provide Joint Sealants
in accordance with the Contract Documents. In general, the Contractor whose work creates a joint
that requires joint sealant (in the normal sequence of work) is to provide the joint sealant.

Clarification No. 2:

Regarding coordinating the installation of required penetrations, roof openings, wall openings and
floor openings; the Contractor whose work creates the opening or penetration is responsible for
temporarily protecting, patching, repairing, and sealing the opening or penetration. Prior to
commencement of work, contractors requiring roof penetrations must coordinate this work with the
Bid Category No. 1 Contractor.

Clarification No. 3:

The Bid Category Nos. 1 and 2 Contractors shall include all work (temporary or permanent)
associated with maintaining the existing or providing new Storm, Water, Sanitary, Heating,
Ventilation, Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems,
Technology and Electrical Services throughout the duration of the project.

Clarification No. 4:
All shop drawings and product data submittals must be submitted within 5 days of
receiving the Notice to Proceed.
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Clarification No. 5:

Concrete equipment pads and housekeeping pads shown or required for fire protection, plumbing,
mechanical and electrical equipment are the responsibility of the contractor installing or providing
the equipment.

Clarification No. 6:

Regarding Specification Section 02 41 30 Minor Demolition for Remodeling; The Bid Category
No. 2 Contractor is to provide all demolition, cutting and patching of Electrical related work to
include, but not limited to, light fixtures, conduit, raceways, wiring, equipment, etc. The Bid
Category No. 1 Contractor is responsible for all other demolition, removals and patching as
indicated on the contract documents.

Clarification No. 7:

Reference Specification Section 11 11 26 Vehicle Wash System; The Bid Category No. 1
Contractor shall provide all ancillary components and work that may not be shown on the
documents but is required by the vehicle wash manufacturer to provide a complete and fully
operational system. The Bid Category No. 2 Contractor shall provide all electrical terminations as
required.

Clarification No. 8:

All Contractors shall provide adequately sized rubbish containers required for their own Project
waste, debris, and rubbish for the life of the Project. Dispose of container contents weekly or at
more frequent intervals if required.

Clarification No. 9:

The Bid Category No. 2 Contractor is responsible for all rough-in, cabling and

terminations at hollow metal frames, aluminum frames and overhead doors as indicated on the E
Drawings. This includes but is not limited to door hardware, ADA operators, card readers, DPS,
power supplies, etc., as indicated on the documents and specifications. Also reference the Door
Schedule and Door Hardware Specification Section. The Bid Category No. 2 Contractor

is also responsible for terminations at all equipment associated with this work to provide a
complete and operational system.

Clarification No. 10:

Reference the “Mechanical Drawings”, the Bid Category No. 2 Contractor is required to
provide rough-in of ALL conduit boxes as indicated on these drawings and required for the
Temperature Controls.

END OF SECTION 01 12 00
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