SECTION 0002 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Valparaiso Community Schools
3801 North Campbell St.
Valparaiso, IN 46385

For: Valparaiso Community Schools — District Playgrounds Renovations

At: Valparaiso Community Schools — Administration Building
3801 North Campbell Street
Valparaiso, IN 46385

Until: 10:00AM (CST) on May 6, 2025

Bid Opening: Bids will be publicly opened and read aloud at 10:00AM (CST), on May 6,
2025, in the Valparaiso Community Schools Administration Building Board
Room.

All work for the complete construction of the Project will be under one or more prime contracts with
the Owner based on bids received and on combinations awarded. The Construction Manager will
manage the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

The Skillman Corporation The Skillman Plan Room
8006 Aetna Street www.skillmanplanroom.com
Merrillville, IN 46410

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping, and handling. Reprographic Services are provided by:

Reprographic Arts, 2824 E. Michigan Ave., Michigan City, IN 46360, Phone (219) 872-9111

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.
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Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to Valparaiso Community Schools. Contractors are advised that the Contract
as finally entered into with any successful Bidder may be entered into with either the School
Corporation or the Building Corporation or certain portions of the Contract may be entered into by
both the School Corporation and the Building Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any
irregularities in bidding. All Bids may be held for a period not to exceed 60 days before awarding
contracts.

Valparaiso Community Schools

By: Dr. Jim McCall

TSC 223170.02 Notice to Bidders Section 00 02 00-2



SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A.

Drawings and General Provisions of the Prime Contract, including amended General
Conditions and other Division 1 Specification Sections, apply to Work of this
Section.

1.02 SUMMARY

A.

e

A

P

The intent of this Section is to indicate the Work required by the Contractors and to
provide information regarding the duties, responsibilities, and cooperation required
by the Contractors, with similar requirements for the subcontractors and suppliers.
Owners right to maintain current operations

Occupancy requirements

Work by Owner

Permits, fees, and notices

Labor and materials

Verifications of existing dimensions

Project security

Coordination of work

Time of commencement and completion

Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A.

Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized
to be a major part of the project, with Work to be performed concurrently and in
close coordination with Work of other Prime Contracts.

The "Contract Documents," as defined in the General Conditions, include "the
Drawings." Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
indicated on the Drawings. Although the majority of the Drawings are "to scale,"
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Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments" to determine material quantities or for other
reasons.

Separate prime contracts will be awarded as per the '"Schedule of Contract
Responsibilities" (see Part 3 — Execution). Contractors shall include Work required
by the Specifications and Drawings for each contract area defined in the Schedule.

Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A.

The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built into the Work; and familiarize himself with the
requirements and responsibilities of other Contracts to enable the required
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product deliveries,
and their effect on the overall project progress and completion. Other Contractors
shall cooperate in getting their Work and the Work of their subcontractors completed
according to the schedule as prepared and maintained by the Construction Manager.
Each Contractor shall immediately notify the Construction Manager of a delay in
delivery of products or the scheduled date of completion that may affect the total
progress of construction.

The Owner will furnish the topographical survey, either as a part of these Drawings
or separately, giving the general topographical lines existing at the site and the
property lines.
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D. Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated. Confine
operations to areas within contract limits indicated. Do not disturb portions of the
site beyond the areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving the
premises clear and available to the Owner, the Owner’s employees, and
emergency vehicles at all times. Do not use these areas for parking or storage
of materials. Schedule deliveries to minimize space and time requirements
for storage of materials and equipment on site.

B. Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. @ Repair damage caused by
construction operations. Take all precautions necessary to protect the building and
its occupants during the construction period.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A. During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of
the construction project.

B. The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

C. The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.

D. Contractors must expend their best effort toward protection of the health, safety, and
welfare of occupants on the Owner’s property during the course of Work on this
Project.

1.07 OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy: The Owner will occupy the site and existing building during
the entire construction period. Cooperate with the Owner during construction

TSC 223170.02 Multiple Contract Summary Section 01 12 00-3



operations to minimize conflicts and facilitate Owner usage. Perform the Work so
as not to interfere with the Owner’s operations.

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and
install equipment in completed areas of the building prior to Substantial Completion,
provided such occupancy does not interfere with completion of the Work. Such
placing of equipment and partial occupancy shall not constitute acceptance of the
total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall be

fully operational.  Required inspections and tests shall have been
successfully completed. Upon occupancy, the Owner will operate and
maintain mechanical and electrical systems serving occupied portions of the
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A. The Owner intends to complete the following items of Work outside the provisions
of these Contract Documents. Contractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos
report is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES

A. The Bid Category No. 1 Contractor will secure the general building permit for the
Owner. Each Contractor shall secure and pay for other permits, governmental fees,
and licenses necessary for the proper execution and completion of his Work, which
are applicable at the time the bids are also received. Fees to relocate utilities on
Owner's property shall be included in the bid of the Contractor doing the relocation.
1. State filing fees for plan approval are the responsibility of the Owner and

will be paid by the Owner.
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B. Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

C. Shutdowns of existing systems shall be limited to the minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown to
Construction Manager and Owner.

D. Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

E. Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his Work.
If a Contractor observes that the Contract Documents are at variance therewith, he
shall promptly notify the Construction Manager in writing, and necessary changes
shall be adjusted by appropriate notification. If a Contractor performs Work
knowing it to be contrary to such laws, ordinances, rules, and regulations, and
without such notice to the Construction Manager, he shall assume full responsibility
therefore and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and
whether or not incorporated or to be incorporated in the Work.

B. Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

C. Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be properly
and completely clothed while working. Bare torsos, legs and feet will not be
allowed. Possession or consumption of alcoholic beverages or drugs, tobacco or
other noxious behavior on the site is strictly prohibited. Violators shall be
promptly removed from the site. Smoking is not permitted on school property or
within school buildings.

D. Contractors will conduct criminal background checks (extent of and/or service to be
used will be established by the Owner) on every employee assigned to work on the
Project and clear them through the National Sex Offender Registry prior to their
assignment to Project. Contractors will require the same as sub-contractors.
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E. ID Badges will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and
verify the work eligibility status of all newly hired employees of Contractor
through the E-Verify Program (Program). Contractor is not required to verify the
work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute
an affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If the Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work eligibility
status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to
certify to Contractor that the subcontractor does not knowingly employ or contract
with an unauthorized alien and has enrolled in the Program. Contractor shall
maintain on file a certification from each subcontractor throughout the duration of
this contract or project which is the subject of this contract. If Contractor
determines that a subcontractor is in violation of this provision, Contractor may
terminate its contract with the subcontractor for such violation. In Accordance with
I.C. 5-16-13 Contractor must provide the E-Verify Case Number of every
employee that works on the project. This requirement includes the contractor’s
subs and suppliers to the fourth (4") tier.
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G. The Owner is requiring that all contractors’ personnel and their onsite employees
and subcontractors submit to expanded history and child protection index check.
Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions
www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors
employees are vetted in accordance with I.C. 20-26-5-10 for expanded criminal
history and expanded child protection index check. Contractor is responsible for
the cost of enrollment and employee background check. All contractors’ personnel
and employees, once cleared for work will be issued a project identification badge
that must be worn at all times while on site. All contractors/subcontractors
employees shall provide name, address, picture state driver’s license or picture
identification card and/or Safe Vendor Card to The Skillman Corporation Site
Manager upon request.

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works
Projects enacted by the Indiana Legislator requires, in addition to requirements
already in effect, contractors to comply with the following:

1. Tier 1 —General/Prime Contractors to self-perform 15% of their total
Contract.
2. Qualification through the Department of Administration or INDOT

requirement in accordance with IC 4-13.6-4.

a. Bids shall not be considered unless (1) the Prime Bidder and (2) all
lower tiered subcontractors whose subcontract value is estimated
to be $300,000 or more are qualified at the time of the bid in
accordance with IC 4 — 13.6 — 4.

3. Include Written Drug Testing Plan that covers all employees of the bidder
who will perform work on the public work project and meets or exceeds the
requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate.
However, check your bidding requirements as the Owners may have higher
limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier
Sub Contracts and must provide the case verification number of all
employees working on the project.

6. Prohibits contractors down to the 4™ Tier Sub Contract from paying
employees in cash.

7. Requirement to retain payroll records for 3 years

8. All contractors down to the 4™ Tier Sub Contract must comply with Fair

Labor Act, Indiana’s Workers Compensation and Unemployment
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.

10. Failure to comply may result in debarment from public works projects for
up to 4 years.
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1.11

1.12

1.13

1.14

L. All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 50 00 Schedule of Insurance Requirements.

CUTTING AND PATCHING
A. Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.

VERIFICATIONS OF EXISTING DIMENSIONS

A.

When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

PROJECT SECURITY

A.

Each Prime Contractor shall take all reasonable precautions to prevent injury,
damage or loss to people and property in, on and adjacent to the project. This shall
include not only their own work or property but that of other contractors and the
Owner.

If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site or
property adjacent thereto. Once accepted by the Owner, contractors shall comply.

SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A.

Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

Questions concerning the phasing, or "Schedule of Contract Responsibilities" should
be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

Certain Specification Sections describe Work to be performed under several contract
areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this nature as
required for each contract area whether or not enumerated in the Schedule of
Contract Responsibilities.
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The following contract areas are broken down by Specification Section conforming
basically to the CSI format.

The Drawings and Specifications furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However,
each Contractor is responsible to review the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase of
the Work is included in his proposal. This "Schedule of Contract Responsibilities"
is a definition of the work as it is to be bid in separate contracts. Where a specific
item of Work is not defined, but is normally inherent to a trade, or is included in the
scope of the applicable technical revision, it will be the responsibility of that
Contractor to include the Work in his proposal.

This "Schedule of Contract Responsibilities" is to aid each Contractor in defining
the Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities" do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each
Contractor should read the "Schedule of Contract Responsibilities" completely to
familiarize himself with the Work of other Contractors that may have Work in
adjacent areas and to coordinate the interfacing problems that may occur as the work
is assembled and constructed.

Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of
work involved or jurisdictional trade agreements, the Contractor will be responsible
to subcontract the Work as necessary to complete the Work included in his Contract.
No delay in the Work will be allowed due to the failure of the Contractor to
subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A.

Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor is
responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A.

The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within 27 calendar days after
receipt of bids.
2. Construction shall be complete within 105 consecutive calendar days, or

earlier, after Notice to Proceed.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER
Section 013200 Schedules and Reports
Section 014510 Testing Laboratory Services

All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to
purchase a license. Contractors will be invited to the project and required to use
this tool. Autodesk Build will be used as the Current Set and As-Built Record
Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-

3.03 BID CATEGORIES

A. BID CATEGORY NO. 1 - SITEWORK
General Requirements in Paragraph 3.02.B above.

Section 012100 Allowances

Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values

Section 012900 Applications for Payment

Section 013100 Project Meetings

Section 013200 Schedules and Reports

Section 013300 Submittal Procedures

Section 01 40 00 Quality Requirements

Section 014510 Testing Laboratory Services (Paragraph 1.05)
Section 015050 Temporary Facilities and Controls
Section 015150 Temporary Water

Section 015320 Tree and Plant Protection

Section 0154 60 Environment Protection

Section 01 54 80 Utility Protection

Section 015500 Access Roads and Parking
Section 015630 Water Control

Section 015680 Erosion Control

Section 01 56 90 Housekeeping & Safety

Section 015920 Offices and Sheds

Section 01 60 00 Product Requirements

Section 017200 Field Engineering

Section 01 72 50 Work Layout

Section 017310 Cutting and Patching
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Section 017700 Contract Closeout

Section 024120 Removals

Section 311000 Site Clearing

Section 312000 Earthwork

Section 312513 Soil Erosion Control
Section 321116 Granular Base Course
Section 321216 Asphaltic Concrete Paving
Section 321380 Site Concrete

Section 329113 Soil Preparation

Section 329219 Seeding

Section 334000 Storm Sewage Systems

Clarification No. 1:
The Bid Category No. 1 Contractor shall provide dewatering as required to perform their work
without causing delays to the overall schedule.

Clarification No. 2:

The Bid Category No. 1 Contractor is to include $3,000 in their bid for costs associated with the
submittal website and document management subscription. Any unused amount will be credited
back to the Owner as a deduct Change Order.

Clarification No. 3:

The Bid Category No. 1 Contractor is to include his bid, 40 man-hours for general site clean-up
(or other work) to be performed by a skilled laborer at the direction of the Construction Manager
throughout the duration of the project. At the end of the project, unused hours will be converted
into a dollar amount and returned to the Owner as a deduct Change Order.

Clarification No. 4:

Private utility locates will be required. The Bid Category No. 1 Contractor is to include in their
bid any costs associated with having a private utility company identify all utilities outside the public
utility boundaries.

Clarification No. 5:
All shop drawings and product data submittals must be submitted within 10 days of receiving the
Notice to Proceed.

Clarification No. 6:

The Bid Category No. 1 Contractor is to provide dumpster type rubbish containers sized adequate
for the Project waste, debris and rubbish. Provide two (2) one cubic yard mobile trash carts to be used
during the project and empty these carts at the end of the workday.

Clarification No. 7:

The Bid Category No. 1 Contractor shall provide portable type toilets/saniprep units. Adequate
facilities shall be provided for all workmen and in no case less than those required by applicable
federal law(s). Provide necessary paper goods and soap and keep facilities clean and sanitary.
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Clarification No. 8:

The Bid Category No. 1 Contractor shall provide any special requirements, grading, stone, etc. from
the parking lot to the Playgrounds at each respective site to facilitate access of equipment, bobcat’s,
etc. to perform the required work. The Bid Category No. 1 Contractor shall repair/restore any
disturbed areas once their scope of work is completed. This includes, but is not limited to damaged
curbs, sidewalks, pavement, grading, landscaping and seeded areas. Damages caused by construction
will be the responsibility of the Bid Category No. 1 Contractor to repair at no additional cost to the
Owner. This includes thoroughly cleaning all access roads to their original condition. The Bid
Category No. 1 Contractor shall also remove any dirt and mud that is tracked on the public roadways
on a daily basis.

END OF SECTION 01 12 00

TSC 223170.02 Multiple Contract Summary Section 01 12 00-12



SECTION 01 21 00 - ALLOWANCES

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including amended General
Conditions and other Division-1 Specification Sections, apply to work of this
Section.

1.02 REQUIREMENTS INCLUDED

A. The Specifications contain Allowances for particular items, methods of
construction, quantities of materials, labor for certain items and these stated
Allowances shall be included in the total lump sum bid price.

I. Should the final amounts as determined from actual costs vary from these
stated Allowances, the Contract price will be adjusted by Change Order as
stated in the Conditions of the Contract.

2. Under no circumstances shall work exceeding the stated Allowance
amounts, proceed without a properly executed Change Order.

B. A "Schedule of Allowances" showing amounts included in each prime Contract
Sum, is included at the end of this Section.

C. Product/Materials Allowance: At the earliest feasible date after award of Contract,
advise the Architect and Construction Manager of scheduled date when final
selection and purchase of each product or system described by each Allowance
must be accomplished in order to avoid delays in performance of the Work.

1. As requested by the Architect, obtain and submit proposals for the work of
each Allowance for use in making final selection; include recommendations
for selection which are relevant to the proper performance of the Work.

2. Purchase products and systems as specifically selected (in writing) by the
Architect.

3. Submit proposals and recommendations for purchase of products or systems
of Allowances, in form specified for Change Orders.

4. When requested, submit a substantiated survey of quantities of materials, as

shown in the "Schedule of Values", revised where necessary, and
corresponding with Change Order quantities.
5. Amount of Allowance includes:
a. Net cost of product
b. Delivery to the site
c. Applicable taxes
6. In addition to amount of Allowance, include in Bid, for inclusion in
Contract Sum, Contractor's costs for:
a. Handling at site, including unloading, uncrating and storage
b. Protection from elements, from damage
c. Labor, installation and finishing
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