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SECTION 00 02 00 - NOTICE TO PRE-QUALIFIED BIDDERS 

 

 

NOTICE TO PRE-QUALIFIED TIER 1 BIDDERS 

 

Notice is hereby given that sealed bids will be received for a Public CMc Project under IC 5-32: 

 

  By: The Skillman Corporation, Construction Manager  

 

  For:  Hamiliton Southeastern HS – Bus Lot Improvements – Phase A 

   

 At: e-Bid Electronic Bid Submission, March 26, 2026 

   

 Until:  2:00 PM (local time) Via: eBid. 

 

Bid Opening: Bids will be opened and read aloud at 2:15 PM (local time) via Microsoft 

Teams.  Link will be issued in final Addendum.  Bids to be submitted 

electronically; refer to Section 00 10 00 Instructions to Bidders for detailed 

instructions.   

     

All work for the complete construction of the Project will be under one or more sub-contracts with the 

Construction Manager based on bids received from pre-qualified tier 1 bidders and on combinations 

awarded.  Award of contracts will be in accordance with Indiana Public Bidding Laws. The Construction 

Manager will not self-perform any of the work on this project.    

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and Construction Manager and may be examined by prospective bidders at the following locations: 

 

Office of the Construction Manager 

The Skillman Corporation 

3834 S. Emerson Avenue, Building A 

Indianapolis, IN  46203 

The Skillman Plan Room 

 

www.skillmanplanroom.com 

  

 

Pre-Qualified Bidders, sub-subcontractors and material suppliers must place an order on 

www.skillmanplanroom.com to be able to download documents electronically or request printed 

documents.  There is no cost for downloading the bidding documents.  Bidders desiring printed 

documents shall pay for the cost of printing, shipping and handling.  Reprographic Services are 

provided by:  

 

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661.  

 

  

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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A virtual Pre-Bid Conference will be held on March 5, 2026 at 1:00PM (local time) via Microsoft 

Teams (link below).  Attendance by bidders is optional, but recommended, to clarify or answer 

questions concerning the Drawings and Project Manual for the Project.  Site investigations will be 

available upon request.    

 

Microsoft Teams meeting  

Join: https://teams.microsoft.com/meet/28593422562925?p=H5WJ4N3ymshPD8Pbti  

Meeting ID: 285 934 225 629 25  

Passcode: 972tc6Zk  

Need help? | System reference  

Dial in by phone  

+1 317-762-3960,,382140952# United States, Indianapolis  

Find a local number  

Phone conference ID: 382 140 952#  

 

The following bid categories are under consideration for this project: 

 

1 – Demo, Earthwork, Concrete, Electrical & Site Amenities 

2 – Asphalt Paving 

 

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

The Owner and CMc reserve the right, in their sole discretion unless otherwise prohibited by law, to 

(i) waive any informalities and irregularities in bids received; (ii) reject any or all bids for a particular 

bid package; and (iii) award subcontracts to the lowest responsive and responsible bidder, provided 

that the bid has been submitted in accordance with the requirements of the bidding documents. 

 

Unless otherwise prohibited by law, the Owner and CMc shall have the right to accept alternates in 

any order or combination, unless otherwise specifically provided in the bidding documents, and to 

determine the lowest responsive and responsible bidder on the basis of the sum of the base bid and 

alternates accepted. 

 

The successful Bidders will be required to furnish Dual Obligee Performance and Payment Bonds for 

one hundred percent (100%) of their Contract amount prior to execution of Contracts. 

 

Subcontractors submitting bids for the performance of Work as specified in this building Project 

should make such Bids to The Skillman Corporation.   Contractors shall enter into a sub-contract 

with The Skillman Corporation as the Construction Manager CMc for the Owner. 

 

The Owner and the Construction Manager reserve their rights to accept or reject any Bid (or 

combination of Bids) and to waive any irregularities in bidding.  All Bids may be held for a period not 

to exceed 60 days before awarding contracts. 

 

THE SKILLMAN CORPORATION 

 END OF SECTION 00 02 00 

https://teams.microsoft.com/meet/28593422562925?p=H5WJ4N3ymshPD8Pbti
https://aka.ms/JoinTeamsMeeting?omkt=en-US
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZTkwZGJlYjgtNGEwNC00YmZjLWEzNTItNDIzMjZkNjA5ODM2%40thread.v2/0?context=%7b%22Tid%22%3a%22c3f805a9-5c30-4bc0-afe5-a5859c3b17d6%22%2c%22Oid%22%3a%22f7fa35df-b61b-4887-b9f2-ade0502b70fe%22%7d
tel:+13177623960,,382140952
https://dialin.teams.microsoft.com/fef12194-02c6-4daf-9d89-404d76538d3a?id=382140952
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Sub Contract, including amended General 

Conditions and other Division 1 Specification Sections, apply to Work of this 

Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Subcontractors 

and to provide information regarding the duties, responsibilities, and cooperation 

required by the Contractors, with similar requirements for the subcontractors and 

suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Sub Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized 

to be a major part of the project, with Work to be performed concurrently and in 

close coordination with Work of other Sub Contracts. 
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B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 

indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 

quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for 

other reasons.  

 

C. Separate Sub contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Subcontractors shall include Work 

required by the Specifications and Drawings for each contract area defined in the 

Schedule. 

 

D. Work for the complete construction of the Project will be under multiple Sub 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Subcontractor shall be responsible for demolition and disposal of existing 

items relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF SUB CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Subcontractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built in to the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the required 

coordination and supervision. 

2. Each Subcontractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

1. Each Subcontractor shall cooperate with the Construction Manager in 

notifying him when the Work is at a stage to require the services of other 

Subcontractors and shall notify the Construction Manager in the event that 

such other Contractors do not carry out their responsibilities in connection 

with such notification. 

 

B. Subcontractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 

deliveries, and their effect on the overall project progress and completion. Other 

Subcontractors shall cooperate in getting their Work and the Work of their 

subcontractors completed according to the schedule as prepared and maintained by 

the Construction Manager.  Each Subcontractor shall immediately notify the 

Construction Manager of a delay in delivery of products or the scheduled date of 

completion that may affect the total progress of construction.  
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C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 

 

D. Subcontractors required to make connections to existing utilities, especially 

sewerage where gravity flow occurs, shall verify grades and locations at points of 

such connections and shall notify the Construction Manager of circumstances 

which would adversely affect the proper flow or connection to such facilities.  

 

1.05 SUBCONTRACTORS USE OF PREMISES 

 

A. Subcontractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on this 

Project.  

 

B. The erection of signage other than what is specified in the contract documents is 

prohibited. 

 

C. The use of drones on the property is restricted without prior written permission.  

Operators must be licensed and have insurance specific to the operation of aerial 

drones. 

 

D. Photographs or other imagery of the work in progress or renderings of the project 

shall not include any personal identifiable information of the project, the property, 

the Owner, or any occupants. 

 

E. Photographs or other imagery of the work in progress or renderings of the project 

shall not include any personal identifiable information of the project, the property, 

the Owner, or any occupants. 

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. Subcontractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on this 

Project. 

 

B. Subcontractors shall be subject to such rules and regulations for the conduct of the 

Work as the Owner may establish.  Employees shall be properly and completely 

clothed while working.  Bare torsos, legs and feet will not be allowed.  Possession 

or consumption of alcoholic beverages or drugs, tobacco, and other noxious 

behavior on the site is strictly prohibited.  Violators shall be promptly removed 

from the site.  Smoking is not permitted on the project site. 
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1.07 OCCUPANCY REQUIREMENTS 

 

A. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 

Completion, provided such occupancy does not interfere with completion of the 

Work.  Such placing of equipment and partial occupancy shall not constitute 

acceptance of the total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. The Construction Manager will obtain a Certificate of Occupancy from local 

building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall be 

fully operational.  Required inspections and tests shall have been successfully 

completed.  Upon occupancy, the Owner will operate and maintain mechanical 

and electrical systems serving occupied portions of the building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Subcontractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

6, 11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. The purchase and supplying of certain materials as noted in the Project 

Manual. 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the Owner.  

Each Subcontractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of his Work, which are 

applicable at the time the bids are also received.  Fees to relocate utilities on 

Owner's property shall be included in the bid of the Subcontractor doing the 

relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  
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C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown 

to Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Subcontractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his 

Work.  If a Subcontractor observes that the Contract Documents are at variance 

therewith, he shall promptly notify the Construction Manager in writing, and 

necessary changes shall be adjusted by appropriate notification. If a Subcontractor 

performs Work knowing it to be contrary to such laws, ordinances, rules, and 

regulations, and without such notice to the Construction Manager, he shall assume 

full responsibility therefore and shall bear the costs attributable thereto.  

 

1.10 LABOR AND MATERIALS 

 

a. Unless otherwise specifically noted, the Subcontractor shall provide and pay for 

labor, materials, equipment, tools, construction equipment and machinery, water, 

heat, utilities, transportation, and other facilities and services necessary for the 

proper execution and completion of his Work, whether temporary or permanent 

and whether or not incorporated or to be incorporated in the Work.  

 

b. Each Subcontractor shall enforce strict discipline and good order among his 

employees or other persons carrying out Work of his Contract and shall not 

permit employment of unfit person or persons or anyone not skilled in the task 

assigned to them.  

 

c. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Subcontractor shall enroll in 

and verify the work eligibility status of all newly hired employees of 

Subcontractor through the E-Verify Program (Program). Subcontractor is not 

required to verify the work eligibility status of all newly hired employees 

through the Program if the Program no longer exists. Also pursuant to I.C. 22-

5-1.7, Subcontractor must execute an affidavit affirming that the Subcontractor 

does not knowingly employ an unauthorized alien and confirming 

Subcontractor’s enrollment in the Program, unless the Program no longer 

exists, shall be filed with the Owner prior to the execution of this contract. This 

contract shall not be deemed fully executed until such affidavit is delivered to 

the Construction Manager. 

 

d. Prior to performing any work, Contractor shall require each subcontractor to 

certify to Contractor that the subcontractor does not knowingly employ or 

contract with an unauthorized alien and has enrolled in the Program. Contractor 

shall maintain on file a certification from each subcontractor throughout the 

duration of this contract or project which is the subject of this contract. If 

Contractor determines that a subcontractor is in violation of this provision, 



 

TSC 225700  Multiple Contract Summary Section 01 12 00-6 

Contractor may terminate its contract with the subcontractor for such violation. 

In Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case 

Number of every employee that works on the project. This requirement 

includes the contractor’s subs and suppliers to the fourth (4th) tier. 

 

d. The Owner is requiring that all contractors’ personnel and their onsite 

employees (trade employees) and subcontractors submit an expanded criminal 

history check through SafeVendor, a product of Safe Hiring Solutions. Please 

visit www.safevisitorsolutions.com/safevendor-app-agreement to create your 

account with SafeVendor.  (Contractor is responsible for the cost of this 

background check).  This should meet with the Owner’s approval prior to the 

employee starting work on the project.  All contractors’ personnel and 

employees once cleared for work will be issued a project identification badge 

that must be worn at all times while on site.  All contractors will be expected to 

provide the required name, address, picture state driver’s license or picture state 

identification card information to The Skillman Corporation Site Manager no 

later than 24 hours in advance of the employee coming to work at the project 

site. 

 

1.11  CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Subcontractor requiring 

said verification for the construction or fabrication of his material shall be the 

Subcontractor responsible for the procurement of the field information.  

 

1.13  PROJECT SECURITY 

 

A. Each Sub Contractor shall take all reasonable precautions to prevent injury, damage 

or loss to people and property in, on and adjacent to the project. This shall include 

not only their own work or property but that of other contractors and the Owner. 

  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site 

or property adjacent thereto.  Once accepted by the Owner, Subcontractors shall 

comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Subcontractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

http://www.safevisitorsolutions.com/safevendor-app-agreement
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B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example:  06100 - Rough Carpentry.)  Provide Work of this nature 

as required for each contract area whether or not enumerated in the Schedule of 

Contract Responsibilities. 

 

E. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, 

each Contractor is responsible to review the complete set of Drawings and 

Specifications to assure that Work required to be installed to complete his phase of 

the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 

is a definition of the work as it is to be bid in separate contracts.  Where a specific 

item of Work is not defined, but is normally inherent to a trade, or is included in 

the scope of the applicable technical revision, it will be the responsibility of that 

Contractor to include the Work in his proposal. 

 

F. This "Schedule of Contract Responsibilities" is to aid each Subcontractor in 

defining the Scope of Work to be included in his proposal.  However, omissions 

from this "Schedule of Responsibilities" do not relieve the Subcontractor from 

including in his proposal that Work which will be required to complete his Contract.  

Each Subcontractor should read the "Schedule of Contract Responsibilities" 

completely to familiarize himself with the Work of other Subcontractors that may 

have Work in adjacent areas and to coordinate the interfacing problems that may 

occur as the work is assembled and constructed. 

 

G. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 

work involved or jurisdictional trade agreements, the Subcontractor will be 

responsible to subcontract the Work as necessary to complete the Work included in 

his Contract.  No delay in the Work will be allowed due to the failure of the 

Subcontractor to subcontract related work required by jurisdictional trade 

agreements. 
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1.15  COORDINATION OF WORK 

 

A. Each Subcontractor is responsible to coordinate his Work with the Work of other 

trades and other Subcontractors and requirements of the school system.  The 

Subcontractor must make space allowances for Work of other Contractors; provide 

necessary openings where indicated or implied by the Drawings and Specifications.  

Each Subcontractor is responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Subcontractor shall commence work within ten (10) days after being notified 

in writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start within 30 calendar days after 

receipt of bids. 

2. Construction shall be complete within 200 consecutive calendar days, or 

earlier, after Notice to Proceed.  

 

PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY THE CONSTRUCTION MANAGER  

Section 01 32 00 Schedules and Reports 

Section 01 45 10 Testing Laboratory Services 

Section 01 57 60 Project Signs 

Section 01 59 10 Project Office 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE  

Section 01 12 00 Multiple Contract Summary 

Section 01 2 300 Alternates 

Section 01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section 01 40 00 Quality Requirements  

Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 51 80 Temporary Fire Protection 

Section 01 53 20 Tree and Plant Protection 

Section 01 54 60 Environment Protection 
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Section 01 54 80 Utility Protection 

Section 01 56 20 Dust Control 

Section  01 56 30 Water Control 

Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

Section  01 72 00 Field Engineering 

Section 01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

 

All Subcontractors shall provide their Superintendents with radios capable of 

handling multiple channels and compatible with radios used by the Construction 

Manager. 

 

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to 

purchase a license. Contractors will be invited to the project and required to use 

this tool. Autodesk Build will be used as the Current Set and As-Built Record 

Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-

Compliance Issues, Work Completion List and Punch List. 

 

C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences (Temporary Security) 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 80 Erosion Control 

 

3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 1 – DEMO, EARTHWORK, CONCRETE, ELECTRICAL 

& SITE AMENITIES 

General Requirements in Paragraph 3.02.B above. 

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section  01 52 60 Rubbish Container 

Section  01 53 10 Fences (Temporary Security) 

Section  01 55 00 Access Roads, Parking Areas and Groundskeeping 

Section  01 56 80 Erosion Control 

Section 02 41 19 Selective Demolition 

Section 03 30 01 Site Cast in Place Concrete 

Section  12 93 00 Site Furnishings 

Section  31 10 00 Site Clearing 

Section  31 20 00 Earth Moving 

Section  31 25 00 Erosion and Sedimentation Control 

Section  32 11 23 Granular Base 
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Section  32 13 16 Concrete Paving 

Section  32 31 13 Barrier Gates 

Section  32 92 00 Turf and Grasses 

Section  32 93 00 Plants 

Section  33 41 00 Storm Utility Drainage Piping 

Section  33 46 00 Subdrainage 

 

Project Specific Clarifications: 

1. Reference sections 01 53 10 Fences and 01 55 00 Access Roads and Parking 

Areas for additional site logistics requirements. 

2. Bid Category No. 2 to provide aggregate subbase for their work.  All other 

aggregate subbase by this category.   

3. Provide all traffic control measures required to complete your work.  

4. Provide all bollards.    

 

B. BID CATEGORY NO. 2 – ASPHALT PAVING 

General Requirements in Paragraph 3.02.B above.  

Section 32 11 23 Granular Base 

Section  32 12 16 Asphalt Paving 

Section  32 17 23 Paving Markings 

 

Project Specific Clarifications: 

1. Include three (3) asphalt mobilizations.  Reference project schedule and 

phasing/logistics plan.    

2. Provide aggregate subbase for your own work. 

3. Provide all pavement markings for asphalt and concrete paving.   

4. Provide all traffic and parking signage. 

5. Provide concrete wheel stops.    
6. Provide all traffic control measures required to complete your work. 

7. Provide all milling and asphalt overlay.   

8. Provide all sealcoating.   

 

 

END OF SECTION 01 12 00 




