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SECTION 00 02 00 - NOTICE TO BIDDERS 

 

 

NOTICE TO BIDDERS 

 

Notice is hereby given that sealed bids will be received: 

 

  By: Kalamazoo Public Schools 

   1220 Howard Street  

   Kalamazoo, MI 49008 

  

  

  For: Kalamazoo Public Schools EL SOL School 

   1428 Baker Drive  

   Kalamazoo, MI 49048 

 

  At: Kalamazoo Public Schools Facilities Office  

   600 West Vine Street  

   Kalamazoo, MI 49008 

 

 Until: May 26, 2026, at 2:00 PM 

 

 Bid Opening: Bids will be publicly opened and read aloud on May 26, 2026, at 2:00 PM,  

at the Kalamazoo Public Schools Facilities Office, 600 West Vine Street, 

Kalamazoo, MI 49008 

 

All work for the complete construction of the Project will be under one or more prime contracts with 

the Owner based on bids received and on combinations awarded.  The Construction Manager will 

manage the construction of the Project. 

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and may be examined by prospective bidders at the following locations: 

 

Office of the Construction Manager 

The Skillman Corporation 

8120 Moorsbridge Rd. Suite 101 

Portage, MI  49024 

 

The Skillman Plan Room 

 

www.skillmanplanroom.com 

 

 

 

 

  

 

http://www.skillmanplanroom.com/
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Prime and Non-Prime Contract Bidders  must place an order on www.skillmanplanroom.com to be 

able to download documents electronically or request printed documents.  There is no cost for 

downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 

printing, shipping and handling.  Reprographic Services are provided by:  

 

Kal-Blue, 5870 South Sprinkle Rd, Suite 1, Kalamazoo, MI 49002, Phone 269-349-8681 

 

 

A Pre-Bid Conference will be held Virtual on May 12, 2026 at 3:00 PM, local time, at Kalamazoo 

Public Schools, Facilities Office, Room 130.  Attendance by bidders is optional, but recommended, in 

order to clarify or answer questions concerning the Drawings and Project Manual for the Project. 

 

________________________________________________________________________________ 

Microsoft Teams meeting  

Join: https://teams.microsoft.com/meet/251005845245839?p=dG1PmWrKMqQS7IgttT  

Meeting ID: 251 005 845 245 839  

Passcode: Jw7na26y  

 
Need help? | System reference 

Dial in by phone  

+1 317-762-3960,,975265018# United States, Indianapolis 

Find a local number 

Phone conference ID: 975 265 018#  

For organizers: Meeting options | Reset dial-in PIN 

________________________________________________________________________________ 

 

Bid security in the amount of five percent (5%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

 

Contractors submitting bids for the performance of any Work as specified in this building Project 

should make such Bids to Kalamazoo Public Schools.  Contractors are advised that the Contract as 

finally entered into with any successful Bidder shall be entered into with Kalamazoo Public Schools.  

 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 

irregularities in bidding.  All Bids may be held for a period not to exceed 90 days before awarding 

contracts. 

 

 

 Kalamazoo Public Schools  

 

 By: Karen Jackson   

 

END OF SECTION 00 02 00 

http://www.skillmanplanroom.com/
https://teams.microsoft.com/meet/251005845245839?p=dG1PmWrKMqQS7IgttT
https://aka.ms/JoinTeamsMeeting?omkt=en-US
https://teams.microsoft.com/l/meetup-join/19%3ameeting_MDMwZTBjNTktNjE1ZC00YWI5LTg0YjgtMDliOGY0ZTI2Mjc0%40thread.v2/0?context=%7b%22Tid%22%3a%22c3f805a9-5c30-4bc0-afe5-a5859c3b17d6%22%2c%22Oid%22%3a%22f7fa35df-b61b-4887-b9f2-ade0502b70fe%22%7d
tel:+13177623960,,975265018
https://dialin.teams.microsoft.com/fef12194-02c6-4daf-9d89-404d76538d3a?id=975265018
https://teams.microsoft.com/meetingOptions/?organizerId=f7fa35df-b61b-4887-b9f2-ade0502b70fe&tenantId=c3f805a9-5c30-4bc0-afe5-a5859c3b17d6&threadId=19_meeting_MDMwZTBjNTktNjE1ZC00YWI5LTg0YjgtMDliOGY0ZTI2Mjc0@thread.v2&messageId=0&language=en-US
https://dialin.teams.microsoft.com/usp/pstnconferencing
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Prime Contract, including amended 

General Conditions and other Division 1 Specification Sections, apply to Work of 

this Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Contractors and 

to provide information regarding the duties, responsibilities, and cooperation 

required by the Contractors, with similar requirements for the subcontractors and 

suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Prime Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized 

to be a major part of the project, with Work to be performed concurrently and in 

close coordination with Work of other Prime Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 

quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for 

other reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 

required by the Specifications and Drawings for each contract area defined in the 

Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built in to the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the required 

coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not carry out their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 

deliveries, and their effect on the overall project progress and completion. Other 

Contractors shall cooperate in getting their Work and the Work of their 

subcontractors completed according to the schedule as prepared and maintained by 

the Construction Manager.  Each Contractor shall immediately notify the 

Construction Manager of a delay in delivery of products or the scheduled date of 

completion that may affect the total progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 
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D. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 

connections and shall notify the Construction Manager of circumstances which 

would adversely affect the proper flow or connection to such facilities.  

 

1.05 PRIME CONTRACTORS USE OF PREMISES 

 

A. General: During the construction period, the Prime Contractors jointly shall have 

full use of the premises for construction operations, including use of the site. Each 

Prime Contractor’s use of the premises is limited only by the Owner’s right to 

perform work or to retain other Contractors on portions of the Project.  

 

B. Use of the Existing Building:  Maintain the existing building in a weathertight 

condition throughout the construction period.  Repair damage caused by 

construction operations.  Take all precautions necessary to protect the building and 

its occupants during the construction period.  

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. During this Project, normal and customary functions and operations must be 

maintained.  The Contract Documents are intended to define a strict separation 

between the school activities of students and staff from the activities of the 

construction project. 

 

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 

Project toward any students, teachers, or staff members at the school system.  

Violators shall be promptly removed from the site. 

 

C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 

communication with Owner and staff shall be through the Construction Manager. 

 

D. Contractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during Work on this Project. 

 

E. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be properly 

and completely clothed while working.  Bare torsos, legs and feet will not be 

allowed.  Possession or consumption of alcoholic beverages or drugs, tobacco or 

other noxious behavior on the site is strictly prohibited.  Violators shall be promptly 

removed from the site.  Smoking is not permitted on school property or within 

school buildings. 
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1.07 OCCUPANCY REQUIREMENTS 

 

A. Full Owner Occupancy:  The Owner will occupy the site during the entire 

construction period. Cooperate with the Owner during construction operations to 

minimize conflicts and facilitate Owner usage. Perform the Work so as not to 

interfere with the Owner’s operations.  

 

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 

Completion, provided such occupancy does not interfere with completion of the 

Work.  Such placing of equipment and partial occupancy shall not constitute 

acceptance of the total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 

Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 

be fully operational.  Required inspections and tests shall have been 

successfully completed.  Upon occupancy, the Owner will operate and 

maintain mechanical and electrical systems serving occupied portions of the 

building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Contractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 

4. The purchase and supplying of certain materials as noted in the Project 

Manual. 

5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 

report is available through the Construction Manager upon request. 

6. (List other items as may be applicable). 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. As the Construction Manager, The Skillman Corporation will secure the general 

building permit for the Owner.  Each Contractor shall secure and pay for other 

permits, governmental fees, and licenses necessary for the proper execution and 
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completion of the Contractors Work.  Fees to relocate utilities on Owner's property 

shall be included in the bid of the Contractor doing the relocation. 

1. The Owner shall pay for the cost of the Building Permit. 

2. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  

 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown 

to Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his 

Work.  If a Contractor observes that the Contract Documents are at variance 

therewith, he shall promptly notify the Construction Manager in writing, and 

necessary changes shall be adjusted by appropriate notification. If a Contractor 

performs Work knowing it to be contrary to such laws, ordinances, rules, and 

regulations, and without such notice to the Construction Manager, he shall assume 

full responsibility therefore and shall bear the costs attributable thereto.  

 

1.10 LABOR AND MATERIALS 

 

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper 

execution and completion of his Work, whether temporary or permanent and 

whether incorporated or to be incorporated in the Work.  

 

B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 

of unfit person or persons or anyone not skilled in the task assigned to them.  

 

C. Prime Contractors must furnish a letter to the Construction Manager, stating that 

Contractor shall not assign any of its employees, agents or other individuals to 

perform any services in the District’s facilities or program sites if that individual: 

1. Is listed on the Michigan Sex Offender Registry, www.mipsor.state.mi.us. 

2. Is listed on the Federal Sex Offender Registry www.nsopw.gov. 

3. Has not passed a 5-50 drug screen, testing negative for the following drugs: 

a. Amphetamines 

b. Methamphetamines 

c. Cocaine 

d. Codeine 

http://www.mipsor.state.mi.us/
http://www.nsopw.gov/
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e. Methadone 

f. Morphine 

g. Phencyclidine (PCP) 

h. Marijuana 

 

D. ID Stickers will be issued by The Skillman Corporation upon receipt of verification 

from the Contractor that the employee/subcontractor employee or independent 

contractor has a satisfactory record to work on the Project.  Stickers will be 

numbered and numbers assigned to each worker to be worn on their hardhat.  It is 

the Contractor’s responsibility to maintain a record of contractor’s name assigned 

each number and provide to The Construction Manager upon request. 

 

E. Consistent with Michigan law, possession or consumption of drugs on school 

property will promptly be reported to the local police.  Consumption of alcoholic 

beverages or tobacco or other noxious behavior on school owned property is strictly 

prohibited.  Violators shall be promptly removed from the site.  Smoking is not 

permitted on school property or within school buildings. 

 

 

1.11  CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 

responsible for the procurement of the field information.  

 

1.13  PROJECT SECURITY 

 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This shall 

include not only their own work or property but that of other contractors and the 

Owner.  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site 

or property adjacent thereto.  Once accepted by the Owner, contractors shall 

comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 
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B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of every contract area.  The 

Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 

nature as required for each contract area whether or not enumerated in the Schedule 

of Contract Responsibilities. 

 

E. The following contract areas are broken down by Specifications Section 

conforming basically to the CSI format. 

 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, 

each Contractor is responsible to review the complete set of Drawings and 

Specifications to assure that Work required to be installed to complete his phase of 

the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 

is a definition of the work as it is to be bid in separate contracts.  Where a specific 

item of Work is not defined, but is normally inherent to a trade, or is included in 

the scope of the applicable technical revision, it will be the responsibility of that 

Contractor to include the Work in his proposal. 

 

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 

"Schedule of Responsibilities" do not relieve the Contractor from including in his 

proposal that Work which will be required to complete his Contract.  Each 

Contractor should read the "Schedule of Contract Responsibilities" completely to 

familiarize himself with the Work of other Contractors that may have Work in 

adjacent areas and to coordinate the interfacing problems that may occur as the 

work is assembled and constructed. 

 

H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 

work involved or jurisdictional trade agreements, the Contractor will be responsible 

to subcontract the Work as necessary to complete the Work included in his 

Contract.  No delay in the Work will be allowed due to the failure of the Contractor 

to subcontract related work required by jurisdictional trade agreements. 

 

1.15  COORDINATION OF WORK 

 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 
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make space allowances for Work of other Contractors, provide necessary openings 

where indicated or implied by the Drawings and Specifications.  Each Contractor 

is responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Contractor shall commence work within ten (10) days after being notified in 

writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start within (30) calendar days after 

receipt of bids. 

2. Construction shall be complete within (727) consecutive calendar days, or 

earlier, after Notice to Proceed.  

 

PART 2 PRODUCTS  (Not Used) 

 

PART 3 EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 

Section 01 32 00 Schedules and Reports 

Section 01 45 00S Masonry Inspection Report  

Section 01 45 10 Testing Laboratory Services 

Section 01 51 60 Temporary Sanitary Facilities 

Section  01 53 10  Fences (Temporary Security)  

Section 01 59 10 Project Office 

Section 01 57 60 Project Signs 

Section 01 71 50 Final Cleaning 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 

Section 01 12 00 Multiple Contract Summary 

Section 01 2 300 Alternates 

Section 01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 54 60 Environment Protection 

Section 01 54 80 Utility Protection 

Section  01 56 30 Water Control 

Section 01 56 90 Housekeeping & Safety 
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Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

Section 01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

 

 

Autodesk Build has replaced PlanGrid. Autodesk Build does not require users to 

purchase a license. Contractors will be invited to the project and required to use 

this tool. Autodesk Build will be used as the Current Set and As-Built Record 

Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-

Compliance Issues, Work Completion List and Punch List. 

 

C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 21 00 Allowances  

Section 01 51 10 Temporary Electricity, Lighting and Warning 

    Systems  

Section 01 51 30 Temporary Heating, Ventilation and Cooling  

Section 01 51 50 Temporary Water  

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures  

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences  

Section 01 53 20 Tree and Plant Protection  

Section 01 53 30 Barricades  

Section 01 55 00 Access Roads and Parking Areas  

Section 01 56 20 Dust Control  

Section 01 56 80 Erosion Control  

Section  01 72 00 Field Engineering  

 

 

3.03 BID CATEGORIES 

 
A. BID CATEGORY NO. 01 - SITEWORK  

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  01 53 20  Tree and Plant Protection   

Section  01 55 00  Access Roads and Parking Areas  

Section  01 56 20  Dust Control  

Section  01 56 80  Erosion Control     

Section  31 10 00  Site Clearing    

Section  31 20 00  Earth Moving    

Section  31 23 23  Rapid Impact Compaction  

Section  33 41 00   Storm Utility Drainage Piping   
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B. BID CATEGORY NO. 02 - ASPHALT PAVING 

General Requirements in Paragraph 3.02.B above.  

Section  01 21 00  Allowances    

Section  32 12 16  Asphalt Paving  

Section  32 17 23  Pavement Markings   

   

 

C. BID CATEGORY NO. 03 - LANDSCAPING 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  32 91 13  Soil Preparation    

Section   32 92 00  Turf And Grasses    

Section   32 93 00  Plants  

 

 

D. BID CATEGORY NO. 04 - CONCRETE 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  03 30 00  Cast-In-Place Concrete  

Section  03 35 43  Polished Concrete    

Section  03 60 00  Post Installed Anchors   

Section  07 17 00  Bentonite Waterproofing   

Section  07 19 00  Water Repellents  

Section  32 13 13  Concrete Paving    

Section   32 13 16  Decorative Concrete Paving    

Section   32 13 73  Concrete Paving Joint Sealants   

Section  32 17 26  Tactile Warning Surfacing  

 

 

E. BID CATEGORY NO. 05 - MASONRY  

General requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  03 60 00  Post Installed Anchors   

Section  04 01 10  Masonry Cleaning   

Section  04 20 00  Unit Masonry    

Section  04 72 00   Cast Stone Masonry  

Section  07 14 16  Cold Fluid-Applied Waterproofing   

Section  07 21 00  Thermal Insulation  

Section  07 21 19  Foamed-In-Place Insulation   

Section  07 26 00  Vapor Retarders  

Section  07 84 46  Fire-Resistive Joint Systems 
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F. BID CATEGORY NO. 06 - GENERAL TRADES 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  01 51 80  Temporary Fire Protection   

Section   01 52 10  Construction Aids and Temporary Enclosures   

Section  01 52 60  Rubbish Container 

Section  01 53 10  Fences (Temporary Security)    

Section  01 53 30  Barricades   

Section   01 72 00  Field Engineering    

Section  03 60 00  Post Installed Anchors 

Section  06 10 00  Rough Carpentry    

Section  06 16 00  Sheathing    

Section  07 26 00  Vapor Retarders   

Section  07 84 13  Penetration Firestopping   

Section  07 95 13.13  Interior Expansion Joint Cover Assemblies  

Section  07 95 13.16  Exterior Expansion Joint Cover Assemblies 

Section  08 11 13  Hollow Metal Doors And Frames 

Section  08 12 43  Fire-Resistance-Rated Frames    

Section  08 14 16   Flush Wood Doors    

Section  08 31 13   Access Doors And Frames    

Section  08 33 23   Overhead Coiling Doors 

Section  08 36 13  Sectional Doors  

Section  09 64 00  Wood Flooring    

Section  09 64 66   Wood Athletic Flooring  

Section  09 84 33  Sound-Absorbing Wall Units 

Section  10 11 00  Visual Display Units   

Section  10 12 00  Display Cases   

Section  10 14 19  Dimensional Letter Signage    

Section  10 14 26  Post And Panel Pylon Signage    

Section  10 14 53  Traffic Signage    

Section  10 14 63  Electronic Message Signage    

Section  10 21 13.19  Plastic Toilet Compartments    

Section  10 22 39  Folding Panel Partitions    

Section  10 26 00  Wall And Door Protection    

Section  10 28 00  Toilet, Bath, And Laundry Accessories    

Section  10 43 13  Defibrillator Cabinets    

Section  10 44 00   Interior Signs 

Section  10 44 13  Fire Extinguisher Cabinets 

Section  10 44 16  Fire Extinguishers     

Section  10 75 16  Flagpoles 

Section  11 13 19  Stationary Loading Dock Equipment 

Section  11 61 43  Stage Curtains    

Section  11 66 23  Gymnasium Equipment    

Section  11 68 00  Play Field Equipment And Structures    

Section  11 68 23  Exterior Athletic Equipment    

Section  12 66 00  Telescoping Stands 

Section  32 31 19  Decorative Metal Fences And Gates    

Section   32 33 00   Site Furnishings   
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G. BID CATEGORY NO. 07 -  STRUCTURAL & MISCELLANEOUS STEEL 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  01 53 30  Barricades   

Section  03 60 00  Post Installed Anchors    

Section  05 12 00  Structural Steel Framing    

Section  05 21 00  Steel Joist Framing    

Section   05 31 00  Steel Decking    

Section   05 50 00  Metal Fabrications    

Section   05 51 13  Metal Pan Stairs    

Section   05 52 13  Pipe And Tube Railings  

Section  06 10 00  Rough Carpentry    

Section  06 16 00  Sheathing      

 

 

H. BID CATEGORY NO. 08 - PRE-CAST CONCRETE  

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  03 41 00  Precast Structural Concrete     

Section  03 60 00  Post Installed Anchors 

Section  07 84 46  Fire-Resistive Joint Systems    

 

 

I. BID CATEGORY NO. 09 - METAL STUDS, DRYWALL & ACOUSTICAL 

CEILINGS  

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section   05 40 00  Cold-Formed Metal Framing      

Section  07 05 43.02  Cladding Support System Greengirt   

Section  07 21 00  Thermal Insulation 

Section  07 25 00  Weather Barriers    

Section  07 26 00  Vapor Retarders  

Section  09 21 16.23  Gypsum Board Shaft Wall Assemblies 

Section  09 22 16   Non-Structural Metal Framing    

Section  09 29 00  Gypsum Board   

Section  09 51 13   Acoustical Panel Ceilings    

Section  09 54 23   Linear Metal Ceilings    

 

 

J. BID CATEGORY NO. 10 - ROOFING  

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances  

Section  07 53 23  Ethylene-Propylene-Diene-Monomer    

  (Epdm) Roofing    

Section  07 62 00  Sheet Metal Flashing And Trim    

Section    07 71 00  Roof Specialties    

Section    07 71 29  Manufactured Roof Expansion Joints   

Section   07 72 00  Roof Accessories   

 



 

224010.11     Multiple Contract Summary Section 01 12 00-13 

K. BID CATEGORY NO. 11 – ALUMINUM  

WINDOWS/STOREFRONT/CURTAIN WALL ASSEMBLIES & GLAZING 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  08 11 16   Aluminum Doors And Frames 

Section  08 41 13  Aluminum-Framed Entrances And Storefronts    

Section  08 44 13   Glazed Aluminum Curtain Walls   

Section  08 51 13  Aluminum Windows   

Section  08 80 00  Glazing    

Section  08 88 13  Fire-Rated Glazing    

Section  08 90 00  Louvers And Vents      

 

 

L. BID CATEGORY NO. 12 - METAL WALL PANELS 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  07 27 15  Nonbituminous Self-Adhering Sheet Air Barriers  

Section  07 42 13.13  Formed Metal Wall Panels   

 

  

M. BID CATEGORY NO. 13 - PAINTING  

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  07 18 00   Traffic Coatings    

Section  09 91 13  Exterior Painting    

Section  09 91 23  Interior Painting      

Section  09 96 00  High-Performance Coatings  

 

  

N. BID CATEGORY NO. 14 - JOINT SEALANTS 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  07 92 00  Joint Sealants  

 

  

O. BID CATEGORY NO. 15 - FLOORING  

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  09 30 00  Tiling Sf0     

Section  09 65 00  Resilient Flooring    

Section  09 65 13  Resilient Base And Accessories  

Section  09 68 13  Tile Carpeting  

  

   

P. BID CATEGORY NO. 16 - TERRAZZO  

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  09 66 23   Resinous Matrix Terrazzo Flooring  
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Q. BID CATEGORY NO. 17 - CASEWORK  

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  12 32 16  Manufactured Plastic-Laminate-Faced Casework    

Section  12 36 23.13  Plastic-Laminate-Clad Countertops   

Section  12 36 53  Laboratory Countertops    

Section  12 36 61.16  Solid Surfacing Countertops     

 

 

R. BID CATEGORY NO. 18 - LOCKERS  

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  10 51 13   Metal Lockers     

  

 

S. BID CATEGORY NO. 19 - ELEVATOR 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances     

Section  07 84 13  Penetration Firestopping   

Section  14 21 23  Machine-Room-Less Electric Traction Passenger 

    Elevators   

 

 

T. BID CATEGORY NO. 20 - FIRE SUPPRESSION 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances  

Section  07 84 13  Penetration Firestopping   

Section  21 05 00  Common Work Results For Fire Suppression    

Section  21 10 00  Water Based Fire Suppression Systems  

 

 

U. BID CATEGORY NO. 21 - FOOD SERVICE EQUIPMENT 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances 

Section  07 84 13  Penetration Firestopping    

Section  11 40 00   Food Service Equipment  

   

 

V. BID CATEGORY NO. 22 - MECHANICAL 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  01 51 30  Temporary Heating, Ventilation and Cooling  

Section  01 51 50  Temporary Water 

Section  07 84 13  Penetration Firestopping    

Section  22 05 00  Common Work Results For Plumbing    

Section  22 05 13  Common Motor Requirements For Plumbing   

  Equipment    

Section  22 05 19   Meters And Gages For Plumbing Piping    

Section  22 05 23  General Duty Valves For Plumbing Piping    
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Section  22 05 29  Hangers And Supports For Plumbing Piping And 

    Equipment    

Section  22 05 53  Identification For Plumbing Piping And Equipment    

Section  22 07 00  Plumbing Insulation    

Section  22 08 00  Commissioning Of Plumbing    

Section  22 11 13  Facility Water Distribution Piping    

Section  22 11 16  Domestic Water Piping    

Section  22 11 19   Domestic Water Piping Specialties    

Section  22 11 23   Domestic Water Pumps    

Section  22 13 13  Facility Sanitary Sewers  

Section  22 13 16  Sanitary Waste And Vent Piping    

Section  22 13 19   Sanitary Waste Piping Specialties    

Section  22 14 13   Facility Storm Drainage Piping    

Section  22 14 23  Storm Drainage Piping Specialties  

Section  22 31 00  Domestic Water Softeners    

Section  22 34 00  Fuel-Fired Domestic Water Heaters    

Section  22 40 00  Plumbing Fixtures   

Section  23 05 00   Common Work Results For HVAC    

Section  23 05 13  Common Motor Requirements For HVAC  

    Equipment    

Section  23 05 19  Meters And Gages For HVAC Piping    

Section  23 05 23   General-Duty Valves For HVAC Piping    

Section  23 05 29  Hangers And Supports For HVAC Piping And  

    Equipment    

Section  23 05 53   Identification For HVAC Piping And Equipment    

Section  23 05 93   Testing, Adjusting, And Balancing For HVAC (best 

     updated)    

Section  23 07 00   HVAC Insulation    

Section  23 08 00   Commissioning Of HVAC    

Section  23 09 00  Instrumentation And Control For HVAC    

Section  23 11 23   Facility Natural Gas Piping (best)    

Section  23 21 13  Hydronic Piping    

Section  23 21 23  Hydronic Pumps    

Section  23 23 00  Refrigerant Piping (best)    

Section  23 25 00  HVAC Water Treatment    

Section  23 31 13  Metal Ducts    

Section  23 33 00  Air Duct Accessories    

Section  23 34 23  HVAC Power Ventilators    

Section  23 36 00   Air Terminal Units    

Section  23 37 13   Diffusers, Registers, And Grilles    

Section  23 37 23  HVAC Gravity Ventilators    

Section  23 40 00  Antimicrobial Systems For HVAC    

Section  23 51 00  Breechings, Chimneys, And Stacks    

Section  23 52 16   Condensing Boilers    

Section  23 62 00  Packaged Compressor And Condenser Units    

Section  23 73 13  Modular Indoor Central Station Air Handling Units    

Section  23 81 26   Split-System Air-Conditioners    

Section  23 82 39  Unit Heaters   
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W. BID CATEGORY NO. 23 - ELECTRICAL 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  01 51 10  Temporary Electricity, Lighting and Warning   

  Systems   

Section  07 84 13  Penetration Firestopping 

Section  26 05 00  Common Work Results For Electrical    

Section  26 05 19   Low-Voltage Electrical Power Conductors And 

    Cables    

Section  26 05 26   Grounding And Bonding For Electrical Systems    

Section  26 05 29  Hangers And Supports For Electrical Systems    

Section  26 05 33  Raceways And Boxes For Electrical Systems    

Section  26 05 43  Underground Ducts And Raceways For Electrical  

   Systems    

Section  26 05 44  Sleeves And Sleeve Seals For Electrical Raceways 

      And Cabling    

Section  26 05 53  Identification For Electrical Systems   

Section  26 05 73 Coordination Studies    

Section  26 05 74  Overcurrent Protective Device Arc-Flash Study    

Section  26 08 00  Commissioning Of Electrical Systems    

Section  26 09 13  Electrical Energy Metering    

Section  26 09 23  Lighting Control Devices    

Section  26 09 43  Lighting Control System    

Section  26 22 00   Low Voltage Transformers    

Section  26 24 13   Switchboards    

Section  26 24 16  Panelboards    

Section  26 27 26  Wiring Devices    

Section  26 28 13  Fuses    

Section  26 28 16  Enclosed Switches And Circuit Breakers    

Section  26 29 13   Enclosed Controllers    

Section  26 29 23   Variable Frequency Motor Controllers (gs)    

Section  26 32 13  Engine Generators (gsnatgas)    

Section  26 36 00  Transfer Switches    

Section  26 43 13  Surge Protection For Low-Voltage Electrical Power 

    Circuits    

Section  26 51 00   Interior Lighting    

Section  26 55 61   Theatrical Lighting    

Section  26 56 00   Exterior Lighting   

Section  28 31 00  Fire Detection And Alarm   

 

 

X. BID CATEGORY NO. 24 - TECHNOLOGY 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances  

Section  07 84 13  Penetration Firestopping   

Section  27 05 00   Common Work Results For Communications    

Section  27 05 26  Grounding And Bonding For Communications   

  Systems    

Section  27 05 28  Pathways For Communications Systems    
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Section  27 05 36  Ladder Rack For Telecommunication Rooms    

Section  27 05 53  Identification For Communications Systems    

Section  27 11 16  Telecommunication Room Equipment And Racks    

Section  27 13 23  Communications Optical Fiber Backbone Cabling    

Section  27 15 13  Communications Copper Horizontal Cabling    

Section  27 17 00  Testing, ID And Admin Of Balanced Twisted Pair   

        Infrastructure    

Section  27 18 00  Testing, ID And Admin Of Fiber Infrastructure    

Section  27 26 26  IP Address Request Form    

Section  27 51 23.20  Commercial Intercommunications And Program 

    Systems  

 

 

Y. BID CATEGORY NO. 25 - PLAYGROUND EQUIPMENT 

General Requirements in Paragraph 3.02.B above. 

Section  01 21 00  Allowances    

Section  32 18 16.13  Playground Protective Surfacing  

 

 

 

 

 

 

 

 

 

 

END OF SECTION 01 12 00 


