

TABLE OF CONTENTS

INTRODUCTORY INFORMATION

00 00 10 – Title Page
00 00 20 – Table of Contents

DIVISION 0 - BIDDING REQUIREMENTS, CONTRACTOR FORMS AND CONDITIONS OF THE CONTRACT

Section	00 02 00	Notice to Bidders
	00 10 00	Instructions to Bidders
	00 20 00	Information Available to Bidders
		Geotechnical Data
	00 26 00	Procurement Substitution Procedures
	00 30 50	Bidder Reminder List
	00 31 00	Bid Form
	00 37 00	Standard Forms
	00 41 00	Bid Bond
	00 43 50	Subcontractors and Products List
	00 50 00	Standard Form of Agreement
		AIA 132 Exhibit A Insurance & Bonds
		Schedule of Insurance Requirements
	00 61 00	Performance Bond and Payment Bond
	00 70 00	Amended General Conditions
	00 82 50	Escrow Agreement

DIVISION 1 - GENERAL REQUIREMENTS

Section	01 12 00	Multiple Contract Summary
	01 21 00	Allowances
	01 23 00	Alternates
	01 24 00	Substitution Procedures
	01 24 00.01	Substitution Request
	01 25 00	Contract Modification Procedures
	01 28 00	Schedule of Values
	01 29 00	Application for Payment
	01 31 00	Project Meetings
	01 32 00	Schedules and Reports
	01 33 00	Submittal Procedures
	01 40 00	Quality Requirements
	01 45 10	Testing Laboratory Services
	01 50 50	Temporary Facilities and Controls
	01 51 10	Temporary Electricity, Lighting and Warning Systems
	01 51 30	Temporary Heating, Ventilation and Cooling

01 51 50	Temporary Water
01 51 60	Temporary Sanitary Facilities
01 51 80	Temporary Fire Protection
01 51 80b	Fire Extinguisher Stand
01 52 10	Construction Aids and Temporary Enclosures
01 52 60	Rubbish Container
01 53 10	Fences (Temporary Security)
01 53 20	Tree and Plant Protection
01 54 60	Environment Protection
01 54 80	Utility Protection
01 55 00	Access Roads, Parking Areas and Groundskeeping
01 56 20	Dust Control
01 56 30	Water Control
01 56 80	Erosion Control
01 56 90	Housekeeping and Safety
01 57 60	Project Signs
01 59 10	Project Office
01 59 20	Offices and Sheds
01 60 00	Product Requirements
01 71 50	Final Cleaning
01 72 00	Field Engineering
01 72 50	Work Layout
01 73 10	Cutting and Patching
01 77 00	Contract Closeout

DIVISION 3- CONCRETE

Section	03 06 30.01	Concrete Schedule
	03 30 00	Cast-in-Place Concrete

DIVISION 4- MASONRY

Section	04 20 00	Unit Masonry
---------	----------	--------------

DIVISION 5- METALS

Section	05 50 00	Metal Fabrications
---------	----------	--------------------

DIVISION 6- CARPENTRY

Section	06 10 00	Rough Carpentry
---------	----------	-----------------

DIVISION 7- THERMAL AND MOISTURE PROTECTION

Section	07 27 26.02	Vapor-Permeable, Fluid-Applied Membrane Air Barrier
	07 42 13	Metal Wall Panels

07 62 00	Sheet Metal Flashing and Trim
07 92 00	Joint Sealants

DIVISION 8- OPENINGS

Section	08 16 13	Fiberglass Doors
	08 33 23	Overhead Coiling Doors
	08 36 13	Sectional Doors
	08 41 13	Aluminum-Framed Entrances and Storefronts
	80 71 00	Door Hardware
	08 91 19	Fixed Louvers

DIVISION 9- FINISHES

Section	09 91 23	Interior Painting
	09 96 00	High Performance Coatings

DIVISION 10- SPECIALTIES

Section	10 22 13	Wire Mesh Partitions
	10 41 16	Lock Box
	10 44 16	Fire Extinguishers

DIVISION 12- FURNISHINGS

Section	12 93 00	Site Furnishings and Amenities
---------	----------	--------------------------------

DIVISION 13- SPECIAL CONSTRUCTION

Section	13 34 19	Metal Building Systems
	13 34 19.01	Guarantee Form

DIVISION 23- MECHANICAL

Section	23 05 00	Common Work Results for HVAC
	23 05 13	Common Motor Requirements for HVAC Equipment
	23 05 29	Hanger and Supports for HVAC Piping and Equipment
	23 31 13	Metal Ducts
	23 34 23	HVAC Power Ventilators

DIVISION 26- ELECTRICAL

Section	26 00 50	General Electrical Requirements
	26 05 05	Electrical Testing
	26 05 19	Low Voltage Electrical Power Conductors and Cables
	26 05 26	Grounding and Bonding for Electrical Systems
	26 05 29	Hangers and Supports for Electrical Systems

26 05 33	Conduit and Boxes for Electrical Systems
26 05 43	Underground Ducts and Raceways for Electrical Systems
26 05 53	Identification for Electrical Systems
26 05 73	Power System Studies
26 09 23	Lighting Control Devices
26 22 00	Low Voltage Transformers
26 24 16	Panelboards
26 27 26	Wiring Devices
26 28 13	Fuses
26 28 16	Enclosed Switches and Circuit Breakers
26 51 00	Interior Lighting

DIVISION 31- EARTHWORK

Section	31 10 00	Site Clearing
	31 20 00	Earth Moving
	31 23 19	Dewatering
	31 23 23	Flowable Fill
	31 25 00	Erosion Control
	31 32 00	Geotextile
	31 50 00	Excavation Support and Protection

DIVISION 32- EXTERIOR IMPROVEMENTS

Section	32 12 16	Asphalt Paving
	32 13 13	Concrete Paving
	32 13 73	Concrete Paving Joint Sealants
	32 17 13	Parking Bumpers
	32 17 23	Pavement Markings
	32 31 13	Chain Link Fences and Gates
	32 91 13	Soil Preparation
	32 90 00	Turf and Grasses
	32 93 00	Plants

DIVISION 33- UTILITIES

Section	33 05 00	Common Work Results for Utilities
	33 41 00	Storm Utility Drainage Piping
	33 46 00	Subdrainage

END OF SECTION 00 00 20