SECTION 00 02 00 - NOTICE TO PRE-QUALIFIED BIDDERS

NOTICE TO PRE-QUALIFIED TIER 1 BIDDERS

Notice is hereby given that sealed bids will be received for a Public CMc Project under IC 5-32:
By:  The Skillman Corporation
For:  Perry Meridian High School Phase 2 Renovations

At:  Perry Township Academic Center
2115 E. Southport Road
Indianapolis, IN 46227

Until: October 1, 2026 at 2:00 PM (local time)

Bid Opening:  Bids will be publicly opened and read aloud at 2:00 PM (local time) at
Perry Township Academic Center, 2115 E. Southport Road,
Indianapolis, IN 46227

All work for the complete construction of the Project will be under one or more sub-contracts with the
Construction Manager based on bids received from pre-qualified tier 1 bidders and on combinations
awarded. Award of contracts will be in accordance with Indiana Public Bidding Laws. The Construction
Manager will not self-perform any of the work on this project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and Construction Manager and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation
3834 S. Emerson Avenue, Building A www.skillmanplanroom.com

Indianapolis, IN 46203

Office of the Owner
Perry Township Schools
6548 Orinoco Ave.
Indianapolis, IN 46227
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http://www.skillmanplanroom.com/

Pre-Qualified Bidders, sub-subcontractors and material suppliers must place an order on
www.skillmanplanroom.com to be able to download documents electronically or request printed
documents. There is no cost for downloading the bidding documents. Bidders desiring printed
documents shall pay for the cost of printing, shipping and handling. Reprographic Services are
provided by:

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661

A Pre-Bid Conference will be held on September 15, 2026 at 2:00 PM local time, via Microsoft
Teams:

Microsoft Teams meeting

Join: https://teams.microsoft.com/meet/245661866682559?p=duqZCPOUjFwgaxBUFp
Meeting ID: 245 661 866 682 559

Passcode: Ym9rh2LL.Q

Need help? | System reference

Dial in by phone

+1 317-762-3960..387536315# United States, Indianapolis

Attendance by bidders is optional, but recommended, to clarify or answer questions concerning the
Drawings and Project Manual for the Project.

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Dual Obligee Performance and Payment Bonds for
one hundred percent (100%) of their Contract amount prior to execution of Contracts.

Subcontractors submitting bids for the performance of Work as specified in this building Project
should make such Bids to The Skillman Corporation. Contractors shall enter into a sub-contract with
The Skillman Corporation as the Construction Manager CMc for the Owner.

The Owner and the Construction Manager reserve their rights to accept or reject any Bid (or
combination of Bids) and to waive any irregularities in bidding. All Bids may be held for a period not
to exceed 60 days before awarding contracts.

THE SKILLMAN CORPORATION

END OF SECTION 00 02 00
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SECTION 0112 00 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A.

Drawings and General Provisions of the Sub Contract, including amended General
Conditions and other Division 1 Specification Sections, apply to Work of this Section.

1.02 SUMMARY

A.

e

=

i

The intent of this Section is to indicate the Work required by the Subcontractors and
to provide information regarding the duties, responsibilities, and cooperation required
by the Contractors, with similar requirements for the subcontractors and suppliers.
Owners right to maintain current operations

Occupancy requirements

Work by Owner

Permits, fees, and notices

Labor and materials

Verifications of existing dimensions

Project security

Coordination of work

Time of commencement and completion

Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A.
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Sub Contracts are defined to include the following contracts described in the Schedule
of Contract Responsibilities included hereinafter; and each is recognized to be a major
part of the project, with Work to be performed concurrently and in close coordination
with Work of other Sub Contracts.

The "Contract Documents," as defined in the General Conditions, include "the
Drawings." Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
indicated on the Drawings. Although the majority of the Drawings are "to scale,"
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
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Contractors using "scaling instruments" to determine material quantities or for other
reasons.

Separate Sub contracts will be awarded as per the '"Schedule of Contract
Responsibilities" (see Part 3 — Execution). Subcontractors shall include Work
required by the Specifications and Drawings for each contract area defined in the
Schedule.

Work for the complete construction of the Project will be under multiple Sub contracts
with the Owner. The Construction Manager will manage the construction of the
Project.

Each Subcontractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF SUB CONTRACTORS AND CM

A.
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The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Subcontractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built in to the Work; and familiarize himself with the requirements
and responsibilities of other Contracts to enable the required coordination and

supervision.

2. Each Subcontractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.

1. Each Subcontractor shall cooperate with the Construction Manager in

notifying him when the Work is at a stage to require the services of other
Subcontractors and shall notify the Construction Manager in the event that
such other Contractors do not carry out their responsibilities in connection with
such notification.

Subcontractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product deliveries,
and their effect on the overall project progress and completion. Other Subcontractors
shall cooperate in getting their Work and the Work of their subcontractors completed
according to the schedule as prepared and maintained by the Construction Manager.
Each Subcontractor shall immediately notify the Construction Manager of a delay in
delivery of products or the scheduled date of completion that may affect the total
progress of construction.

The Owner will furnish the topographical survey, either as a part of these Drawings or

separately, giving the general topographical lines existing at the site and the property
lines.
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Subcontractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which would
adversely affect the proper flow or connection to such facilities.

1.05 SUBCONTRACTORS USE OF PREMISES

A.

Subcontractors must expend their best effort toward protection of the health, safety, and
welfare of occupants on the Owner’s property during the course of Work on this Project.

The erection of signage other than what is specified in the contract documents is
prohibited.

The use of drones on the property is restricted without prior written permission.
Operators must be licensed and have insurance specific to the operation of aerial
drones.

Photographs or other imagery of the work in progress or renderings of the project shall
not include any personal identifiable information of the project, the property, the
Owner, or any occupants.

The use of drones on the property is restricted without prior written permission.
Operators must be licensed and have insurance specific to the operation of aerial
drones.

Photographs or other imagery of the work in progress or renderings of the project shall
not include any personal identifiable information of the project, the property, the
Owner, or any occupants.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A.
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Subcontractors must expend their best effort toward protection of the health, safety, and
welfare of occupants on the Owner’s property during the course of Work on this Project.

Subcontractors shall be subject to such rules and regulations for the conduct of the
Work as the Owner may establish. Employees shall be properly and completely
clothed while working. Bare torsos, legs and feet will not be allowed. Possession or
consumption of alcoholic beverages or drugs, tobacco, and other noxious behavior on
the site is strictly prohibited. Violators shall be promptly removed from the site.
Smoking is not permitted on the project site.
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1.07 OCCUPANCY REQUIREMENTS

A.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and

install equipment in completed areas of the building prior to Substantial Completion,

provided such occupancy does not interfere with completion of the Work. Such

placing of equipment and partial occupancy shall not constitute acceptance of the total

Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. The Construction Manager will obtain a Certificate of Occupancy from local
building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall be fully

operational. Required inspections and tests shall have been successfully
completed. Upon occupancy, the Owner will operate and maintain mechanical
and electrical systems serving occupied portions of the building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A.

The Owner intends to complete the following items of Work outside the provisions of
these Contract Documents. Subcontractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions 6,
11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. The purchase and supplying of certain materials as noted in the Project
Manual.

1.09 PERMITS, FEES, AND NOTICES

A.
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The Construction Manager will secure the general building permit for the Owner.

Each Subcontractor shall secure and pay for other permits, governmental fees, and

licenses necessary for the proper execution and completion of his Work, which are

applicable at the time the bids are also received. Fees to relocate utilities on Owner's

property shall be included in the bid of the Subcontractor doing the relocation.

1. State filing fees for plan approval are the responsibility of the Owner and will
be paid by the Owner.

Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

Shutdowns of existing systems shall be limited to minimum time required and

scheduled with other involved parties. Provide 2 days written notice of shutdown to
Construction Manager and Owner.
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Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

Each Subcontractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his Work.
If a Subcontractor observes that the Contract Documents are at variance therewith, he
shall promptly notify the Construction Manager in writing, and necessary changes
shall be adjusted by appropriate notification. If a Subcontractor performs Work
knowing it to be contrary to such laws, ordinances, rules, and regulations, and without
such notice to the Construction Manager, he shall assume full responsibility therefore
and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS
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Unless otherwise specifically noted, the Subcontractor shall provide and pay for
labor, materials, equipment, tools, construction equipment and machinery, water,
heat, utilities, transportation, and other facilities and services necessary for the
proper execution and completion of his Work, whether temporary or permanent and
whether or not incorporated or to be incorporated in the Work.

Each Subcontractor shall enforce strict discipline and good order among his
employees or other persons carrying out Work of his Contract and shall not permit
employment of unfit person or persons or anyone not skilled in the task assigned to
them.

E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Subcontractor shall enroll in and
verify the work eligibility status of all newly hired employees of Subcontractor
through the E-Verify Program (Program). Subcontractor is not required to verify
the work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to [.C. 22-5-1.7, Subcontractor must
execute an affidavit affirming that the Subcontractor does not knowingly employ
an unauthorized alien and confirming Subcontractor’s enrollment in the Program,
unless the Program no longer exists, shall be filed with the Owner prior to the
execution of this contract. This contract shall not be deemed fully executed until
such affidavit is delivered to the Construction Manager.

The Owner is requiring that all contractors’ personnel and their onsite employees
(trade employees) and subcontractors submit an expanded criminal history check
through SafeVendor, a product of Safe Hiring Solutions. Please visit
www.safevisitorsolutions.com/safevendor-app-agreement to create your account
with SafeVendor. (Contractor is responsible for the cost of this background
check). This should meet with the Owner’s approval prior to the employee
starting work on the project. All contractors’ personnel and employees once
cleared for work will be issued a project identification badge that must be worn at
all times while on site. All contractors will be expected to provide the required
name, address, picture state driver’s license or picture state identification card
information to The Skillman Corporation Site Manager no later than 24 hours in
advance of the employee coming to work at the project site.
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1.11 CUTTING AND PATCHING

A.

Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.

1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A.

When verification of existing dimensions is required, the Subcontractor requiring said
verification for the construction or fabrication of his material shall be the
Subcontractor responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A.

Each Sub Contractor shall take all reasonable precautions to prevent injury, damage
or loss to people and property in, on and adjacent to the project. This shall include not
only their own work or property but that of other contractors and the Owner.

If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site or
property adjacent thereto. Once accepted by the Owner, Subcontractors shall comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A.
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Subcontractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

Questions concerning the phasing or "Schedule of Contract Responsibilities" should
be directed to the Construction Manager, who will be the interpreter and be responsible
for this Schedule of Contract Responsibilities and Contract Breakdown, prior to
submitting proposals and during construction.

The requirements of Division 1 are a part of the Work of each and every contract area.
The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

. Certain Specification Sections describe Work to be performed under several contract

areas. (Example: 06100 - Rough Carpentry.) Provide Work of this nature as required
for each contract area whether or not enumerated in the Schedule of Contract
Responsibilities.

The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However, each
Contractor is responsible to review the complete set of Drawings and Specifications
to assure that Work required to be installed to complete his phase of the Work is
included in his proposal. This "Schedule of Contract Responsibilities" is a definition
of the work as it is to be bid in separate contracts. Where a specific item of Work is
not defined, but is normally inherent to a trade, or is included in the scope of the
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applicable technical revision, it will be the responsibility of that Contractor to include
the Work in his proposal.

This "Schedule of Contract Responsibilities" is to aid each Subcontractor in defining
the Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities" do not relieve the Subcontractor from including in his
proposal that Work which will be required to complete his Contract. Each
Subcontractor should read the "Schedule of Contract Responsibilities" completely to
familiarize himself with the Work of other Subcontractors that may have Work in
adjacent areas and to coordinate the interfacing problems that may occur as the work
is assembled and constructed.

Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of work
involved or jurisdictional trade agreements, the Subcontractor will be responsible to
subcontract the Work as necessary to complete the Work included in his Contract. No
delay in the Work will be allowed due to the failure of the Subcontractor to subcontract
related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A.

Each Subcontractor is responsible to coordinate his Work with the Work of other
trades and other Subcontractors and requirements of the school system. The
Subcontractor must make space allowances for Work of other Contractors; provide
necessary openings where indicated or implied by the Drawings and Specifications.
Each Subcontractor is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A.

The Subcontractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations established
in the Form of Agreement.

1. It is anticipated that construction will start within 81 calendar days after receipt
of bids.
2. Construction shall be complete within 661 consecutive calendar days, or

earlier, after Notice to Proceed.

PART 2 - PRODUCTS (Not Used)

TSC 224734
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PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A.
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PROVIDED BY THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports

Section 014510 Testing Laboratory Services
Section 0171 50 Final Cleaning

PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 011200 Multiple Contract Summary
Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values

Section 012900 Applications for Payment

Section 013100 Project Meetings

Section 013200 Schedules and Reports

Section 013300 Submittal Procedures

Section 01 40 00 Quality Requirements

Section 014510 Testing Laboratory Services (Paragraph 1.05)
Section 0150 50 Temporary Facilities and Controls
Section 015150 Temporary Water

Section 01 54 60 Environment Protection

Section 015480 Utility Protection

Section 015630 Water Control

Section 015690 Housekeeping & Safety

Section 015920 Offices and Sheds

Section 01 60 00 Product Requirements

Section 017250 Work Layout

Section 017310 Cutting and Patching

Section 017700 Contract Closeout

All Subcontractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

Use of excessive noise producing equipment and demolition operations that will
interrupt normal school instruction will not be permitted during normal school
operating hours. Contractors that require such equipment or that have interruptive
demolition operations shall include in their bid the performance of such work after
normal school operating hours. Contractors requiring the use or installation of
materials that create excessive fumes must include in their bid the performance of such
work after normal school operating hours. The contractor performing the work shall
provide adequate ventilation to control fumes to allow normal school operations after

the installation is completed.
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Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to
purchase a license. Contractors will be invited to the project and required to use this
tool. Autodesk Build will be used as the Current Set and As-Built Record
Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-
Compliance Issues, Work Completion List and Punch List.

PROVIDED BY DESIGNATED CONTRACTORS

Section 015110 Temporary Electricity, Lighting and Warning
Systems

Section 015130 Temporary Heating, Ventilation and Cooling

Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities

Section 0151 80 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures

Section 015260 Rubbish Container

Section 015320 Tree and Plant Protection

Section 0156 20 Dust Control

Section 01 56 80 Erosion Control

Section 015760 Project Signs

Section 0172 00 Field Engineering

3.03 BID CATEGORIES

A.
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BID CATEGORY NO. 01 —- GENERAL TRADES
General Requirements in Paragraph 3.02.B above.

Section 0151 60 Temporary Sanitary Facilities
Section 015180 Temporary Fire Protection
Section 015210 Construction Aids and Temporary Enclosures
Section 01 52 60 Rubbish Container

Section 015320 Tree and Plant Protection
Section 01 54 60 Environment Protection
Section 015480 Utility Protection

Section 015620 Dust Control

Section 01 56 30 Water Control

Section 01 56 80 Erosion Control

Section 017200 Field Engineering

Section 024119 Selective Demolition

Section 0330 00 Cast-In-Place Concrete
Section 033500 Polished Concrete Finishing
Section 033900 Concrete Sealing

Section 0512 00 Structural Steel Framing
Section 055000 Metal Fabrications

Section 0713 10 Sheet Waterproofing

Section 07 92 00 Joint Sealers

Section 081113 Steel Doors

Section 081119 Acoustical Doors And Frames
Section 081213 Steel Frames

Section 081416 Wood Doors
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Section 08 31 00 Access Doors And Panels

Section 0833 14 Overhead Coiling Counter Doors
Section 084113 Aluminum Entrances

Section 0841 15 FRP Doors And Frames

Section 08 71 00 Door Hardware

Section 08 80 00 Glazing

Section 08 83 00 Mirrors

Section 101100 Visual Display Boards

Section 10 14 00 Signage

Section 1021 13.19  Plastic Toilet Compartments
Section 1026 13 Corner Guards

Section 1028 13 Toilet Accessories

Section 1044 13 Fire Extinguishers And Cabinets
Section 10 51 26 Solid Plastic Lockers

Section 10 56 26 Storage Shelving

Section 10 99 00 Miscellaneous Specialties
Section 112130 Slatwall Panel Systems

Section 112300 Water Extractor

Section 119513 Kilns

Section 1236 16 Stainless Steel Fabrication
Section 12 53 00 Paint Booth

Section 312000 Earth Moving

Section 312319 Dewatering

Section 315000 Excavation And Protection
Section 321313 Concrete Paving

Section 321373 Concrete Paving Joint Sealants
Clarifications:

1. Provide all selective site demolition. Include removal of all demolished items

(98]

SN

11.

12.

from jobsite.

Responsible for all site demo, earthwork, and utilities work identified in Phase 1
location of improvements, identified diagrammatically on sheet C-2.0.

Provide field engineering and layout for your own work.

Provide and maintain erosion control measures, including all inspections and
documentation required by IDEM following rain events.

Provide all road cleaning/sweeping.

Provide traffic control measures when required for completion of your work.
Provide all exterior concrete indicated on civil drawings including the perimeter
sidewalk on the north and west sides of the site.

Provide restoration of all disturbed areas for your own work including grading
and seeding.

Provide dewatering as required for your own work.

Provide all selective architectural & structural demolition, including existing
building facade openings for new construction.

Furnish all miscellaneous clips, anchors, supports, lintels and other accessories
that interface with masonry to the masonry contractor for installation.

Include access control/electrified door hardware wiring internal to aluminum
doors and frames, to nearest accessible ceiling.
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13. Provide all joint sealants on the project.

14. Regarding the architectural demolition drawings; Include all scope required to
patch, clean and prepare surfaces for new work.

15. Regarding the architectural demolition drawings; Include salvaging and
reinstallation all items indicated, including existing window shades for new
paintwork. Coordinate storage of salvaged items with the construction manager.

16. Reference exterior elevations; Include all work related to Notes 4, 5 & 6.

17. Provide metal railings indicated on civil drawings.

BID CATEGORY NO. 02 - MASONRY
General Requirements in Paragraph 3.02.B above.

Section 0152 60 Rubbish Container

Section 040513 Masonry Mortar And Grout
Section 04 21 00 Unit Masonry

Section 04 22 00 Concrete Unit Masonry
Section 0490 10 Masonry Restoration
Section 072113 Rigid Insulation

Section 07 27 26 Air-Water Resistive Barrier
Clarifications:

1. Provide rubbish containers for your own work.

2. Provide any top of wall insulation and sealing at masonry partitions.

3. Provide all exterior rigid insulation.

4. Install all miscellaneous clips, anchors, supports, lintels and other accessories that
interface between masonry and structural steel to be furnished by the general trades
contractor.

5. Provide all necessary material and labor to complete all new door openings within
existing masonry walls to ensure a flush complete finish.

BID CATEGORY NO. 03 - ROOFING
General Requirements in Paragraph 3.02.B above.

Section 015260 Rubbish Container

Section 061053 Rough Carpentry

Section 07 5325 TPO Roofing

Section 07 62 00 Sheet Metal Flashing And Trim
Clarifications:

1. Responsible for all wood blocking and sheathing that interfaces with the roofing
system. This includes any wood blocking associated with MEP curbs.

2. Responsible for own dumpsters.

Responsible for coordinating and sealing all roof penetrations with all MEP

4. contractors.

(98]
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D. BID CATEGORY NO. 04 - METAL STUDS, DRYWALL & CELINGS

General Requirements in Paragraph 3.02.B above.

Section 015260 Rubbish Container

Section 06 10 53 Rough Carpentry

Section 06 1643 Gypsum Sheathing

Section 0721 16 Fiberglass Batt Insulation

Section 074213 Flat Metal Wall Panel System

Section 07 84 00 Firestopping (As Applicable)

Section 0921 16 Gypsum Board Assemblies

Section 09 51 00 Acoustical Ceilings

Section 09 77 20 Decorative Fiberglass Reinforced Wall Panels
Section 09 84 00 Acoustical Absorber Panels

Section 09 84 10 Acoustical Diffuser Panels

Section 1224 13 Roller Window Shades

Clarifications:

1. Responsible for all wood blocking on the project. Bid Category 7 Roofing

5.

6.
7.

Contractor is responsible for any wood blocking that interfaces with the

roofing system.

Provide rubbish containers and trash carts for your own work.

Provide firestopping at all top & bottom of wall conditions regardless of wall
type. All firestopping penetrations to be provided by individual MEPF bid
categories as assigned.

Prior to installation of ceiling tiles per Schedule, this contractor shall submit letter
to the Construction Manager confirming all MEPF trades are completed above
ceiling.

Include a 100-man hour carpenter allowance for use at the Construction Manager’s
Discretion.

Responsible for all insulation within GWB assemblies.

Responsible for any top of wall sealing within GWB assemblies.

E. BID CATEGORY NO. 05 — FLOORING & TILE

General requirements in Paragraph 3.02.B above.

Section 093000 Tiling

Section 09 44 00 Epoxy Terrazzo

Section 09 6500 Resilient Flooring

Section 09 6723 Resinous Flooring

Section 09 6740 Epoxy Flooring

Section 09 6850 Carpet Tile

Clarifications:

1. Responsible for 50 man hours of additional floor preparation above what is

TSC 224734

required in the specifications and drawings.
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F. BID CATEGORY NO. 06 — PAINTING & WALLCOVERING
General Requirements in Paragraph 3.02.B above.

Section 099100 Painting

Section 10 1470 Vinyl Graphics

Clarifications:

1. Include 100 man hours for a painter to be utilized at the Construction Manager’s
discretion.

2. Contractor required walk each surface with the Construction Manager and the
contractor providing the finished surface to the painter. Any touch up work of
masonry, drywall, or pre-cast is to be identified and corrected prior to starting
work.

G. BID CATEGORY NO. 07 — CASEWORK
General Requirements in Paragraph 3.02.B above.

Section 12 3216 Plastic Laminate Casework
Section 12 3583 Instrument Storage

Section 12 3653 Epoxy Resin Countertops
Section 12 3661 Solid Surface Fabrication
Clarification:

1. The Plumbing contractor shall furnish all plumbing fixtures indicated at epoxy resin
countertops to the casework contractor for installation.

H. BID CATEGORY NO. 08 — FOOD SERVICE EQUIPMENT
General Requirements in Paragraph 3.02.B above.
Section 11 4000 Food Service Equipment

L BID CATEGORY NO. 09 — FIRE PROTECTION
General Requirements in Paragraph 3.02.B above.

Section 07 84 00 Firestopping (As Applicable)

Section 210523 General Duty Valves For Water-Based Fire-
Suppression Piping

Section 211313 Wet Pipe Sprinkler Systems

Clarifications:

1. Provide selective demolition, make safe & rework of fire protection system in
existing areas to accommodate new layouts.

2. Provide penetration firestopping for this category’s scope of work.

3. Provide housekeeping pads for your own work/equipment.
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BID CATEGORY NO. 10 - PLUMBING & MECHANICAL

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

015130
024119
07 84 00
220517
220518
2205 23.12
22 0523.13
22 0523.14
220529

220553
220593
220719
221116
221316
2213 19.13
221323
2214 14
2247 16
221319
2242 00
221119
23 05 00
230513
230517
230523
230529

230553
230593
2307 13
2307 19
23 09 00
231123
232113
232116
232513
232923
233113
233300
233423
2336 00
233713

Temporary Heating, Ventilation and Cooling
Selective Demolition

Firestopping (As Applicable)

Sleeve And Sleeve Seals For Plumbing Piping
Escutcheons For Plumbing Piping

Ball Valves For Plumbing Piping

Butterfly Valves For Plumbing Piping

Check Valves For Plumbing Piping

Hangers And Supports For Plumbing Piping And
Equipment

Identification For Plumbing Piping And Equipment
Testing, Adjusting, And Balancing For Plumbing
Plumbing Piping Insulation

Domestic Water Piping

Sanitary Waste And Vent Piping

Sanitary Drains

Sanitary Waste Interceptors

Storm Drainage Piping

Pressure Water Coolers

Sanitary Waste Piping Specialties

Commercial Plumbing Fixtures

Domestic Water Piping Specialties

Common Work Results For HVAC

Common Motor Requirements For HVAC Equipment
Sleeves And Sleeve Seals For HVAC Piping
General-Duty Valves For HVAC Piping

Hangers And Supports For HVAC Piping And
Equipment

Identification For HVAC Piping And Equipment
Testing, Adjusting, And Balancing For HVAC
Duct Insulation

HVAC Piping Insulation

Direct Digital Control Systems For HVAC

Facility Natural Gas Piping

Hydronic Piping

Hydronic Piping Specialties

Water Treatment For Closed-Loop Hydronic Systems
Variable-Frequency Motor Controllers

Metal Ducts

Air Duct Accessories

HVAC Power Ventilators

Air Terminal Units

Diffusers, Registers, And Grilles
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Section 2373 13.13 Indoor, Basic Air-Handling Units

Section 23 8126 Split System Air Conditioners
Section 23 82 39.13 Cabinet Unit Heaters
Clarifications:

1. Provide selective demolition, make safe & rework of systems for this categories
scope of work. Include removal of demolished items from jobsite.

2. Provide penetration firestopping for this category’s scope of work.

Provide housekeeping pads for your own work/equipment.

4. The Plumbing contractor shall furnish all plumbing fixtures indicated at epoxy
resin countertops to the casework contractor for installation.

[98)

BID CATEGORY NO. 11 — ELECTRICAL & TECHNOLOGY
General Requirements in Paragraph 3.02.B above.

Section 015110 Temporary Electricity, Lighting and Warning Systems

Section 024119 Selective Demolition

Section 07 84 00 Firestopping (As Applicable)

Section 26 0500 Common Work Results For Electrical

Section 260519 Low Voltage Electrical Power Conductors And Cables

Section 26 05 26 Grounding And Bonding For Electrical Systems

Section 26 05 29 Hangers And Supports For Electrical Systems

Section 26 0533.13  Conduits For Electrical Systems

Section 26 0533.16 Boxes And Covers For Electrical Systems

Section 26 0533.23  Surface Raceways For Electrical Systems

Section 26 05 53 Identification For Electrical Systems

Section 26 09 23 Lighting Control Devices

Section 2624 16 Panelboards 2

Section 2627 16 Electrical Cabinets And Enclosures

Section 26 27 26 Wiring Devices

Section 262813 Fuses

Section 2628 16 Enclosed Switches And Circuit Breakers

Section 2629 13.03 Manual And Magnetic Motor Controllers

Section 2643 13 Surge Protective Devices For Low Voltage Electrical
Power Circuits

Section 265119 Led Interior Lighting

Section 270500 Common Work Results For Communications

Section 2705 26 Grounding And Bonding For Communications Systems

Section 2705 28 Pathways For Communications Systems

Section 270553 Identification For Communications Systems

Section 271100 Communications Equipment Room Fittings

Section 271116 Communications Cabinets, Racks, Frames And
Enclosures

Section 271119 Communications Termination Blocks And Patch Panels

Section 271423 Communications Optical Fiber Riser Cabling

Section 271500.23  Audio-Video Communications Horizontal Cabling

Section 271513 Communications Copper Horizontal Cabling

Section 271543 Communications Faceplates And Connectors

Section 274116 Integrated Audio Video Systems And Equipment
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Section 275123 Central Sound And Paging System

Section 28 13 00 Access Control
Section 2846 21.11  Addressable Fire-Alarm Systems
Clarifications:

1. Provide selective demolition, make safe & rework of systems for this categories
scope of work. Include removal of demolished items from jobsite.

2. Provide penetration firestopping for this category’s scope of work.

3. Provide housekeeping pads for your own work/equipment.

END OF SECTION 01 12 00
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