SECTION 0002 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Perry Township Schools
6548 Orinoco Avenue
Indianapolis, IN 46227

For: Perry Township Schools — Innovation & Entrepreneurship Center
3949 South State Ave
Indianapolis, IN 46227

At:  Perry Township Schools Academic Center
2115 E. Southport Road
Indianapolis, IN 46227

Until: 2:00 PM Eastern local time, November 18, 2026.

Bid Opening: Bids will be publicly opened and read aloud at 2:00 PM (local time), in the
Perry Township Academic Center, 2115 E. Southport Road, Indianapolis,
IN 46227

All work for the complete construction of the Project will be under one or more prime contracts with
the Owner based on bids received and on combinations awarded. The Construction Manager will
manage the construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation
3834 S. Emerson Avenue, Building A www.skillmanplanroom.com

Indianapolis, IN 46203
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http://www.skillmanplanroom.com/

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be
able to download documents electronically or request printed documents. There is no cost for
downloading the bidding documents. Bidders desiring printed documents shall pay for the cost of
printing, shipping and handling. Reprographic Services are provided by:

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661.

WAGE SCALE: Wage Scale does not apply to this project.

A Pre-Bid Conference will be held on October 28, 2026 at 10:00 AM, local time via Microsoft
teams (link below). Attendance by bidders is optional, but recommended, in order to clarify or
answer questions concerning the Drawings and Project Manual for the Project.

Microsoft Teams meeting

Join: https://teams.microsoft.com/meet/212525642740715?p=7cfZ70iReNhQoecQ8Za
Meeting ID: 212 525 642 740 715

Passcode: cx2Do2XW

Need help? | System reference

Dial in by phone

+1 317-762-3960,,224028476# United States, Indianapolis
Find a local number

Phone conference ID: 224 028 476#

For organizers: Meeting options | Reset dial-in PIN

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project
should make such Bids to Perry Township Schools (a public building corporation). Contractors
are advised that the Contract as finally entered into with any successful Bidder may be entered into
with either the School Corporation or the Building Corporation or certain portions of the Contract may
be entered into by both the School Corporation and the Building Corporation.

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any
irregularities in bidding. All Bids may be held for a period not to exceed 90 days before awarding

contracts.

Perry Township Schools
By: Kirby Schott

END OF SECTION 00 02 00
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SECTION 011200 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Prime Contract, including amended
General Conditions and other Division 1 Specification Sections, apply to Work of
this Section.

1.02 SUMMARY
A. The intent of this Section is to indicate the Work required by the Contractors and

to provide information regarding the duties, responsibilities, and cooperation
required by the Contractors, with similar requirements for the subcontractors and

suppliers.
B. Owners right to maintain current operations
C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions
H. Project security

l. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A. Prime Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized
to be a major part of the project, with Work to be performed concurrently and in
close coordination with Work of other Prime Contracts.

B. The "Contract Documents,” as defined in the General Conditions, include "the

Drawings.” Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
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indicated on the Drawings. Although the majority of the Drawings are "to scale,”
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments” to determine material quantities or for
other reasons.

Separate prime contracts will be awarded as per the "'Schedule of Contract
Responsibilities™ (see Part 3 — Execution). Contractors shall include Work
required by the Specifications and Drawings for each contract area defined in the
Schedule.

Work for the complete construction of the Project will be under multiple prime
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Contractor shall be responsible for demolition and disposal of existing items
relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A
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The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

1. Each Contractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built into the Work; and familiarize himself with the
requirements and responsibilities of other Contracts to enable the required
coordination and supervision.

2. Each Contractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Contractor shall cooperate with the Construction Manager in notifying

him when the Work is at a stage to require the services of other Contractors
and shall notify the Construction Manager in the event that such other
Contractors do not carry out their responsibilities in connection with such
notification.

Contractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product
deliveries, and their effect on the overall project progress and completion. Other
Contractors shall cooperate in getting their Work and the Work of their
subcontractors completed according to the schedule as prepared and maintained by
the Construction Manager. Each Contractor shall immediately notify the
Construction Manager of a delay in delivery of products or the scheduled date of
completion that may affect the total progress of construction.

The Owner will furnish the topographical survey, either as a part of these Drawings

or separately, giving the general topographical lines existing at the site and the
property lines.
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Contractors required to make connections to existing utilities, especially sewerage
where gravity flow occurs, shall verify grades and locations at points of such
connections and shall notify the Construction Manager of circumstances which
would adversely affect the proper flow or connection to such facilities.

1.05 PRIME CONTRACTORS USE OF PREMISES

A

General: During the construction period, the Prime Contractors jointly shall have
full use of the premises for construction operations, including use of the site. Each
Prime Contractor’s use of the premises is limited only by the Owner’s right to
perform work or to retain other Contractors on portions of the Project.

Use of the Existing Building: Maintain the existing building in a weathertight
condition throughout the construction period. Repair damage caused by
construction operations. Take all precautions necessary to protect the building and
its occupants during the construction period.

The erection of signage other than what is specified in the contract documents is
prohibited.

The use of drones on the property is restricted without prior written permission.
Operators must be licensed and have insurance specific to the operation of aerial
drones.

Photographs or other imagery of the work in progress or renderings of the project
shall not include any personal identifiable information of the project, the property,
the Owner, or any occupants.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A
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During the course of this Project, normal and customary functions and operations
must be maintained. The Contract Documents are intended to define a strict
separation between the school activities of students and staff from the activities of
the construction project.
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The Construction Manager, Architect, and Owner will not tolerate any visible or
audible actions initiated or responded to by any employees of Contractors on this
Project toward any students, teachers, or staff members at the school system.
Violators shall be promptly removed from the site.

The Owner intends to instruct students, teachers, and staff to refrain from
communications with Contractor’s personnel working on this Project. All
communication with Owner and staff shall be through the Construction Manager.

Contractors must expend their best effort toward protection of the health, safety,
and welfare of occupants on the Owner’s property during the course of Work on
this Project.

1.07 OCCUPANCY REQUIREMENTS

A

Full Owner Occupancy: The Owner will occupy the site and existing building
during the entire construction period. Cooperate with the Owner during
construction operations to minimize conflicts and facilitate Owner usage. Perform
the Work so as not to interfere with the Owner’s operations.

Partial Owner Occupancy: The Owner reserves the right to occupy and to place and

install equipment in completed areas of the building prior to Substantial

Completion, provided such occupancy does not interfere with completion of the

Work. Such placing of equipment and partial occupancy shall not constitute

acceptance of the total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of
Occupancy from local building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall

be fully operational. Required inspections and tests shall have been
successfully completed. Upon occupancy, the Owner will operate and
maintain mechanical and electrical systems serving occupied portions of the
building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A.
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The Owner intends to complete the following items of Work outside the provisions

of these Contract Documents. Contractors shall not restrict or interfere with the

Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
11 and 12 and shown on the Drawings.
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2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. Existing school maintenance work.

4. The purchase and supplying of certain materials as noted in the Project
Manual.

5. The Owner, under separate contract, shall provide removal of identified

asbestos containing materials from the existing structure. The asbestos
report is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES

A

The Construction Manager will secure the general building permit for the Owner.

Each Contractor shall secure and pay for other permits, governmental fees, and

licenses necessary for the proper execution and completion of his Work, which are

applicable at the time the bids are also received. Fees to relocate utilities on

Owner's property shall be included in the bid of the Contractor doing the relocation.

1. State filing fees for plan approval are the responsibility of the Owner and
will be paid by the Owner.

Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown
to Construction Manager and Owner.

Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.

Each Contractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his
Work. If a Contractor observes that the Contract Documents are at variance
therewith, he shall promptly notify the Construction Manager in writing, and
necessary changes shall be adjusted by appropriate notification. If a Contractor
performs Work knowing it to be contrary to such laws, ordinances, rules, and
regulations, and without such notice to the Construction Manager, he shall assume
full responsibility therefore and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS

A

TSC 226000

Unless otherwise specifically noted, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper
execution and completion of his Work, whether temporary or permanent and
whether or not incorporated or to be incorporated in the Work.
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Each Contractor shall enforce strict discipline and good order among his employees
or other persons carrying out Work of his Contract and shall not permit employment
of unfit person or persons or anyone not skilled in the task assigned to them.

Contractors and Subcontractors shall be subject to such rules and regulations for
the conduct of the Work as the Owner may establish. Employees shall be
properly and completely clothed while working. Bare torsos, legs and feet will
not be allowed. Possession or consumption of alcoholic beverages or drugs,
tobacco or other noxious behavior on the site is strictly prohibited. Violators shall
be promptly removed from the site. Smoking is not permitted on school property
or within school buildings.
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Contractors will conduct criminal background checks (extent of and/or service to
be used will be established by the Owner) on every employee assigned to work on
the Project and clear them through the National Sex Offender Registry prior to their
assignment to Project. Contractors will require the same of sub-contractors.

ID Badges will be issued by The Skillman Corporation upon receipt of verification
from the Contractor that the employee/subcontractor employee or independent
contractor has a satisfactory record to work on the Project.

E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and
verify the work eligibility status of all newly hired employees of Contractor
through the E-Verify Program (Program). Contractor is not required to verify the
work eligibility status of all newly hired employees through the Program if the
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute
an affidavit affirming that the Contractor does not knowingly employ an
unauthorized alien and confirming Contractor’s enrollment in the Program, unless
the Program no longer exists, shall be filed with the Owner prior to the execution
of this contract. This contract shall not be deemed fully executed until such
affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an
unauthorized alien or retain an employee or contract with a person that contractor
or its subcontractor subsequently learns is an unauthorized alien. If Contractor
violates this provision the Owner shall require Contractor to remedy the violation
not later than thirty (30) days after the Owner notifies Contractor. If Contractor
fails to remedy the violation within the thirty (30) day period, the Owner shall
terminate the contract for breach of contract. If Owner terminates the contract,
Contractor shall be liable to the Owner for actual damages in addition to any other
contractual remedies. There is a rebuttable presumption that Contractor did not
knowingly employ an unauthorized alien if Contractor verified the work
eligibility status of the employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to
certify to Contractor that the subcontractor does not knowingly employ or
contract with an unauthorized alien and has enrolled in the Program. Contractor
shall maintain on file a certification from each subcontractor throughout the
duration of this contract or project which is the subject of this contract. If
Contractor determines that a subcontractor is in violation of this provision,
Contractor may terminate its contract with the subcontractor for such violation. In
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number
of every employee that works on the project. This requirement includes the
contractor’s subs and suppliers to the fourth (4™") tier.
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The Owner is requiring that all contractors’ personnel and their onsite employees
and subcontractors submit to expanded history and child protection index check.
Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions
www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors
employees are vetted in accordance with 1.C. 20-26-5-10 for expanded criminal
history and expanded child protection index check. Contractor is responsible for
the cost of enroliment and employee background check. All contractors’ personnel
and employees, once cleared for work will be issued a project identification badge
that must be worn at all times while on site. All contractors/subcontractors
employees shall provide name, address, picture state driver’s license or picture
identification card and/or Safe Vendor Card to The Skillman Corporation Site
Manager upon request.

Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works
Projects enacted by the Indiana Legislator requires, in addition to requirements
already in effect, contractors to comply with the following:

1. Tier 1 —General/Prime Contractors to self-perform 15% of their total

Contract.

2. Qualification thru the Department of Administration or INDOT
requirement in accordance with IC 4-13.6-4.

a. Bids shall not be considered unless (1) the Prime Bidder and (2)
all lower tiered subcontractors whose subcontract value is
estimated to be $300,000 or more are qualified at the time of the
bid in accordance with IC 4 —13.6 — 4.

3. Include Written Drug Testing Plan that covers all employees of the bidder
who will perform work on the public work project and meets or exceeds
the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate.
However, check your bidding requirements as the Owners may have
higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier
Sub Contracts and must provide the case verification number of all
employees working on the project.

6. Prohibits contractors down to the 4th Tier Sub Contract from paying
employees in cash.

7. Requirement to retain payroll records for 3 years

8. All contractors down to the 4th Tier Sub Contract must comply with Fair

Labor Act, Indiana’s Workers Compensation and Unemployment
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.

10. Failure to comply may result in debarment from public works projects for
up to 4 years.
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All contractors down to the 4™ Tier Sub Contract must maintain general liability
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000
and General Aggregate Limit of $2,000,000. Other requirements and limits may
apply see specification section 00 50 00 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING

A

Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.

1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A

When verification of existing dimensions is required, the Contractor requiring said
verification for the construction or fabrication of his material shall be the Contractor
responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A

Each Prime Contractor shall take all reasonable precautions to prevent injury,
damage or loss to people and property in, on and adjacent to the project. This shall
include not only their own work or property but that of other contractors and the
Owner.

If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site
or property adjacent thereto. Once accepted by the Owner, contractors shall
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A
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Contractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

Questions concerning the phasing or "Schedule of Contract Responsibilities”
should be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

Certain Specification Sections describe Work to be performed under several
contract areas. (Example: 06 10 00 - Rough Carpentry.) Provide Work of this
nature as required for each contract area whether or not enumerated in the Schedule
of Contract Responsibilities.
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The following contract areas are broken down by Specifications Section
conforming basically to the CSI format.

The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However,
each Contractor is responsible to review the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase of
the Work is included in his proposal. This "Schedule of Contract Responsibilities"
is a definition of the work as it is to be bid in separate contracts. Where a specific
item of Work is not defined, but is normally inherent to a trade, or is included in
the scope of the applicable technical revision, it will be the responsibility of that
Contractor to include the Work in his proposal.

This "Schedule of Contract Responsibilities” is to aid each Contractor in defining
the Scope of Work to be included in his proposal. However, omissions from this
"Schedule of Responsibilities” do not relieve the Contractor from including in his
proposal that Work which will be required to complete his Contract. Each
Contractor should read the "Schedule of Contract Responsibilities” completely to
familiarize himself with the Work of other Contractors that may have Work in
adjacent areas and to coordinate the interfacing problems that may occur as the
work is assembled and constructed.

Where specific Work is to be completed under a particular phase of the Project and
the Work is wholly or partially completed by other trades because of the type of
work involved or jurisdictional trade agreements, the Contractor will be responsible
to subcontract the Work as necessary to complete the Work included in his
Contract. No delay in the Work will be allowed due to the failure of the Contractor
to subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A.

Each Contractor is responsible to coordinate his Work with the Work of other trades
and other Contractors and requirements of the school system. The Contractor must
make space allowances for Work of other Contractors; provide necessary openings
where indicated or implied by the Drawings and Specifications. Each Contractor
is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A.
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The Contractor shall commence work within ten (10) days after being notified in
writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within (90) calendar days after
receipt of bids.
2. Construction shall be complete within (557) consecutive calendar days, or

earlier, after Notice to Proceed.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A.
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PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 013200 Schedules and Reports

Section 014510 Testing Laboratory Services
Section 015910 Project Office

Section 017150 Final Cleaning

PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 011200 Multiple Contract Summary
Section 012300 Alternates

Section 012500 Contract Modification Procedures
Section 012800 Schedule of Values

Section 012900 Applications for Payment

Section 013100 Project Meetings

Section 013200 Schedules and Reports

Section 013300 Submittal Procedures

Section 014000 Quality Requirements

Section 014510 Testing Laboratory Services (Paragraph 1.05)
Section 0150 50 Temporary Facilities and Controls
Section 015460 Environment Protection

Section 0154 80 Utility Protection

Section 0156 30 Water Control

Section 0156 90 Housekeeping & Safety

Section 015920 Offices and Sheds

Section 01 60 00 Product Requirements

Section 017250 Work Layout

Section 017310 Cutting and Patching

Section 017700 Contract Closeout

All Contractors shall provide their Superintendents with radios capable of handling
multiple channels and compatible with radios used by the Construction Manager.

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to
purchase a license. Contractors will be invited to the project and required to use
this tool. Autodesk Build will be used as the Current Set and As-Built Record
Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-
Compliance Issues, Work Completion List and Punch List.
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PROVIDED BY DESIGNATED CONTRACTORS

Section 012100 Allowances

Section 015110 Temporary Electricity, Lighting and Warning
Systems

Section 015130 Temporary Heating, Ventilation and Cooling

Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities

Section 015180 Temporary Fire Protection

Section 015210 Construction Aids and Temporary Enclosures

Section 0152 60 Rubbish Container

Section 015310 Fences (Temporary Security)

Section 015320 Tree and Plant Protection

Section 015330 Barricades

Section 015500 Access Roads and Parking Areas

Section 0156 20 Dust Control

Section 01 56 80 Erosion Control

Section 015760 Project Signs

Section 017200 Field Engineering

3.03 BID CATEGORIES

A
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BID CATEGORY NO. 1 — GENERAL TRADES
General Requirements in Paragraph 3.02.B above.

Section 015160 Temporary Sanitary Facilities
Section 015180 Temporary Fire Protection
Section 015210 Construction Aids and Temporary Enclosures
Section 0152 60 Rubbish Container

Section 015310 Fences (Temporary Security)
Section 015320 Tree and Plant Protection

Section 015330 Barricades

Section 015500 Access Roads, Parking Areas and Groundskeeping
Section 0156 20 Dust Control

Section 0156 80 Erosion Control

Section 015760 Project Signs

Section 017200 Field Engineering

Section 033000 Cast-In-Place Concrete

Section 033500 Polished Concrete

Section 033700 Stained & Sealed Concrete Floors
Section 033900 Concrete Curing & Sealing
Section 06 10 00 Rough Carpentry

Section 06 20 23 Interior Finish Carpentry

Section 06 40 00 Architectural Woodwork

Section 071310 Sheet Waterproofing

Section 072113 Board Insulation

Section 07 42 10 Metal Wall Panels

Section 074213 Flat Metal Wall Panel System
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Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Clarifications:

1.
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0776 16
07 84 00
079200
07 9513
081113
0814 16
08 31 00
08 33 14
08 33 23
08 7100
08 91 00
09 5500
09 66 23.16
09 67 40
097773
10 11 00
1011 16.13
10 14 00
1014 19
10 21 13.17
10 26 13
1028 13
1041 16
1044 13
10 7500
1224 13
12 36 16
14 24 00
311100
312000
312500
316250
321216
321313
3290 00
319200
331100
333000
3340 00

Roof Decking Paver System
Firestopping

Joint Sealers

Expansion Joint Cover Assemblies
Hollow Metal Doors & Frames
Flush Wood Doors

Access Doors & Panels

Overhead Coiling Counter Doors
Insulated Overhead Rolling Door (625)
Hardware

Louvers

Wood Flooring

Epoxy-Resin Terrazzo Flooring
Epoxy Flooring

Metal Louver (Batten) Wall Systems
Visual Display Boards

Fixed Markerboard

Signage

Channel Letter Signage
Phenolic-Core Toilet Compartments
Corner Guards

Toilet Accessories

Emergency Key Cabinet

Fire Extinguishers & Cabinets
Flagpoles

Roller Window Shades

Stainless Steel Fabrication

Machine Room-Less Hydraulic Passenger Elevators
Site Clearing

Earth Moving
Erosion & Sediment Control
Aggregate Piers

Asphalt Paving

Concrete Paving

Planting

Lawns & Grasses

Water Systems

Sanitary Sewer Systems

Storm Drainage Utilities

Regarding any references to “GC” or “General Contractor” indicated on the
Contract Documents, this work is the responsibility of the Bid Category No. 1
Contractor.
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11.

12.
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The Bid Category No. 1 Contractor is to include his bid, sweeping compound
and 300 man-hours for general building and site clean-up (or other work) to be
performed by a skilled laborer at the direction of the Construction Manager
throughout the duration of the project. At the end of the project, unused hours
will be converted into a dollar amount and returned to the Owner as a deduct
Change Order.

The Bid Category No. 1 Contractor shall provide plywood covered frames for
window openings, overhead door openings, and hinged plywood at door openings
to maintain temperatures necessary to perform the work and provide security.
Provide protection against adverse weather so that the building and materials will
not be damaged, and against unauthorized entry. Protection shall be provided
well in advance of finishing operations to prevent penetration of dust or moisture
into finished areas. Provide five (5) Construction grade padlocks keyed alike
with freeze protection for gates/doors with a minimum of ten (10) keys for
distribution to designated contractors and the Construction Administrator.

Concrete equipment pads and housekeeping pads shown or required for
mechanical, plumbing, fire protection and electrical equipment are the
responsibility of the contractor providing the equipment. Concrete for
encasement and light poles/bases is the responsibility of the Bid Category No.
12 Contractor.

The Bid Category No. 1 Contractor is responsible to remove any dirt and mud
that is tracked on the lots and public roadways on a daily basis.

Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

Regarding Specification Section 06 10 53 — Rough Carpentry; The Bid
Category No. 6 Contractor is responsible for wood blocking within the Metal
Stud Walls. The Bid Category No. 1 Contractor is responsible for all other
wood blocking required in the Contract Document including but not limited to
temporary enclosures for winter conditions at all window and door openings.

Bid Category No. 2 Contractor is responsible for cavity wall insulation; Bid
Category No. 6 Contractor is responsible for all insulation within all stud
framing.

Bid Category No. 1 Contractor is responsible to caulk their HM Frames.

All excavation spoils to be removed from site.

Provide 40,000 SF of 8” thick stone for temporary laydown/access roads.

Include placement and removal. Location designated by the Construction
Manager.
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13.

14.

Ensure that the site is secure at the end of each workday for the entire project
duration.

BC # 1 Contractor to install all cores per 08 71 00 Door Hardware Article
2.14 - B2,

B. BID CATEGORY NO. 2 - MASONRY

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section

015260 Rubbish Container

04 0513 Masonry Mortar & Grout
042100 Unit Masonry

04 86 00 Limestone

07 2113 Board Insulation

07 27 26 Air-Water Resistive Barrier
079200 Joint Sealers

Clarifications:

1.

Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

Bid Category No. 2 Contractor is responsible for cavity wall insulation, Bid
Category No. 4 Contractor is responsible for roof insulation and parapet
sheathing, Bid Category No. 6 Contractor is responsible for all insulation within
all stud framing.

C. BID CATEGORY NO. 3 - STEEL

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section

051200 Structural Steel Framing
053123 Steel Decking

0550 00 Metal Fabrications
055100 Metal Stairs

055210 Pipe & Tube Railings
055510 Steel Gates

057300 Decorative Metal Railings

Clarifications:

TSC 226000
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BID CATEGORY NO. 4 - ROOFING

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section

015260 Rubbish Container

07 53 25 TPO Roofing

07 62 00 Sheet Metal Flashing & Trim
07 70 00 Roof Accessories

07 72 00 Roof Hatches

079200 Joint Sealers

Clarifications:

1.

Regarding Specification Section 07 92 00 - Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

Regarding Specification Section 06 10 53 — Rough Carpentry; The Bid
Category No. 4 Contractor is responsible for all wood blocking required for
roof installation including MEP curbs, metal roof coping and roof hatches.

Bid Category No. 2 Contractor is responsible for cavity wall insulation, Bid
Category No. 4 Contractor is responsible for roof insulation and parapet
sheathing, Bid Category No. 6 Contractor is responsible for all insulation
within all stud framing.

BID CATEGORY NO. 5 - GLAZING

General requirements in Paragraph 3.02.B above.

Section
Section

Section
Section

07 92 00 Joint Sealers
084113 Aluminum Entrances, Storefronts and Fixed
Windows

085113 Aluminum Windows
08 80 00 Glazing

Clarifications:

1.

Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

Bid Category No. 5 Contractor to caulk the interior and exterior perimeter of all
their work.
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BID CATEGORY NO. 6 - DRYWALL
General Requirements in Paragraph 3.02.B above.

Section 0152 60 Rubbish Container

Section 054000 Cold Formed Metal Framing

Section 06 10 00 Rough Carpentry

Section 06 16 00 Sheathing

Section 06 16 43 Gypsum Sheathing Section

Section 072116 Batt Insulation

Section 072119 Sprayed Insulation

Section 07 92 00 Joint Sealers

Section 092116 Gypsum Board Assemblies

Section 09 29 53 Extruded Aluminum Partition Gap Closure
Section 095100 Acoustical Ceilings

Section 095113 Aluminum Perimeter Trims

Section 09 77 20 Decorative Fiberglass Reinforced Wall Panels
Section 09 80 00 Acoustical Treatment

Section 098410 Fabric Wall Panels

Section 09 84 13 Fixed Sound-Absorbing Panels

Clarifications:

1. Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

2. Regarding Specification Section 06 10 53 — Misc. Rough Carpentry; The Bid
Category No. 6 Contractor is responsible for wood blocking within the Metal
Stud Walls. The Bid Category No. 1 Contractor is responsible for all other
wood blocking required in the Contract Document including but not limited to
temporary enclosures for winter conditions at all window and door openings.

3. Bid Category No. 2 Contractor is responsible for cavity wall insulation, Bid
Category No. 6 Contractor is responsible for all insulation within all stud
framing.

4. Include 160 carpenter man hours for use at the discretion of the Construction
Manager.

BID CATEGORY NO. 7 — FLOORING/TILE
General Requirements in Paragraph 3.02.B above.

Section 07 92 00 Joint Sealers

Section 09 30 00 Tiling

Section 09 65 00 Resilient Flooring (LVT)
Section 09 65 13.23 Resilient Stair Treads & Risers
Section 096516.33  Rubber Sheet Flooring

Section 09 68 50 Carpet Tile
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Clarifications:

1. Include 80 hours of additional floor preparation above requirements noted in
the drawings and specifications to be used at the discretion of the Construction
Manager.

BID CATEGORY NO. 8 - PAINT

General Requirements in Paragraph 3.02.B above.
Section 0991 00 Painting

Section 09 96 53 High Performance Coatings

Clarifications:

1. Include 200 painter man hours for use at the discretion of the Construction
Manager.

BID CATEGORY NO. 9 - CASEWORK
General Requirements in Paragraph 3.02.B above.

Section 06 05 13 Decorative Plastic Laminate Finishes
Section 079200 Joint Sealers

Section 12 32 16 Plastic-Laminated Casework

Section 12 36 19 Wood Countertops

Section 12 36 53 Epoxy Resin Countertops

Section 12 36 61 Solid Surface Fabrication

Clarifications:

1. Regarding Specification Section 07 92 00 — Joint Sealants, all contractors are to
provide caulking for their work in accordance with the Contract Documents. In
general, the Contractor whose work creates the joint to be caulked (in the normal
sequence of work) is to provide the joint sealant.

BID CATEGORY NO. 10 -FIRE SUPPRESSION
General Requirements in Paragraph 3.02.B above.

Section 2105 23 General-Duty Valves for Water-Based Fire-
Suppression Piping

Section 211313 Wet Pipe Sprinkler Systems

Section 211316 Dry Pipe Sprinkler Systems
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1.

Concrete equipment pads and housekeeping pads shown or required for
plumbing, mechanical and electrical equipment are the responsibility of the
contractor installing or providing the equipment. Reference the Drawings for
detail of pads.

The Bid Category No. 11 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 6, 10 and 12.

BID CATEGORY NO. 11 - MECHANICAL

General Requirements in Paragraph 3.02.B above.

Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section
Section
Section
Section

015130 Temporary Heating, Ventilation and Cooling

015150 Temporary Water

22 0517 Sleeves & Sleeve Seals for Plumbing Piping

220518 Escutcheons for Plumbing Piping

220519 Meters & Gauges for Plumbing Piping

22 0523.12 Ball Valves for Plumbing Piping

22 05 23.13  Butterfly Valves for Plumbing Piping

22 0523.14 Check Valves for Plumbing Piping

22 05 29 Hangers & Supports for Plumbing Piping &
Equipment

22 0553 Identification for Plumbing Piping & Equipment

22 0593 Testing, Adjusting & Balancing for Plumbing

220719 Plumbing Piping Insulation

221116 Domestic Water Piping

2211 23.21 Inline, Domestic Water Pumps

221316 Sanitary Waste & Vent Piping

22 1319 Sanitary Waste Piping Specialties

22 1319.13 Sanitary Drains

221414 Storm Drainage Piping

2214 23 Storm Drainage Piping Specialties

223100 Domestic Water Softeners

223400 Fuel-Fired, Domestic-Water Heaters

22 42 00 Commercial Plumbing Fixtures

22 47 16 Pressure Water Coolers

230500 Common Work Results for HVAC

230513 Common Motor Requirements for HVAC
Equipment

230517 Sleeves & Sleeve Seals for HVAC Piping

230523 General-Duty Valves for HVAC Piping

2305 29 Hangers & Supports for HVAC Piping & Equipment

230553 Identification for HVAC Piping & Equipment

230593 Testing, Adjusting & Balancing for HVAC
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Section
Section
Section
Section
Section
Section
Section
Section
Section

2307 13 Duct Insulation

230719 HVAC Piping Insulation

2309 00 Direct Digital Control Systems for HVYAC

231123 Facility Natural Gas Piping

232113 Hydronic Piping

232116 Hydronic Piping Specialties

232123 Hydronic Pumps

232513 Water Treatment for Closed-Loop Hydronic Systems
232923 Variable-Frequency Motor Controllers

Clarifications:

1.

Concrete equipment pads and housekeeping pads shown or required for
plumbing, mechanical and electrical equipment are the responsibility of the
contractor installing or providing the equipment. Reference the Drawings for
detail of pads.

Regarding any references to “PC” or “Plumbing Contractor” indicated on the
Contract Documents, this work is the responsibility of the Bid Category No.
11 Contractor.

The Bid Category No. 11 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 6, 10 and 12.

Regarding any references to “MC” or “Mechanical Contractor”
and “Sheetmetal Contractor” indicated on the Contract Documents, this work is
the responsibility of the Bid Category No. 11 Contractor.

Owner will provide the Testing and Balancing - Bid Category No. 11
Contractor will coordinate with the Test & Balance Contractor and correct issue
as needed.

BID CATEGORY NO. 12 - ELECTRICAL

General Requirements in Paragraph 3.02.B above.

Section

Section
Section
Section
Section
Section

015110 Temporary Electricity, Lighting and Warning
Systems

26 05 00 Common Work Results for Electrical

26 0519 Low-Voltage Electrical Power Conductors & Cables

26 05 26 Grounding & Bonding for Electrical Systems

26 05 29 Hangers & Supports for Electrical Systems

26 05 33.13  Conduits for Electrical Systems

Multiple Contract Summary Section 01 12 00-20



Section
Section

Section

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

Section
Section
Section

Section
Section
Section
Section
Section
Section
Section

Section

Section
Section
Section
Section
Section
Section
Section
Section
Section

Clarifications:

TSC 226000

26 05 33.16
26 05 43

26 05 44

26 0553
26 05 73.13
26 0573.16
26 05 73.19
26 09 23
2622 13
26 24 16
26 27 16
26 27 26
26 28 13
26 28 16
26 29 13.03
264313

265119
26 56 13
26 56 19

270500
2705 26
27 05 28
270543
27 0553
271100
271116

271119

2714 23
27 1500.23
271513
271543
274116
275123
275313
28 13 00
28 46 21.11

Boxes & Covers for Electrical Systems
Underground Ducts & Raceways for Electrical
Systems

Sleeves & Sleeve Seals for Electrical Raceways &
Cabling

Identification for Electrical Systems

Short Circuit Studies

Coordination Studies

Arc Flash Hazard Analysis

Lighting Control Devices

Low Voltage Distribution Transformers
Panelboards

Electrical Cabinets & Enclosures

Wiring Devices

Fuses

Enclosed Switches & Circuit Breakers

Manual & Magnetic Motor Controllers

Surge Protective Devices for Low Voltage Electrical
Power Circuits

LED Interior Lighting
Lighting Poles & Standards
LED Exterior Lighting

Common Work Results for Communications
Grounding & Bonding for Communications Systems
Pathways for Communications Systems
Underground Ducts & Raceways
Identification for Communication Systems
Communications Equipment Room Fittings
Communications Cabinets, Racks, Frames &
Enclosures

Communications Termination Blocks & Patch
Panels

Communications Optical Fiber Riser Cabling
Audio Video Communications Cabling
Communications Copper Horizontal Cabling
Communications Faceplates & Connectors
Integrated Audio Video Systems & Equipment
Central Sound & Paging Systems

Clock Systems

Electronic Access Control

Addressable Fire Alarm Systems
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Concrete equipment pads and housekeeping pads shown or required for
plumbing, mechanical and electrical equipment are the responsibility of the
contractor installing or providing the equipment. Reference the Drawings for
detail of pads. Concrete for encasement and light poles/bases is the
responsibility of the Bid Category No. 12 Contractor.

Regarding any references to “EC” or “Electrical Contractor” indicated on the
Contract Documents, this work is the responsibility of the Bid Category No.
12 Contractor.

The Bid Category No. 11 Contractor will lead the coordination of overhead
rough-in requirements with Bid Category No. 6, 10 and 12.

END OF SECTION 01 12 00
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