SECTION 00 02 00 - NOTICE TO PRE-QUALIFIED BIDDERS

NOTICE TO PRE-QUALIFIED TIER 1 BIDDERS

Notice is hereby given that sealed bids will be received for a Public CMc Project under IC 5-32:
By:  The Skillman Corporation, Construction Manager
For: Fall Creek Intermediate - Parking Lot Replacement
At: e-Bid Electronic Bid Submission, November 12, 2026
Until: ~ 2:00 PM (local time) Via: eBid.

Bid Opening:  Bids will be opened and read aloud at 2:15 PM (local time) via Microsoft
Teams. Link will be issued in final Addendum. Bids to be submitted
electronically; refer to Section 00 10 00 Instructions to Bidders for detailed
instructions.

All work for the complete construction of the Project will be under one or more sub-contracts with the
Construction Manager based on bids received from pre-qualified tier 1 bidders and on combinations
awarded. Award of contracts will be in accordance with Indiana Public Bidding Laws. The Construction

Manager will not self-perform any of the work on this project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner
and Construction Manager and may be examined by prospective bidders at the following locations:

Office of the Construction Manager The Skillman Plan Room
The Skillman Corporation
3834 S. Emerson Avenue, Building A www.skillmanplanroom.com

Indianapolis, IN 46203

Pre-Qualified Bidders, sub-subcontractors and material suppliers must place an order on
www.skillmanplanroom.com to be able to download documents electronically or request printed
documents. There is no cost for downloading the bidding documents. Bidders desiring printed
documents shall pay for the cost of printing, shipping and handling. Reprographic Services are
provided by:

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661.
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A Pre-Bid Conference will be held on October 28, 2026, at 1:00PM (local time) via Microsoft
Teams (link below) and on site at 12011 Olio Rd, Fishers, IN 46037. Attendance by bidders is
optional, but recommended, to clarify or answer questions concerning the Drawings and Project
Manual for the Project. Site investigations will be available upon request.

Microsoft Teams meeting

Join: https://teams.microsoft.com/meet/25761166040412?p=16Z78boYDJbxJqqf62
Meeting ID: 257 611 660 404 12

Passcode: 8Uf6Nu67

Need help? | System reference

Dial in by phone

+1 317-762-3960..536880749+# United States, Indianapolis

Find a local number

Phone conference ID: 536 880 749+#

The following bid categories are under consideration for this project:
1 — Site Improvements

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance
with the Instructions to Bidders.

The Owner and CMc reserve the right, in their sole discretion unless otherwise prohibited by law, to
(1) waive any informalities and irregularities in bids received; (ii) reject any or all bids for a particular
bid package; and (iii) award subcontracts to the lowest responsive and responsible bidder, provided
that the bid has been submitted in accordance with the requirements of the bidding documents.

Unless otherwise prohibited by law, the Owner and CMc shall have the right to accept alternates in
any order or combination, unless otherwise specifically provided in the bidding documents, and to

determine the lowest responsive and responsible bidder on the basis of the sum of the base bid and

alternates accepted.

The successful Bidders will be required to furnish Dual Obligee Performance and Payment Bonds for
one hundred percent (100%) of their Contract amount prior to execution of Contracts.

Subcontractors submitting bids for the performance of Work as specified in this building Project
should make such Bids to The Skillman Corporation. Contractors shall enter into a sub-contract
with The Skillman Corporation as the Construction Manager CMc for the Owner.

The Owner and the Construction Manager reserve their rights to accept or reject any Bid (or
combination of Bids) and to waive any irregularities in bidding. All Bids may be held for a period not

to exceed 60 days before awarding contracts.

THE SKILLMAN CORPORATION
END OF SECTION 00 02 00
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SECTION 0112 00 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A.

Drawings and General Provisions of the Sub Contract, including amended General
Conditions and other Division 1 Specification Sections, apply to Work of this
Section.

1.02 SUMMARY

A.

M

=

i

The intent of this Section is to indicate the Work required by the Subcontractors
and to provide information regarding the duties, responsibilities, and cooperation
required by the Contractors, with similar requirements for the subcontractors and
suppliers.

Owners right to maintain current operations

Occupancy requirements

Work by Owner

Permits, fees, and notices

Labor and materials

Verifications of existing dimensions

Project security

Coordination of work

Time of commencement and completion

Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS

A.
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Sub Contracts are defined to include the following contracts described in the
Schedule of Contract Responsibilities included hereinafter; and each is recognized
to be a major part of the project, with Work to be performed concurrently and in
close coordination with Work of other Sub Contracts.

The "Contract Documents," as defined in the General Conditions, include "the

Drawings." Although Drawings are grouped and identified by classification of the
Work, Contractors shall be responsible for their Work as specified herein and as
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indicated on the Drawings. Although the majority of the Drawings are "to scale,"
Contractors are directed to use indicated dimensions for determining material
quantities and for other reasons. No additional monies will be allowed due to
Contractors using "scaling instruments" to determine material quantities or for
other reasons.

Separate Sub contracts will be awarded as per the '"Schedule of Contract
Responsibilities" (see Part 3 — Execution). Subcontractors shall include Work

required by the Specifications and Drawings for each contract area defined in the
Schedule.

Work for the complete construction of the Project will be under multiple Sub
contracts with the Owner. The Construction Manager will manage the construction
of the Project.

Each Subcontractor shall be responsible for demolition and disposal of existing
items relative to his Contract.

1.04 ADMINISTRATIVE RESPONSIBILITIES OF SUB CONTRACTORS AND CM

A.
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The Construction Manager shall be responsible for the maintenance of the

Construction Schedule and management of every phase of the Work.

l. Each Subcontractor shall read the Specifications and Drawings for other
separate Contracts for fixed equipment and the like to be incorporated or
attached or built in to the Work; and familiarize himself with the
requirements and responsibilities of other Contracts to enable the required
coordination and supervision.

2. Each Subcontractor shall also familiarize himself with other items to be
incorporated into the Work including equipment and Work by the Owner.
3. Each Subcontractor shall cooperate with the Construction Manager in

notifying him when the Work is at a stage to require the services of other
Subcontractors and shall notify the Construction Manager in the event that
such other Contractors do not carry out their responsibilities in connection
with such notification.

Subcontractors shall cooperate with and assist the Construction Manager in the
preparation of construction progress and procedures, schedule of product
deliveries, and their effect on the overall project progress and completion. Other
Subcontractors shall cooperate in getting their Work and the Work of their
subcontractors completed according to the schedule as prepared and maintained by
the Construction Manager. Each Subcontractor shall immediately notify the
Construction Manager of a delay in delivery of products or the scheduled date of
completion that may affect the total progress of construction.

The Owner will furnish the topographical survey, either as a part of these Drawings

or separately, giving the general topographical lines existing at the site and the
property lines.
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Subcontractors required to make connections to existing utilities, especially
sewerage where gravity flow occurs, shall verify grades and locations at points of
such connections and shall notify the Construction Manager of circumstances
which would adversely affect the proper flow or connection to such facilities.

1.05 SUBCONTRACTORS USE OF PREMISES

A.

Subcontractors must expend their best effort toward protection of the health, safety,
and welfare of occupants on the Owner’s property during the course of Work on this
Project.

The erection of signage other than what is specified in the contract documents is
prohibited.

The use of drones on the property is restricted without prior written permission.
Operators must be licensed and have insurance specific to the operation of aerial
drones.

Photographs or other imagery of the work in progress or renderings of the project
shall not include any personal identifiable information of the project, the property,
the Owner, or any occupants.

The use of drones on the property is restricted without prior written permission.
Operators must be licensed and have insurance specific to the operation of aerial
drones.

Photographs or other imagery of the work in progress or renderings of the project
shall not include any personal identifiable information of the project, the property,
the Owner, or any occupants.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A.

Subcontractors must expend their best effort toward protection of the health, safety,
and welfare of occupants on the Owner’s property during the course of Work on this
Project.

Subcontractors shall be subject to such rules and regulations for the conduct of the
Work as the Owner may establish. Employees shall be properly and completely
clothed while working. Bare torsos, legs and feet will not be allowed. Possession
or consumption of alcoholic beverages or drugs, tobacco, and other noxious
behavior on the site is strictly prohibited. Violators shall be promptly removed
from the site. Smoking is not permitted on the project site.

1.07 OCCUPANCY REQUIREMENTS

A.
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Partial Owner Occupancy: The Owner reserves the right to occupy and to place and
install equipment in completed areas of the building prior to Substantial
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Completion, provided such occupancy does not interfere with completion of the

Work. Such placing of equipment and partial occupancy shall not constitute

acceptance of the total Work.

1. The Construction Manager will prepare a Certificate of Substantial
Completion for each specific portion of the Work to be occupied prior to
Owner occupancy.

2. The Construction Manager will obtain a Certificate of Occupancy from local
building officials prior to Owner occupancy.
3. Prior to partial Owner occupancy, mechanical and electrical systems shall be

fully operational. Required inspections and tests shall have been successfully
completed. Upon occupancy, the Owner will operate and maintain mechanical
and electrical systems serving occupied portions of the building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A.

The Owner intends to complete the following items of Work outside the provisions
of these Contract Documents. Subcontractors shall not restrict or interfere with the
Owner's right to the Project to accomplish this Work.

1. Equipment and furniture except as scheduled and specified under Divisions
6, 11 and 12 and shown on the Drawings.

2. Items which may be deleted from Contracts for Work as required by the
Contract Documents.

3. The purchase and supplying of certain materials as noted in the Project
Manual.

1.09 PERMITS, FEES, AND NOTICES

A.
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The Construction Manager will secure the general building permit for the Owner.
Each Subcontractor shall secure and pay for other permits, governmental fees, and
licenses necessary for the proper execution and completion of his Work, which are
applicable at the time the bids are also received. Fees to relocate utilities on
Owner's property shall be included in the bid of the Subcontractor doing the
relocation.

1. State filing fees for plan approval are the responsibility of the Owner and

will be paid by the Owner.

Utility Tie-Ins: Shall be arranged with local utility company and other involved
parties for minimum interruption of service.

Shutdowns of existing systems shall be limited to minimum time required and
scheduled with other involved parties. Provide 2 days written notice of shutdown

to Construction Manager and Owner.

Inspections of installed work shall be performed by the governing authority as
arranged for by the Contractor. Work shall not be covered until approved.
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Each Subcontractor shall give notices and comply with laws, ordinances, rules,
regulations, and orders of public authorities bearing on the performance of his
Work. If a Subcontractor observes that the Contract Documents are at variance
therewith, he shall promptly notify the Construction Manager in writing, and
necessary changes shall be adjusted by appropriate notification. If a Subcontractor
performs Work knowing it to be contrary to such laws, ordinances, rules, and
regulations, and without such notice to the Construction Manager, he shall assume
full responsibility therefore and shall bear the costs attributable thereto.

1.10 LABOR AND MATERIALS
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Unless otherwise specifically noted, the Subcontractor shall provide and pay for
labor, materials, equipment, tools, construction equipment and machinery, water,
heat, utilities, transportation, and other facilities and services necessary for the
proper execution and completion of his Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

Each Subcontractor shall enforce strict discipline and good order among his
employees or other persons carrying out Work of his Contract and shall not
permit employment of unfit person or persons or anyone not skilled in the task
assigned to them.

E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Subcontractor shall enroll in
and verify the work eligibility status of all newly hired employees of
Subcontractor through the E-Verify Program (Program). Subcontractor is not
required to verify the work eligibility status of all newly hired employees
through the Program if the Program no longer exists. Also pursuant to [.C. 22-
5-1.7, Subcontractor must execute an affidavit affirming that the Subcontractor
does not knowingly employ an unauthorized alien and confirming
Subcontractor’s enrollment in the Program, unless the Program no longer
exists, shall be filed with the Owner prior to the execution of this contract. This
contract shall not be deemed fully executed until such affidavit is delivered to
the Construction Manager.

The Owner is requiring that all contractors’ personnel and their onsite
employees (trade employees) and subcontractors submit an expanded criminal
history check through SafeVendor, a product of Safe Hiring Solutions. Please
visit www.safevisitorsolutions.com/safevendor-app-agreement to create your
account with SafeVendor. (Contractor is responsible for the cost of this
background check). This should meet with the Owner’s approval prior to the
employee starting work on the project. All contractors’ personnel and
employees once cleared for work will be issued a project identification badge
that must be worn at all times while on site. All contractors will be expected to
provide the required name, address, picture state driver’s license or picture state
identification card information to The Skillman Corporation Site Manager no
later than 24 hours in advance of the employee coming to work at the project
site.
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1.11 CUTTING AND PATCHING

A.

Refer to Section 01 73 10 — Cutting and Patching, for provisions on this subject.

1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A.

When verification of existing dimensions is required, the Subcontractor requiring
said verification for the construction or fabrication of his material shall be the
Subcontractor responsible for the procurement of the field information.

1.13 PROJECT SECURITY

A.

Each Sub Contractor shall take all reasonable precautions to prevent injury, damage
or loss to people and property in, on and adjacent to the project. This shall include
not only their own work or property but that of other contractors and the Owner.

If deemed necessary by The Construction Manager a project wide security program
may be developed for the purpose of preventing damage or loss at the project site
or property adjacent thereto. Once accepted by the Owner, Subcontractors shall
comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A.
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Subcontractors shall submit their proposals based on the work included under each
contract area as listed herein. Include Work necessary for a complete project, as
shown on the Drawings and called for in the Specifications.

Questions concerning the phasing or "Schedule of Contract Responsibilities"
should be directed to the Construction Manager, who will be the interpreter and be
responsible for this Schedule of Contract Responsibilities and Contract Breakdown,
prior to submitting proposals and during construction.

The requirements of Division 1 are a part of the Work of each and every contract
area. The Contractor for any one contract area shall be familiar with the Work and
requirements of all other contract areas.

Certain Specification Sections describe Work to be performed under several
contract areas. (Example: 06100 - Rough Carpentry.) Provide Work of this nature
as required for each contract area whether or not enumerated in the Schedule of
Contract Responsibilities.

The Drawings and Specifications as furnished for each of the Contracts is for the
convenience of the Contractor in preparing a proposal for this Project. However,
each Contractor is responsible to review the complete set of Drawings and
Specifications to assure that Work required to be installed to complete his phase of
the Work is included in his proposal. This "Schedule of Contract Responsibilities”
is a definition of the work as it is to be bid in separate contracts. Where a specific
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item of Work is not defined, but is normally inherent to a trade, or is included in
the scope of the applicable technical revision, it will be the responsibility of that
Contractor to include the Work in his proposal.

This "Schedule of Contract Responsibilities" is to aid each Subcontractor in
defining the Scope of Work to be included in his proposal. However, omissions
from this "Schedule of Responsibilities" do not relieve the Subcontractor from
including in his proposal that Work which will be required to complete his Contract.
Each Subcontractor should read the "Schedule of Contract Responsibilities"
completely to familiarize himself with the Work of other Subcontractors that may
have Work in adjacent areas and to coordinate the interfacing problems that may
occur as the work is assembled and constructed.

. Where specific Work is to be completed under a particular phase of the Project and

the Work is wholly or partially completed by other trades because of the type of
work involved or jurisdictional trade agreements, the Subcontractor will be
responsible to subcontract the Work as necessary to complete the Work included in
his Contract. No delay in the Work will be allowed due to the failure of the
Subcontractor to subcontract related work required by jurisdictional trade
agreements.

1.15 COORDINATION OF WORK

A.

Each Subcontractor is responsible to coordinate his Work with the Work of other
trades and other Subcontractors and requirements of the school system. The
Subcontractor must make space allowances for Work of other Contractors; provide
necessary openings where indicated or implied by the Drawings and Specifications.
Each Subcontractor is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A.

The Subcontractor shall commence work within ten (10) days after being notified
in writing to proceed and shall complete the Work within the time limitations
established in the Form of Agreement.

1. It is anticipated that construction will start within (60) calendar days after
receipt of bids.
2. Construction shall be complete within (227) consecutive calendar days, or

earlier, after Notice to Proceed.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

TSC 223731
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PROVIDED BY THE CONSTRUCTION MANAGER

Section
Section
Section
Section
Section

013200
014510
015910
017150
0157 60

Schedules and Reports
Testing Laboratory Services
Project Office

Final Cleaning

Project Signs

PROVIDED BY ALL CONTRACTORS AS APPLICABLE

Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section
Section

All Subcontractors shall provide their Superintendents with radios capable of
handling multiple channels and compatible with radios used by the Construction
Manager.

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to
purchase a license. Contractors will be invited to the project and required to use
this tool. Autodesk Build will be used as the Current Set and As-Built Record
Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-

011200
012300
012500
012800
012900
013100
013200
013300
014000
014510
015050
0151 80
015630
0156 90
015920
01 60 00
017250
017310
017700

Multiple Contract Summary
Alternates

Contract Modification Procedures
Schedule of Values

Applications for Payment

Project Meetings

Schedules and Reports

Submittal Procedures

Quality Requirements

Testing Laboratory Services (Paragraph 1.05)
Temporary Facilities and Controls
Temporary Fire Protection

Water Control

Housekeeping & Safety

Offices and Sheds

Product Requirements

Work Layout

Cutting and Patching

Contract Closeout

Compliance Issues, Work Completion List and Punch List.

PROVIDED BY DESIGNATED CONTRACTORS

Section
Section
Section
Section
Section
Section
Section
Section

015150
015160
015260
015310
015320
01 54 60
01 54 80
015500

Temporary Water

Temporary Sanitary Facilities
Rubbish Container

Fences (Temporary Security)
Tree and Plant Protection
Environment Protection
Utility Protection

Access Roads, Parking Areas and Groundskeeping
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Section 015620 Dust Control
Section 01 56 80 Erosion Control
Section 017200 Field Engineering

3.03 BID CATEGORIES

A.
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BID CATEGORY NO. 1 — SITE IMPROVEMENTS
General Requirements in Paragraph 3.02.B above.

Section 015150 Temporary Water

Section 015160 Temporary Sanitary Facilities
Section 015260 Rubbish Container

Section 015310 Fences (Temporary Security)
Section 015320 Tree and Plant Protection

Section 01 54 60 Environment Protection

Section 015480 Utility Protection

Section 015500 Access Roads, Parking Areas and Groundskeeping
Section 015620 Dust Control

Section 01 56 80 Erosion Control

Section 017200 Field Engineering

Section 024119 Selective Demolition

Section 311000 Site Clearing

Section 312000 Earth Work

Section 321216 Asphalt paving

Section 321313 Concrete Paving

Section 329200 Lawns and Grasses

Section 334100 Storm and Utility Drainage Piping

Project Specific Clarifications:

1. Reference Sections 01 53 10 — Fences (Temporary Security) and 01 55 00 —
Access Roads, Parking Areas and Groundskeeping for additional site logistics
requirements.

2. Provide all traffic control measures required to complete your work.

3. Contractor is responsible for public and private utility locates prior to
commencing any demolition, milling or excavating procedures.

4. Contractor is responsible to pothole or hydro-vacuum excavate any reasonably
foreseeable utility expected to impact the scope of work based on construction
drawings and/or locate services. Utilities in question shall have depth verified
every twenty-five lineal feet.

5. Provide pressure wash cleaning (or similar) of new concrete areas as scheduled
by Construction Manager coinciding with Punchlist walkthrough.

6. Provide street sweeping and magnetic cleanup of asphalt areas as scheduled by
Construction Manager coinciding with Punchlist walkthrough.

7. Contractor is responsible for all street sweeping and cleaning of adjacent non-
construction areas such as sidewalks, public streets, grass areas, etc. Any mud
or dirt tracked to the public roadways, trails or sidewalks must be cleaned
immediately.
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END OF SECTION 01 12 00
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