TSC BID TABS (Currently Sorted by Base Bid)

PROJECT NAME: Three Rivers Community Schools - Armstrong Field TSC PROJECT #: 219050.81 BID DATE: December 12, 2023

1		General Trades	3	1				
· ·			, ,	J				
	BID		BASE	1	2	3	4	
	TYPE	CONTRACTOR	BID	Baseball Field Improvements	Softball Fielf Improvements	Turf Maintenance	Synthetic Track Surface	SUMMARY
	N	Hall Builders	\$1,278,000	\$95,000	\$88,000			\$1,461,000
	N N	Brusee - Brady Gibson-Lewis	\$1,379,500 \$1,667,870	\$146,400 \$176,112	\$138,200 \$101,197			\$1,664,100 \$1,945,179
2		Electrical	3]				
	BID		BASE	1	2	3	4	
	TYPE	CONTRACTOR	BID	Baseball Field Improvements	Softball Fielf Improvements	Turf Maintenance	Synthetic Track Surface	SUMMARY
	N	EMC	\$416,110	\$8,850	\$14,780			\$439,740
	N N	Martel Electric Buist Electric	\$432,900 \$483,000	\$12,500 \$17,000	\$15,200 \$20,000			\$460,600 \$520,000
3		Mechanical	3	1				
		Meenanea		J				
	BID		BASE	1	2	3	4	
	TYPE	CONTRACTOR	BID	Baseball Field Improvements	Softball Fielf Improvements	Turf Maintenance	Synthetic Track Surface	SUMMARY
	N N	Jergens A-1 Refrigeration	\$408,500 \$409,715					\$408,500 \$409,715
	N	Ideal Consolidated	\$409,715 \$511,289					\$409,715 \$511,289
4		Concrete	2]				
	BID	ſ	BASE	1	2	3	4	
	TYPE	CONTRACTOR	BID	Baseball Field Improvements	Softball Fielf Improvements	Turf Maintenance	Synthetic Track Surface	SUMMARY
	N N	Burgess Concrete Early	\$396,782 \$435,000	\$5,066 \$5,800	\$5,024 \$5,400			\$406,872 \$446,200
5		Sitework	1					
-								
	BID		BASE	1	2	3	4	
	TYPE	CONTRACTOR	BID	Baseball Field Improvements	Softball Fielf Improvements	Turf Maintenance	Synthetic Track Surface	SUMMARY
	N	Lounsbury Exc	\$1,950,700	\$196,200	\$94,000		\$258,200	\$2,499,100
6		Synthetic Turf	4					
		0		·	<i>c</i>		<i>u</i>	
	BID		BASE	1	2	3	4	
	1	CONTRACTOR	BID	Baseball Field Improvements	Softball Fielf Improvements	Turf Maintenance	Synthetic Track Surface	SUMMARY
	TYPE			improvements	mproronionio			
	N N	Sprinturf LLC Astroturf Great Lakes	\$495,905 \$510,099	Improvementa		\$3,500 \$1,750		\$499,405 \$511,849