
PRE-BID MEETING – Virtual Meeting 

Carey Ridge Elementary

Addition and Renovation

16231 Carey Road, Westfield, IN 46074 
October 18, 2022



Owner

• Joe Montalone, Director of Operations

• Brian Tomamichel, Assistant Superintendent for Business

• Brian Kelly, Director of Maintenance and Grounds



Architect

• Brent Hite, Principal Architect
Phone:  (317) 848-7800

Email:  BHite@CSOinc.net

mailto:BHite@csoinc.net


THE SKILLMAN TEAM

• Timothy Brown, Project Manager
Phone:  (317) 694-5434

Email:  tdbrown@skillman.com

mailto:tdbrown@skillman.com


SCOPE OF WORK

• New Site Improvements
o Site Concrete, Asphalt Paving, and Landscaping.
o Existing Playground Improvements
o New Playground

• Nearly 20,000 sf Addition 
o Cold-Formed Framing & Prefabricated Trusses

o Nine New Classrooms

o Offices and Storage Rooms

o Mechanical Mezzanine

o New MEP Scope with Existing MEP Upgrades

• Restroom Renovations (Alternate 7)
• New Interior Finishes and Restroom Specialties



OVERALL FLOOR PLANS



MULTIPLE CONTRACT SUMMARY

• Review Section 01 12 00 –
Multiple Contract Summary.  

• Review all Specification 
Sections that are in your Scope 
of Work.

• Project specific clarifications 
are also included within the Bid 
Category summary.



BID CATEGORIES

Bid Category No. 01 General Trades

Bid Category No. 02 Asphalt Paving

Bid Category No. 03 Masonry

Bid Category No. 04 Roofing

Bid Category No. 05 Metal Framing, Drywall & Ceilings

Bid Category No. 06 Floorcovering

Bid Category No. 07 Casework & Millwork

Bid Category No. 08 Fire Protection, Plumbing & HVAC

Bid Category No. 09 Electrical & Technology



INTSTRUCTION TO BIDDERS

• Review Section 00 10 00 for Instructions to 
Bidders

• Substitution Requests emailed to Tim Brown.  
Form located in section 00 43 25

• Last Day for Questions to be answered and 
captured via Addenda: October 24th, 2022

• Final Addendum will be issued no later than 
October  27th, 2022



SPECIAL REQUIREMENTS

• Project is Tax Exempt

• Bid Bond 

• Performance & Payment Bond

• Background Checks via SafeVendor (Safe Hiring Solutions)



ALTERNATE NO. 1: Existing Playground Replacement

Base Bid: No work to existing Playground.

Bid Alternate: Provide new playground equipment, play surface, and drainage as 

indicated in documents.

ALTERNATE NO. 2: Resurfaced Hard Surface Play Area

Base Bid: No work to existing hard surface play area. 

Bid Alternate: Replace asphalt surface of existing hard surface play area as 

indicated in the documents.

ALTERNATE NO. 3: Parking Lot Repairs – North

Base Bid: No Pavement work to existing North parking lot, drainage 

improvements are part of base bid.

Bid Alternate: Provide repairs/replacement of North parking lot as indicated in 

documents.

ALTERNATE NO. 4: Parking Lot Repairs – West

Base Bid: No work to existing West parking lot.

Bid Alternate: Provide repairs/replacement of West parking lot as indicated in 

documents.

ALTERNATES



ALTERNATE NO. 5: Parking Lot Repairs – South

Base Bid: No work to existing South bus parking lot, 

Bid Alternate: Provide repairs/replacement of South bus parking lot as indicated in 

documents.

ALTERNATE NO. 6: Multi-Use Path

Base Bid: No work. 

Bid Alternate: Provide new multi-use path on South and East of site as indicated in 

documents.

ALTERNATE NO. 7: Existing Restroom Renovations

Base Bid: No work to restrooms throughout existing restrooms.

Bid Alternate: Provide new finishes, fixtures, toilet partitions, etc. in existing 

restrooms as indicated in documents.

ALTERNATES



ALLOWANCES

Contingency Allowance

Bid Category No. 01 General Trades $35,000

Bid Category No. 02 Asphalt Paving $15,000

Bid Category No. 03 Masonry $10,000

Bid Category No. 04 Roofing $10,000

Bid Category No. 05 Metal Framing, Drywall & Ceilings $15,000

Bid Category No. 06 Floorcovering $10,000

Bid Category No. 07 Casework & Millwork $10,000

Bid Category No. 08 Fire Protection, Plumbing & HVAC $25,000

Bid Category No. 09 Electrical & Technology $20,000



CONSTRUCTION TIMELINE

• Review Section 01 32 00, Schedules and Reports 
o Guideline Schedule to be Provided by Final Addendum

• Anticipated Site Mobilization: Early April 2023

• Anticipated Construction Completion: End of March 2024



BID TO AWARD TIMELINE

Bid Day: November 3, 2022 @ 2:00PM (local time)

Bids will be accepted at: 
Westfield Washington Schools
(Corporate Board Room)
19500 Tomlinson Road, Suite B 
Westfield, IN 46074

Bids will be publicly opened and read aloud in the Corporate 
Board Room and virtually via Microsoft Teams

Pre-Awards Meetings will be conducted virtually via Microsoft Teams 

on November 4, 2022 – November 8, 2022 

Award Bids November 15, 2022 



BID FORM

• Review and fully complete the Bid 
Form 00 31 00

• Complete all alternates on the Bid 
Form that may affect your Scope of 
Work



BIDDERS REMINDER LIST



CONSTRUCTION DOCUMENTS

• Construction Documents are 
available at:  
www.skillmanplanroom.com

• Bidding Contractors are required to 
pay for Documents.  The electronic 
files are available at no cost

• The Documents can be picked up at 
the following locations:

Eastern Engineering
9901 Allisonville Rd. 

Fishers, IN 46038

http://www.skillmanplanroom.com/


Q&A

QUESTIONS


