

January 27, 2025

Perry Township Schools Holder Field Baseball & Softball Complex 4355 E. Stop 11 Road Indianapolis, IN 46227

TO: ALL BIDDERS OF RECORD

This Addendum forms a part of and modifies the Bidding Requirements, Contract Forms, Contract Conditions, the Specifications and the Drawings dated January 7, 2025, by Schmidt Associates Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of Pages ADD 1-1 through ADD 1-4, and attached Schmidt Associates Addendum No. 1, dated January 23, 2025, consisting of 2 pages and 10 drawing sheets.

A. <u>SPECIFICATION SECTION 00 02 00 NOTICE TO BIDDERS</u>

Revise as follows:

- 1. Notice is hereby given that sealed bids will be received At: eBid Electronic Bid Submission
- 2. Bid Opening: Bids will be opened and read aloud at 2:00 PM (local time) via Microsoft Teams. Bids to be submitted electronically.

B. <u>SPECIFICATION SECTION 00 10 00 INSTRUCTIONS TO BIDDERS</u>

See eBID Electronic Bid Submission Instructions Below. All bids are to be submitted online through the Skillman Plan Room (skillmanplanroom.com) via the eBID Electronic Bid Submission System.

Go to <u>www.skillmanplanroom.com</u> - Do not wait until 2:00 pm eastern time to submit your bid; When the countdown clock expires, even if you are in the middle of the bid submission process, your bid will not be accepted by the ebid system.

- A. Sign In or Register.
- **B.** Perry Township Schools Holder Field Baseball & Softball Complex

C. Click submit bid and follow instructions.



- Save your bid form and all required attachments in pdf format. (ONE FILE PER BC)
- Name your pdf bid file:
 - o BC 01 General Trades_Contractor Name
 - o BC 02 Casework_Contractor Name
 - o BC 03 Painting and Wallcovering_Contractor Name
- Upload pdf bid file where indicated with "Drag Files Here, or Browse".
- Click "Submit Bid"

C. SPECIFICATION SECTION 00 20 00 INFORMATION AVAILABLE TO BIDDERS

D. Perry Township Holder Fields Complex - Site Logistics Plan

D. SPECIFICATION SECTION 01 12 00 MULTIPLE CONTRACT SUMMARY

- 1. Paragraph 3.03 BID CATEGORIES
 - A. <u>BID CATEGORY NO. 1 GENERAL TRADES</u>

Replace the following Clarifications with:

8. Responsible for bringing compacted subgrade to final elevation ± 0.1 prior to Bid Category 6 – Synthetic Turf starting installation of stone base, finishing stone, drainage panels & turf at varsity softball & baseball fields.

13. Responsible for delegated design by an independent professional engineer for all pre-fabricated press boxes & grandstands.

14. Responsible for providing the required thickened concrete slab design & installation for all pre-fabricated press boxes & grandstands.

Add the following Clarifications:

24. Responsible for daily watering to establish seeding at natural turf junior varsity fields & raingardens.

25. Responsible to install, maintain & remove all 6' tall temporary chain link fencing on portable stands detailed on the Perry Township Holder Fields Complex – Site Logistics Plan.

26. Responsible for providing the site entrance gate with local fire department knox lock as detailed on the Perry Township Holder Fields Complex – Site Logistics Plan.
27. Responsible for providing batting cages & bullpens concrete pads receiving synthetic turf at the varsity softball & baseball turf fields.

28. Provide an allowance to install, maintain & remove a minimum 20' wide INDOT #2 stone access road at a depth of 6" (compacted with additional fine aggregate) for a total surface area of 10,000SF at the direction of the construction manager.

E. <u>BID CATEGORY NO. 5 – ELECTRICAL</u>

Add the following Clarifications:

8. Responsible for all selective demolition of this divisions work.

9. Responsible for the demolition of all existing exterior athletic lighting along with the associated bases, conduits & wiring

10. Responsible for all work in Specification Section 26 56 68 – Exterior Athletic Lighting. All "Musco" material & labor to be included by Bid Category 5 – Electrical.

Delete Clarification #4.

F. <u>BID CATEGORY NO. 6 – SYNTHETIC TURF</u>

Add the following Clarifications:

8. Responsible for leveling out turf system stone base & finishing stone after final elevation of subgrade is brought to ± -0.1 by Bid Category 1 – General Trades at the varsity softball & baseball turf fields.

9. Responsible for the complete excavation, rebar, formwork, concrete, removal of spoils & fine grading as required for the perimeter fencing curbs at the varsity softball & baseball turf fields.

E. <u>SPECIFICATION SECTION 01 32 00 SCHEDULES AND REPORTS</u>

1. Paragraph 1.03 GUIDELINE SCHEDULE

A.3. Contractor shall include the necessary manpower and overtime in the base bid in order to meet the durations outlined in the Guideline Schedule and maintain the overall completion of each phase of the project.

A.4. Reference Guideline Schedule included within Addendum No. 01.

F. SPECIFICATION SECTION 01 53 10 FENCES

1. Paragraph 2.01 MATERIALS Revise A:

Fencing to be 6' high chain link with gates as indicated on forthcoming logistics plan within Addendum No. 01. Fabric to be 9 ga. galvanized wire mesh. (Provide quantity based off the site logistics plan included in Addendum No. 01)

G. <u>SPECIFICATION SECTION 01 55 00 ACCESS ROADS, PARKING AREAS AND</u> <u>GROUNDSKEEPING</u>

1. Paragraph 3.02 ACCESS ROADS

Add:

G. Install, maintain & remove the minimum 20' wide INDOT #2 stone access roads at a depth of 6'' (compacted with additional fine aggregate) as detailed on Perry Township Holder Fields Complex – Site Logistics Plan.

2. Paragraph 3.03 PARKING

Add:

C. Install, maintain & remove the INDOT #2 stone parking area at a depth of 6" (compacted with additional fine aggregate) as detailed on Perry Township Holder Fields Complex – Site Logistics Plan.





Electronic Bid Submission

Submit and review bids electronically through the plan room and not in person. We are here to help businesses go from paper to uploading bids electronically. Step by step we will help transition your teams today.

Easy, Confidential and Complete

Suppliers can submit bids with **no paper**, **no delivery and no mailing**.

Easily upload all documents from your office for both job owners and suppliers.

Complete communiation through the plan room.

The bids can't be viewed by anyone, even authorized people, until the bid day/time is past. **Secure and fair for all bidders.**



Contractors may return at any time prior to the posted bid date and time, to make changes or updates



Only after close time and only those with authorization can download, open and review the submitted bids.

When bid time ends, simply arrange a meeting to review all the bids.



Every one is working together within the online plan room.

To add this feature to your next project contact Tamara Tincher Tamara.Tincher@easternengineering.com or (317) 827-6083.







How to submit a bid electronically through the online plan room

- Bidders need to register and sign-in to the plan room, in order to submit a bid.
- 2) Click on the project listing then click 'Submit Bid' button.
- 3) Save your completed bid form and required forms as PDFs.

All bid documents can be in one pdf or separate pdf documents can be uploaded.

- Click 'Submit Bid' next to the job name on the information tab.
- 5) Attach bid form and required bid documents per the project specifications.

Click 'Submit Bid' at bottom of screen.

6) You will receive a confirmation screen, stating that, "Your Bid Submission has been saved successfully."

You will receive a confirmation email confirmation, indicating your submission was received.

Completely Secure

- The bids can't be viewed by anyone, even authorized people, until the bid day/time is past. Keeping the process secure and fair for all bidders.
- Only after close time and only those with authorization can download, open and review the submitted bids
- Every one is working together within the online plan room and completely secure.

Support is Available

If you have any questions contact Tamara at Tamara.Tincher@easternengineering.com or (317) 827-6083.

Project listing

Project Name									
	Indiana University Announcements	s / Other							
VPCPF Construction Procurement - Bid Tabs & Awards Bid Awards 9 N/A		Indiana University							
Small Projects - Under \$150,000									
IN305Y - 1011 Dr Martin Luther King Jr. St. Rehabilitate #20222198 9 Indianapolis, IN	Sprinkler & Fire Alarm - #20222198	CMTA	08/29/2023 09:00 AM ET	09/14/2023 02:00 PM ET	3 Days				
Indiana University Bloomington									
BLOOOA Site - Replace Sub D 12kV Switchgear & MV Cir #20222158 © Bloomington, IN	cuit 203 Modifications - #20222158	Alpha Engineering, Inc.	09/07/2023 10:00 AM ET	09/21/2023 02:00 PM ET	10 Days				
BL000B Multi - Building Redbud Hill Apartments Demolit North - #20230050 #20230050 @ Bloomington, IN	ion - BL547 Redbud 1 East & BL548 Redbud 2	Bledsoe Riggert Cooper James.	08/21/2023 10:00 AM ET	08/31/2023 02:00 PM ET	Bid Tab				
BL065 - Optometry Emergency Generator - #20221144 #20221144 9 Bloomington, IN		CMTA	08/24/2023 11:00 AM ET	09/07/2023 02:00 PM ET	Bid Tab				
BL107 Biology Building Second FL Labs - Renovation - # #20222645 9 Bloomington, IN	20222645	GMB Architecture + Engineering	08/28/2023 01:00 PM ET	09/14/2023 02:00 PM ET	3 Days				
BL119 School of Public Health - Upgrade Ceiling and Lig #20222123 9 Bloomington, IN	hting at Royer Pool - #20222123	Schmidt Associates	08/18/2023 10:00 AM ET	08/30/2023 02:00 PM ET	Bid Tab				
BL419 - PSYCHOLOGY - Replace Electrical Distribution E #20222126 9 Bioemington, IN	quipment - #20222126	CMTA	08/24/2023 11:00 AM ET	09/07/2023 02:00 PM ET	Bid Tab				



Drag file here or click browse to select your pdfs





• Fishers, IN (866) 884-4115

• Muncie, IN (800) 884-4115

• Ft. Wayne, IN (866) 782-4115

• Champaign, IL (217) 359-3261 • Perrysburg, OH (419) 661-9841 • Novi, MI (248) 707-1890

PERRY TOWNSHIP HOLDER FIELDS COMPLEX – SITE LOGISTICS PLAN



ctivity Name	Original		Finish	2025		
	Duration			F March April May June July August S October N 0 1 1 2 0 1 1 1 1 2 0 1 2 0 1 2 0 1 1 1 1 2 0 1 1 1 1 1 1 1 1 1		
Perry Township Holder Fields Complex	279	11-Feb-25	06-Mar-26			
Project Administration	279	11-Feb-25	06-Mar-26			
Bid Opening	0	11-Feb-25*		Bid Opening		
Pre-Award Meetings	0	17-Feb-25*		Pre-Award Meetings		
School Board Approves Contracts	0	24-Feb-25*		School Board Approves Contracts		
Notice to Proceeds Issued	0	25-Feb-25*		Notice to Proceeds Issued		
Project Submittal Phase (120 Calendar Days)	120	25-Feb-25	24-Jun-25*	Project Submittal Phase (120 Calendar Days)		
Preconstruction Meeting	0	15-May-25*		Preconstruction Meeting		
Start Construction	0	27-May-25*		Start Construction		
Temporary Power	0		09-Jun-25	Temporary Power		
All Project Submittals Complete	0		24-Jun-25	♦ All Project Submittals Complete		
JV Baseball Natural Turf Complete	0		20-Aug-25	JV Baseball Natural Turf Comple		
JV Softball Natural Turf Complete	0		27-Aug-25	JV Softball Natural Turf Comp		
Temporary Concessions Building Weathertight	0		29-Oct-25	♦ Tempo		
Permanent Power	0		03-Dec-25			
Concessions Building Substantial Completion	0		13-Feb-26			
Complete Construction	0		06-Mar-26*			
Construction Phase	204	27 - May-25	06-Mar-26			
Exterior Site Work	192	27-May-25	18-Feb-26			
Mobilization (Temp Fencing / Stone & Erosion Control)	10	27-May-25	09-Jun-25	Mobilization (Temp Fencing / Stone & Erosion Control)		
Permanent Site Fencing	20	22-Jan-26	18-Feb-26			
Demo Existing Fields	25	29-May-25	02-Jul-25	Demo Existing Fields		
Mass Grading Excavation	30	29-May-25	09-Jul-25	▲ Mass Grading Excavation		
Site Utilities	15	29-May-25	18-Jun-25	Site Utilities		
Stormwater System	35	19-Jun-25	06-Aug-25	Compared and C		
Electrical Infrastructure	65	27-May-25	25-Aug-25	Electrical Infrastructure		
Varsity Softball Exterior Finishes		03-Jul-25	03-Dec-25			
Varsity Baseball Exterior Finishes	130	10-Jul-25	07-Jan-26			
JV Baseball Exterior Finishes	150	03-Jul-25	28-Jan-26			
JV Softball Exterior Finishes		10-Jul-25	18-Feb-26			
New Concessions Building		17-Jul-25	06-Mar-26			

Actual Work

Milestone

Remaining Work

Critical Remaining Work

Summary

224080 Perry Township Holder Fields Complex GUIDELINE SCHEDULE 11-Feb-25 1 of 1





ADDENDUM NO. 1 JANUARY 23, 2025

PREPARED BY SCHMIDT ASSOCIATES FOR: HOLDER FIELD PHASE 2 PERRY TOWNSHIP SCHOOLS

This Addendum consists of 2 Addendum pages and 10 attachment pages totaling 12 pages.

Acknowledge receipt of this Addendum by inserting its number on the Bid Form. Failure to do so may subject the Bid to disqualification. This Addendum is part of the Contract Documents.

Bidder is encouraged to verify with reprographer of record all Addenda issued (do not rely exclusively on third party plan room services).

PART 1 - CHANGES TO PRIOR ADDENDA (NOT APPLICABLE)

PART 2 - CHANGES TO THE PROJECT MANUAL

Modifications described herein shall be incorporated in the Project Manual. All other Work shall remain unchanged.

2.1 DIVISION 32 - EXTERIOR IMPROVEMENTS

A. Section 321823.99 "SYNTHETIC TURF PLAYING SURFACE"

- 1. DELETE Paragraph 1.2.B in its entirety.
- 2. ADD Paragraph 2.2.C as follows:

"C. Additional Turf Requirements

- 1. All pitching mounds, catcher areas, batting boxes, and 1st run lane (6') must have a separate wear area for easy replacement.
- 2. Baseball mounds are to be built and not portable.

PART 3 - CHANGES TO THE DRAWINGS

Modifications described herein shall be incorporated in the Drawings. All other Work shall remain unchanged.

3.1 DRAWING SHEETS: ADDITIONS, DELETIONS AND REPLACEMENTS DRAWING NO. INDICATE ACTION: ADD (A), DELETE (D),

C-SERIES DRAWINGS

CL100

DELETE AND REPLACE

DELETE & REPLACE (R),

CL101	DELETE AND REPLACE
CL102	DELETE AND REPLACE
CL103	DELETE AND REPLACE
CL104	DELETE AND REPLACE
CL502	DELETE AND REPLACE
CU102	DELETE AND REPLACE
CU103	DELETE AND REPLACE
CU104	DELETE AND REPLACE
A-SERIES DRAWINGS	
AF1C1	DELETE AND REPLACE

END OF ADDENDUM 1