



# **ZHS Locker Room Addition & PVE Site Drainage**

## **PRE-BID MEETING**

---

**February 05, 2025**

# PRE-BID MEETING



## ZHS Locker Room Addition & PVE Site Drainage

1000 Mulberry St., Zionsville, IN 46077

&

4700 S 975 E., Zionsville, IN 46077

# OWNER



## Zionsville Community Schools

- **Dr. Rebecca Coffman, Superintendent**
- **Matthew Doublestein, Director of Operations**





## Fanning Howey Associates

- **Jennette Moline, Project Manager**  
**317-848-0966**  
**[jmoline@fhai.com](mailto:jmoline@fhai.com)**
- **Dan Hammond, Construction Administrator**  
**317-965-3568**  
**[dhammond@fhai.com](mailto:dhammond@fhai.com)**



# THE SKILLMAN TEAM



## ACCOUNT EXECUTIVE

- Victor Landfair  
317-783-6151  
[vdlandfair@skillman.com](mailto:vdlandfair@skillman.com)

## PROJECT MANAGER

- Jacob Bower  
317-788-5142  
[jbower@skillman.com](mailto:jbower@skillman.com)

## PROJECT ENGINEER

- Nick Holman  
317-800-3952  
[nholman@skillman.com](mailto:nholman@skillman.com)

## SITE MANAGER

- Rick Lyons  
317-954-0027  
[rlyons@skillman.com](mailto:rlyons@skillman.com)

## ADMIN. ASSISTANT

- Brandi Holmes  
317-783-6151  
[bholmes@skillman.com](mailto:bholmes@skillman.com)

---

# SCOPE OF WORK

---



- **Drainage and site improvements at Pleasant View Elementary School**
- **Building structure demolition at Zionsville High School**
- **Two-Story locker room addition at Zionsville High School**
- **Site utilities and improvements at Zionsville High School**
  
- **\$15M approximate overall budget**
  
- **June 1, 2025 – July 31, 2026**

# MULTIPLE CONTRACT SUMMARY



**Review Section 01 12 00 – Multiple Contract Summary.  
Review all Specification Sections that are in your Scope  
of Work.**

# BID CATEGORIES



<b>BID CATEGORY NO. 1</b>	General Trades at PVE
<b>BID CATEGORY NO. 2</b>	General Trades at ZHS
<b>BID CATEGORY NO.3</b>	Masonry
<b>BID CATEGORY NO. 4</b>	Structural Steel
<b>BID CATEGORY NO. 5</b>	Roofing
<b>BID CATEGORY NO. 6</b>	Metal Studs, Drywall, & Ceilings
<b>BID CATEGORY NO. 7</b>	Aluminum Storefront & Glazing
<b>BID CATEGORY NO. 8</b>	Flooring
<b>BID CATEGORY NO. 9</b>	Painting
<b>BID CATEGORY NO. 10</b>	Gymnasium Flooring
<b>BID CATEGORY NO. 11</b>	Fire Suppression
<b>BID CATEGORY NO. 12</b>	Plumbing & HVAC
<b>BID CATEGORY NO. 13</b>	Electrical & Technology

# SPECIAL REQUIREMENTS



All Contractors and their Sub-contractors must be enrolled in SafeVendor. Please visit: [www.safevisitorsolutions.com/safevendor-app-agreement](http://www.safevisitorsolutions.com/safevendor-app-agreement) to create your account with SafeVendor.

Every worker on the project must have their expanded criminal history and sex offender clearance thru Safe Vendor prior to arriving on site.



## REQUIRED FOR EVERY CONTRACTOR

- No subscription is required
- Current set of documents
- Issues tracking
  - Safety
  - QA/QC
  - Noncompliance
  - Work Completion List
  - Punch List
- As-built record drawings

# INDIANA PUBLIC WORKS LAW 5-16-13



- Tier 1 – Self-Perform 15% of Contract
- Qualification through D.O.A.
- Written Drug Testing Plan with Bid (IC 4-13-18-5)
- Minimum Insurance Requirements (\$1M/Occurrence, \$2M/Aggregate)
- Mandatory Enrollment in E-Verify (Case Verification # for ea./employee)
- Cannot Pay Employees in Cash
- Retain Payroll Records for 3 Years
- Contractor Must Comply With:
  - Fair Labor Act
  - Indiana’s Workers Comp Insurance
  - Indiana’s Unemployment Comp
- Mandatory Training Based Upon Number of Employees

**FAILURE TO COMPLY MAY RESULT IN DEBARMENT FROM  
PUBLIC WORKS PROJECTS FOR 4 YEARS**

---

# ANTICIPATED CHALLENGES

---



- Shared parking lot for construction and public access
- Coordination of Work with typical school operating hours
- Restricted laydown areas and delivery times

# ALTERNATES



**Review Section 01 23 00 for Alternates that may alter your Scope of Work.**

- **Alternate No. 1: Replace Existing Ceiling Location(s) No. 01**
- **Alternate No. 2: Replace Existing Ceiling Location(s) No. 02**
- **Alternate No. 3: Fluid-Applied Athletic Flooring Manufacturer**

# ALLOWANCES



**Review Section 01 21 00 for Allowances that apply to your Scope of Work.**

A.	BC01	General Trades at PVE	\$ 50,000
B.	BC02	General Trades at ZHS	\$ 100,000
C.	BC03	Masonry	\$ 50,000
D.	BC04	Structural Steel	\$ 50,000
E.	BC05	Roofing	\$ 25,000
F.	BC06	Metal Studs, Drywall & Ceilings	\$ 75,000
G.	BC07	Aluminum Storefront & Glazing	\$ 25,000
H.	BC08	Flooring	\$ 50,000
I.	BC09	Painting	\$ 50,000
J.	BC10	Gymnasium Flooring	\$ 25,000
K.	BC11	Fire Suppression	\$ 25,000
L.	BC12	Plumbing & HVAC	\$ 75,000
M.	BC13	Electrical & Technology	\$ 75,000

# INSTRUCTIONS TO BIDDERS



**Review Section 00 10 00 for Instructions to Bidders.**

- **Guideline Schedule forthcoming via Addendum**
- **Site Logistics forthcoming via Addendum**
- **Bidder Q/A forthcoming via Addendum**

# RFI PROCESS



Each Bidder is encouraged to contact the Architect and Construction Manager if problems occur or questions arise in analyzing the Drawings and Specifications, where additional clarification or information would be helpful in the preparation of a proper bid.

Submit all questions in writing to: Jacob Bower, [jbower@skillman.com](mailto:jbower@skillman.com)

All RFIs must be received before: **2/14/25**  
**5:00PM**

# **SUBSTITUTION REQUESTS**



**Prior to receipt of bids, the Architect will consider proposals for substitution of materials, equipment, and methods only when such proposals are submitted in writing within the time period stated before the date and time set for receipt bids, and are accompanied by full and complete technical data and other information required by the Architect to evaluate the proposed substitution.**

**Request for product approval shall be submitted on the Substitution Request Form and sent to: Jacob Bower**

# CONSTRUCTION TIMELINE



**Review Section 01 32 00 – Schedules & Reports.**

**Anticipated Construction Start Date: June 1, 2025**

**Anticipated Construction**

**Completion Date: July 31, 2026**

# BID TO AWARD TIMELINE



- Receipt of Bids: February 26, 2025
- Pre-Award Meeting: February 27 & 28, 2025
- Anticipated Notice to Proceed: March 12, 2025

**All Subcontractor & Products Lists**

**must be submitted by: February 28, 2025**

# BID FORM



**Review and fully complete the Bid Form 00 31 00**

**Complete all alternates on the Bid Form that may affect your Scope of Work.**

# BIDDERS' REMINDER LIST



	YES	NO
Have you properly and completely executed the <b>Bid Form</b> (Section 00 31 00)?		
Is the <b>Bid Total</b> written in both words and figures?		
Are the <b>Alternate</b> quantities in both words and figures and noted as <b>Add or Deduct</b> ?		
Is the <b>Non-Collusion Affidavit</b> , part of the Bid Form, signed, & notarized?		
Have you enclosed a certified check or <b>Bid Bond</b> ? (Note: bond must be signed by Surety and Principal)		
Have you included your company's <b>Financial Statement</b> ?		
Have you included your Written Drug Testing Plan that covers all employees of the bidder who will perform work on the public work project and meets or exceeds the requirements set in IC 4-13-18-5 or IC 4-13-18-6.		
Have Subcontractors and Products List to the Construction Manager within <b>24/48</b> Hours of the Bid for Apparent Low Bidders.		
On the outside of the envelope containing your Bid have you indicated: <b>The Project Name</b> <b>Bidder's Name</b> <b>Bid Category No.</b> <b>Date and Time of Bid Opening</b> <b>Owner's Address</b> Address to Where Bid is to be Delivered if different from Owner's Address		

**IF ANY OF THE REQUIRED BIDDING DOCUMENTS ARE NOT INCLUDED, DATED, OR PROPERLY EXECUTED, THE CONTRACTOR'S BID MAY NOT BE ACCEPTED.**

# CONSTRUCTION DOCUMENTS



**Construction Documents are available at:**  
[www.skillmanplanroom.com](http://www.skillmanplanroom.com)

**Bidding Contractors are required to pay for printed Documents. The electronic files are available at no cost.**

---

# PRE-AWARD INTERVIEWS

---



- **February 27 & 28, 2025**
- **Specific times for each Bid Category will be issued via Addendum**

# BID OPENING



**Date:** February 26, 2025

**Time:** 2:00 PM

**Location:** Zionsville Community Schools  
900 Mulberry St.  
Zionsville, IN 46077



**ZIONSVILLE**  
— COMMUNITY SCHOOLS —