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SECTION 00 02 00 - NOTICE TO BIDDERS 

NOTICE TO BIDDERS 

Notice is hereby given that sealed bids will be received: 

By: Zionsville Community Schools 

900 Mulberry Street 

Zionsville, IN 46077 

For: Zionsville New Elementary School 

4400 S. 875 East 

Zionsville, IN 46077 

At: Zionsville Community Schools 

900 Mulberry Street 

Zionsville, IN 46077 

Until: 2:00 PM, July 9, 2020 

Bid Opening: Bids will be publicly opened and read aloud at 2:00 PM (local time), at 

Zionsville Community School, 900 Mulberry Street, Zionsville, IN 46077. 

Bid Opening Call In Option:  +1 317-762-3960   United States, Indianapolis (Toll) 

Conference ID: 740 980 328# 

All work for the complete construction of the Project will be under one or more prime contracts with 

the Owner based on bids received and on combinations awarded.  The Construction Manager will 

manage the construction of the Project. 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and may be examined by prospective bidders at the following locations: 

Office of the Construction Manager 

The Skillman Corporation 

3834 S. Emerson Avenue, Building A 

Indianapolis, IN  46203 

The Skillman Plan Room 

www.skillmanplanroom.com 

http://www.skillmanplanroom.com/
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Prime and Non-Prime Contract Bidders  must place an order on www.skillmanplanroom.com to be 

able to download documents electronically or request printed documents.  There is no cost for 

downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 

printing, shipping and handling.  Reprographic Services are provided by:  

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661. 

WAGE SCALE: Wage Scale does not apply to this project. 

A Pre-Bid Conference will be held on June 23, 2020 at 2:00 PM, local time, at Zionsville 

Community School, 900 Mulberry Street, Zionsville, IN 46077.  Attendance by bidders is optional, 

but recommended, in order to clarify or answer questions concerning the Drawings and Project 

Manual for the Project.  A Call-In option is also available: 

+1 317-762-3960   United States, Indianapolis (Toll)

Conference ID: 740 980 328#

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

Contractors submitting bids for the performance of any Work as specified in this building Project 

should make such Bids to Zionsville Community Schools.  Contractors are advised that the Contract 

as finally entered into with any successful Bidder may be entered into with either the School 

Corporation or the Building Corporation or certain portions of the Contract may be entered into by 

both the School Corporation and the Building Corporation. 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 

irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 

contracts. 

Zionsville Community Schools 

By: Rebecca Coffman  

END OF SECTION 00 02 00 

http://www.skillmanplanroom.com/
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and General Provisions of the Prime Contract, including amended

General Conditions and other Division 1 Specification Sections, apply to Work of

this Section.

1.02 SUMMARY 

A. The intent of this Section is to indicate the Work required by the Contractors and

to provide information regarding the duties, responsibilities, and cooperation

required by the Contractors, with similar requirements for the subcontractors and

suppliers.

B. Owners right to maintain current operations

C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions

H. Project security

I. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS 

A. Prime Contracts are defined to include the following contracts described in the

Schedule of Contract Responsibilities included hereinafter; and each is recognized

to be a major part of the project, with Work to be performed concurrently and in

close coordination with Work of other Prime Contracts.

B. The "Contract Documents," as defined in the General Conditions, include "the

Drawings."  Although Drawings are grouped and identified by classification of the

Work, Contractors shall be responsible for their Work as specified herein and as

indicated on the Drawings.  Although the majority of the Drawings are "to scale,"

Contractors are directed to use indicated dimensions for determining material

quantities and for other reasons.  No additional monies will be allowed due to
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Contractors using "scaling instruments" to determine material quantities or for 

other reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 

required by the Specifications and Drawings for each contract area defined in the 

Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built into the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the required 

coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not carry out their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 

deliveries, and their effect on the overall project progress and completion. Other 

Contractors shall cooperate in getting their Work and the Work of their 

subcontractors completed according to the schedule as prepared and maintained by 

the Construction Manager.  Each Contractor shall immediately notify the 

Construction Manager of a delay in delivery of products or the scheduled date of 

completion that may affect the total progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 

 

D. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 

connections and shall notify the Construction Manager of circumstances which 

would adversely affect the proper flow or connection to such facilities.  
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1.05 PRIME CONTRACTORS USE OF PREMISES 

A. General: During the construction period, the Prime Contractors jointly shall have

full use of the premises for construction operations, including use of the site. Each

Prime Contractor’s use of the premises is limited only by the Owner’s right to

perform work or to retain other Contractors on portions of the Project.

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

A. During the course of this Project, normal and customary functions and operations

must be maintained.  The Contract Documents are intended to define a strict

separation between the school activities of students and staff from the activities of

the construction project.

B. The Construction Manager, Architect, and Owner will not tolerate any visible or

audible actions initiated or responded to by any employees of Contractors on this

Project toward any students, teachers, or staff members at the school system.

Violators shall be promptly removed from the site.

C. The Owner intends to instruct students, teachers, and staff to refrain from

communications with Contractor’s personnel working on this Project.  All

communication with Owner and staff shall be through the Construction Manager.

D. Contractors must expend their best effort toward protection of the health, safety,

and welfare of occupants on the Owner’s property during the course of Work on

this Project.

1.07 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building

during the entire construction period. Cooperate with the Owner during

construction operations to minimize conflicts and facilitate Owner usage. Perform

the Work so as not to interfere with the Owner’s operations.

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and

install equipment in completed areas of the building prior to Substantial

Completion, provided such occupancy does not interfere with completion of the

Work.  Such placing of equipment and partial occupancy shall not constitute

acceptance of the total Work.

1. The Construction Manager will prepare a Certificate of Substantial

Completion for each specific portion of the Work to be occupied prior to

Owner occupancy.

2. Party which obtained general building permit shall obtain a Certificate of

Occupancy from local building officials prior to Owner occupancy.

3. Prior to partial Owner occupancy, mechanical and electrical systems shall

be fully operational.  Required inspections and tests shall have been

successfully completed.  Upon occupancy, the Owner will operate and

maintain mechanical and electrical systems serving occupied portions of the

building.
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4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Contractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 

4. The purchase and supplying of certain materials as noted in the Project 

Manual. 

5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.   

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the Owner.  

Each Contractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of his Work, which are 

applicable at the time the bids are also received.  Fees to relocate utilities on 

Owner's property shall be included in the bid of the Contractor doing the relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  

 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown 

to Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his 

Work.  If a Contractor observes that the Contract Documents are at variance 

therewith, he shall promptly notify the Construction Manager in writing, and 

necessary changes shall be adjusted by appropriate notification. If a Contractor 

performs Work knowing it to be contrary to such laws, ordinances, rules, and 

regulations, and without such notice to the Construction Manager, he shall assume 

full responsibility therefore and shall bear the costs attributable thereto.  
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1.10 LABOR AND MATERIALS 

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor,

materials, equipment, tools, construction equipment and machinery, water, heat,

utilities, transportation, and other facilities and services necessary for the proper

execution and completion of his Work, whether temporary or permanent and

whether or not incorporated or to be incorporated in the Work.

B. Each Contractor shall enforce strict discipline and good order among his employees

or other persons carrying out Work of his Contract and shall not permit employment

of unfit person or persons or anyone not skilled in the task assigned to them.

C. Contractors and Subcontractors shall be subject to such rules and regulations for

the conduct of the Work as the Owner may establish.  Employees shall be

properly and completely clothed while working.  Bare torsos, legs and feet will

not be allowed.  Possession or consumption of alcoholic beverages or drugs,

tobacco or other noxious behavior on the site is strictly prohibited.  Violators shall

be promptly removed from the site.  Smoking is not permitted on school property

or within school buildings.

D. Contractors will conduct criminal background checks (extent of and/or service to

be used will be established by the Owner) on every employee assigned to work on

the Project and clear them through the National Sex Offender Registry prior to their

assignment to Project. Contractors will require the same of sub-contractors.

E. ID Badges will be issued by The Skillman Corporation upon receipt of verification

from the Contractor that the employee/subcontractor employee or independent

contractor has a satisfactory record to work on the Project. The Prime Contractor

and/or Subcontractors understand and agree to be financially responsible for lost,

stolen, or unreturned keys/badges. If a key is lost, stolen, or unreturned, the Prime

Contractor and/or Subcontractors are responsible for the cost of re‐keying the

affected area(s). If a badge is lost, stolen, or unreturned, the Prime Contractor and/or

Subcontractors are responsible for the replacement cost. The cost of lost, stolen, or

unreturned, badges is set at $50.00.

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and

verify the work eligibility status of all newly hired employees of Contractor

through the E-Verify Program (Program). Contractor is not required to verify the

work eligibility status of all newly hired employees through the Program if the

Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute

an affidavit affirming that the Contractor does not knowingly employ an

unauthorized alien and confirming Contractor’s enrollment in the Program, unless

the Program no longer exists, shall be filed with the Owner prior to the execution

of this contract. This contract shall not be deemed fully executed until such

affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an 

unauthorized alien or retain an employee or contract with a person that contractor 

or its subcontractor subsequently learns is an unauthorized alien. If Contractor 

violates this provision the Owner shall require Contractor to remedy the violation 
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not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 

fails to remedy the violation within the thirty (30) day period, the Owner shall 

terminate the contract for breach of contract.  If Owner terminates the contract, 

Contractor shall be liable to the Owner for actual damages in addition to any other 

contractual remedies. There is a rebuttable presumption that Contractor did not 

knowingly employ an unauthorized alien if Contractor verified the work 

eligibility status of the employee through the Program. 

 

Prior to performing any work, Contractor shall require each subcontractor to 

certify to Contractor that the subcontractor does not knowingly employ or 

contract with an unauthorized alien and has enrolled in the Program. Contractor 

shall maintain on file a certification from each subcontractor throughout the 

duration of this contract or project which is the subject of this contract. If 

Contractor determines that a subcontractor is in violation of this provision, 

Contractor may terminate its contract with the subcontractor for such violation. In 

Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number 

of every employee that works on the project. This requirement includes the 

contractor’s subs and suppliers to the fourth (4th) tier.  

 

G. The Owner is requiring that all contractors’ personnel and their onsite employees 

(trade employees) and subcontractors submit an expanded criminal history check 

through SafeVendor, a product of Safe Hiring Solutions. Please visit 

www.safevisitorsolutions.com/safevendor-app-agreement to create your account 

with SafeVendor.  (Contractor is responsible for the cost of this background 

check).  This should meet with the Owner’s approval prior to the employee starting 

work on the project.  All contractors’ personnel and employees once cleared for 

work will be issued a project identification badge that must be worn at all times 

while on site.  All contractors will be expected to provide the required name, 

address, picture state driver’s license or picture state identification card information 

to The Skillman Corporation Site Manager no later than 24 hours in advance of the 

employee coming to work at the project site. 

 

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 

Projects enacted by the Indiana Legislator requires, in addition to requirements 

already in effect, contractors to comply with the following: 

1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  

2. Qualification thru the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4.  

a. Bids shall not be considered unless (1) the Prime Bidder and (2) 

all lower tiered subcontractors whose subcontract value is 

estimated to be $300,000 or more are qualified at the time of the 

bid in accordance with IC 4 – 13.6 – 4. 

3. Include Written Drug Testing Plan that covers all employees of the bidder 

who will perform work on the public work project and meets or exceeds 

the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 

http://www.safevisitorsolutions.com/safevendor-app-agreement
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4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate.

However, check your bidding requirements as the Owners may have

higher limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier

Sub Contracts and must provide the case verification number of all

employees working on the project.

6. Prohibits contractors down to the 4th Tier Sub Contract from paying

employees in cash.

7. Requirement to retain payroll records for 3 years

8. All contractors down to the 4th Tier Sub Contract must comply with Fair

Labor Act, Indiana’s Workers Compensation and Unemployment

Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.

10. Failure to comply may result in debarment from public works projects for

up to 4 years.

I. All contractors down to the 4th Tier Sub-Contract must maintain general liability

insurance in at least the following amounts: Each Occurrence Limit of $1,000,000

and General Aggregate Limit of $2,000,000. Other requirements and limits

may apply see specification section 00 82 00 Insurance and Bond

Requirements.

1.11  CUTTING AND PATCHING 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject.

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

A. When verification of existing dimensions is required, the Contractor requiring said

verification for the construction or fabrication of his material shall be the Contractor

responsible for the procurement of the field information.

1.13  PROJECT SECURITY 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury,

damage or loss to people and property in, on and adjacent to the project. This shall

include not only their own work or property but that of other contractors and the

Owner.

B. If deemed necessary by The Construction Manager a project wide security program

may be developed for the purpose of preventing damage or loss at the project site

or property adjacent thereto.  Once accepted by the Owner, contractors shall

comply.
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1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 

nature as required for each contract area whether or not enumerated in the Schedule 

of Contract Responsibilities. 

 

E. The following contract areas are broken down by Specifications Section 

conforming basically to the CSI format. 

 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, 

each Contractor is responsible to review the complete set of Drawings and 

Specifications to assure that Work required to be installed to complete his phase of 

the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 

is a definition of the work as it is to be bid in separate contracts.  Where a specific 

item of Work is not defined, but is normally inherent to a trade, or is included in 

the scope of the applicable technical revision, it will be the responsibility of that 

Contractor to include the Work in his proposal. 

 

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 

"Schedule of Responsibilities" do not relieve the Contractor from including in his 

proposal that Work which will be required to complete his Contract.  Each 

Contractor should read the "Schedule of Contract Responsibilities" completely to 

familiarize himself with the Work of other Contractors that may have Work in 

adjacent areas and to coordinate the interfacing problems that may occur as the 

work is assembled and constructed. 

 

H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 

work involved or jurisdictional trade agreements, the Contractor will be responsible 

to subcontract the Work as necessary to complete the Work included in his 

Contract.  No delay in the Work will be allowed due to the failure of the Contractor 

to subcontract related work required by jurisdictional trade agreements. 
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1.15  COORDINATION OF WORK 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades

and other Contractors and requirements of the school system.  The Contractor must

make space allowances for Work of other Contractors; provide necessary openings

where indicated or implied by the Drawings and Specifications.  Each Contractor

is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION 

A. The Contractor shall commence work within ten (10) days after being notified in

writing to proceed and shall complete the Work within the time limitations

established in the Form of Agreement.

1. It is anticipated that construction will start within 90 calendar days after

receipt of bids.

2. Construction shall be complete by April 29, 2022, or earlier.

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION  

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

3.02 GENERAL REQUIREMENTS 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER

Section 01 32 00 Schedules and Reports 

Section 01 45 10 Testing Laboratory Services 

Section 01 59 10 Project Office 

Section 01 71 50 Final Cleaning 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE

Section 01 12 00 Multiple Contract Summary 

Section 01 21 00 Allowances 

Section 01 14 33 Work in Countrymark Right-of-Way 

Section 01 21 00 Allowances 

Section 01 23 00 Alternates 

Section 01 25 00 Contract Modification Procedures 

Section 01 28 00 Schedule of Values 

Section 01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section 01 34 00 Digital Data Request Procedures 

Section 01 40 00 Quality Requirements 

Section 01 45 10 Testing Laboratory Services 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 54 60 Environment Protection 

Section 01 54 80 Utility Protection 

Section 01 56 30 Water Control 
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Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

Section 01 72 50 Work Layout 

Section 01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

Section 07 84 13 Penetration Firestopping 

Section 07 84 43 Joint Firestopping  

Section 07 91 00 Preformed Joint Seals  

Section 07 92 00 Joint Sealants  

General Clarifications: 

1. All Contractors shall provide their Superintendents with radios capable of

handling multiple channels and compatible with radios used by the

Construction Manager.

2. All contractors shall subscribe to PlanGrid for use on this project. Number of

users is up to the contractor, however, at a minimum your site personnel will be

required to use this product to facilitate communication. PlanGrid will be used

for the current construction documentation to include, current set, addenda,

ASI, As Built Conditions, QA/QC, and Punch List. Visit the

www.PlanGrid.com to determine subscription pricing. It is recommended that

you have an office administrator to assist your field personnel. PlanGrid is a

tool for the construction phase and will not be used for bidding. Visit

www.skillmanplanroom.com for bid documents.

3. All contractors are required to use The Skillman Corporations On-Line

Communications platform “e-Comm” (www.skillmanecomm.com) for

communication of project documentation including but not limited to

Submittals, Closeouts, RFIs, Change Management, Safety, Schedules, and

Meeting Reports. Contractors consent to conduct business electronically

regarding all Changes and Change Management for the Project inside this

electronic platform.

4. Contractors shall submit an expanded criminal history check through Safe

Vendor, a product of Safe Hiring Solutions for all personnel prior to arriving at

the site. Reference Specification Section 01 12 00 Multiple Contract Summary,

Part 1.10 for additional details on Project Personnel Background Requirements.

5. Contractors shall provide project specific insurance and bonds as further

outlined in the Contract Documents. Reference Specification Section 00 82 00

Insurance and Bond Requirements.

6. Contractors are responsible for repairing any existing utilities (private or public)

that may be damaged during their Work.

7. Contractors are to provide Firestopping and Joint Sealants in accordance with

the Contract Documents. In general, the Contractor whose work includes a joint

or creates a joint that requires firestopping or joint sealant (in the normal

sequence of work) is to provide the firestopping or joint sealant.

8. Access doors for locations not shown in prints, but required for plumbing,

mechanical, or other concealed work, shall be provided by the respective

Contractor.

http://www.plangrid.com/
http://www.skillmanplanroom.com/
http://www.skillmanecomm.com/
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C. PROVIDED BY DESIGNATED CONTRACTORS

Section 01 45 23.13 Concrete Floor Moisture Content and pH Testing 

Section 01 51 10 Temporary Electricity, Lighting and Warning Systems 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section 01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences (Temporary Security) 

Section 01 53 20 Tree and Plant Protection 

Section 01 53 30 Barricades 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 20 Dust Control 

Section 01 56 80 Erosion Control 

Section 01 57 60 Project Signs 

Section 01 72 00 Field Engineering 

3.03 BID CATEGORIES 

A. BID CATEGORY NO. 1 – General Trades

General Requirements in Paragraph 3.02.B above.

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section 01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences (Temporary Security) 

Section 01 53 20 Tree and Plant Protection 

Section 01 53 30 Barricades 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 20 Dust Control 

Section 01 56 80 Erosion Control 

Section 01 57 60 Project Signs 

Section 01 72 00 Field Engineering 

Section 03 06 30.01 Concrete Schedule 

Section 03 06 30.02 Typical Slab Depression Legend 

Section 03 06 30.03 Concrete Mix Design Submittal 

Section 03 30 00 Cast-in-Place Concrete  

Section 05 58 13 Column Covers 

Section 06 20 23 Interior Finish Carpentry  

Section 07 21 00 Thermal Insulation  

Section 07 95 13.13 Interior Expansion Joint Cover Assemblies 

Section 08 11 13 Hollow Metal Doors and Frames 

Section 08 14 16 Flush Wood Doors  

Section 08 16 13 Fiberglass Doors  

Section 08 31 13 Access Doors and Frames  

Section 08 33 13 Coiling Counter Doors  

Section 08 33 23 Overhead Coiling Doors  
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Section 08 71 00 Door Hardware  

Section 08 91 19 Fixed Louvers 

Section 09 67 11 Fluid-Applied Cementitious Urethane Flooring (Kitchen) 

Section 09 67 23 Decorative Resinous Flooring  

Section 10 11 00 Visual Display Units 

Section 10 12 00.16 Custom Display Cases  

Section 10 14 19 Dimensional Letter Signage 

Section 10 14 23.13 Exterior Panel Signage 

Section 10 14 23.16 Interior Panel Signage 

Section 10 21 13.19 Solid Polymer Toilet Compartments  

Section 10 21 23 Cubicles  

Section 10 22 33 Accordion Folding Partitions  

Section 10 22 39 Operable (Folding Panel) Partitions  

Section 10 26 00 Wall and Door Protection  

Section 10 28 00 Toilet, Bath, and Laundry Accessories 

Section 10 41 16 Lock Box  

Section 10 44 13 Fire Extinguisher Cabinets  

Section 10 44 16 Fire Extinguishers  

Section 10 51 13 Metal Lockers 

Section 11 13 00 Loading Dock Equipment 

Section 11 51 23 Library Stack Systems  

Section 11 52 13 Front Projection Screens  

Section 11 58 00 Art Room Equipment  

Section 11 61 43 Stage Curtains  

Section 11 66 00 Athletic Equipment  

Section 11 68 33 Athletic Field Equipment 

Section 12 21 13 Horizontal Louver Blinds  

Section 12 24 13 Roller Window Shades 

Section 12 66 00 Telescoping Stands  

Section 12 93 00 Site Furnishings and Amenities  

Section 31 10 00 Site Clearing  

Section 31 20 00 Earth Moving  

Section 31 23 19 Dewatering  

Section 31 25 00 Erosion Control  

Section 31 32 00 Geotextile  

Section 31 50 00 Excavation Support and Protection  

Section 32 13 13. Concrete Paving  

Section 32 13 73 Concrete Paving Joint Sealants  

Section 32 18 16 Playground Protective Surfacing  

Section 32 31 13 Chain Link Fences and Gates  

Section 32 91 13 Soil Preparation  

Section 32 92 00 Turf and Grasses  

Section 32 93 00 Plants  

Section 33 05 00 Common Work Results for Utilities  

Section 33 11 13 Facility Water Distribution Piping  

Section 33 13 13 Facility Sanitary Sewers  

Section 33 41 00 Storm Utility Drainage Piping  

Section 33 46 00 Subdrainage 
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Bid Category No. 1 Clarifications: 

1. Regarding any references to “GC” – “General Contractor”, “General Trades

Contractor”, or “Concrete Contractor”, indicated on the Contract Documents,

this work is the responsibility of this bid category.

2. The General Contractor is responsible to remove any dirt and mud that is

tracked on roadways daily.

3. The General Contractor shall provide access roads inside the construction limits

to support cranes. Within the building perimeter, provide access roads, using

drainage course material. Access roads are to be of a width and thickness

equivalent to the volume of stone required for the entire building and located to

accommodate work of other trades (e.g. steel erection, cranes for masonry,

etc.). At the appropriate time, distribute stone as required for new construction

and as directed by the Construction Manager. Unless otherwise noted by the

Construction Manager, remove all stone outside the building and remove all

stone that, in the opinion of the Construction Manager, is too contaminated to

reuse.

4. The General Contractor is responsible to provide the temporary laydown area,

remove, and restore the site at the end of the project.

5. The General Contractor is responsible to remove any snow within the

construction fencing. All walks and entrances within the construction fence

shall be adequately treated with ice melt or sand to prevent ice build-up.

6. Contractor is responsible to mow the grass and maintain the weeds within the

project limits for the duration of the project.  Contractor shall maintain all

project limits and fencing clean and free of weeds as directed by the

Construction Manager.

7. Contractor shall refer to Guideline Schedule and include in their bid all

necessary cold weather concrete procedures or admixtures as required to meet

the schedule.

8. The General Contractor shall daylight (hydro-vacuum excavation) all existing

utilities to confirm depths, sizes, and locations, prior to starting or allowing any

Contractor to start any excavation work. Other trades shall coordinate with the

General Contractor to confirm this work has been completed prior to

excavation.

9. All concrete embedded metal fabrications including, but not limited to, anchor

bolts, weld plates, angles, and leveling plates, will be furnished by the Structural

Steel Contractor and installed by the General Trades Contractor. Installation

shall be within required tolerances and anchor bolt assemblies shall be placed

with templates only. General Contractor shall supply as-built drawings to steel

erector for coordination prior to steel placement.

10. Grouting of base plates will be by the Structural Steel Contractor.

11. Masonry reinforcement shall be furnished and installed by the Masonry

Contractor.

12. Equipment bases and pads shall be provided by the contractor installing the

equipment, respectively.

13. Section 07 21 00 Thermal Insulation that is below grade shall be provided by

the General Contractor. Section 07 21 00 Thermal Insulation cavity wall

insulation behind the masonry veneer shall be provided by the Masonry

Contractor. All other Section 07 21 00 Thermal Insulation including, but not

limited to, the Smart CI System shall be provided by Drywall Contractor.

14. Door hardware for all window systems, and FRP doors and frames will be
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furnished by the General Contractor and installed by the Glazing Contractor. 

Electrical Contractor shall provide final electrical connections, including but 

not limited to low voltage and power wiring, commissioning, or controls not 

integral to the hardware.  

15. The General Contractor shall coordinate with Utility Companies for services as

it pertains to this contractor’s scope of work, as necessary.

16. The General Contractor shall provide steel road plates to permit access at all

utility crossings.

17. Contractor shall include any sleeves indicated per plans passing through their

work.

18. All metal bollards and covers shall be furnished by the Structural Steel

Contractor for installation by the General Contractor.

19. Section 10 11 00 Factory framed visual display units shall be provided by the

General Trades Contractor.  Section 10 11 00 wall surface coverings shall be

provided by the Painting Contractor.

20. All final connections to equipment and furnishings (not integral to equipment),

interior and exterior, shall be made by the Electrical, Mechanical, or Plumbing

Contractors, as applicable. Coordinate with other trades as necessary.

21. The General Contractor shall provide Door Numbering System as required to

meet Center for Safe Schools standards and comply with Governing

Authorities.

22. The General Contractor shall provide rough grading for area defined on site

drawings for paving and surfacing. Preparation of subgrade and drainage fill to

bottom of aggregate base course for pavement and surfacing are responsibility

of the General Contractor, who shall confirm compaction and turn-over to

Paving Contractor in accordance with the contract documents. Paving

Contractor shall provide aggregate base course below asphalt paving and

surfacing.

23. The General Contractor shall provide all water-distribution piping and related

components for combined, domestic water, and services lines to within 5’ of

the building limits.

24. Contractor is responsible to get familiarized with existing conditions of the site

and review all new improvements indicated in the contract documents.

Contractor shall include in their bid all demolition and structure moving as

noted on the plans or as required to allow for installation of new improvements.

25. The General Contractor is to include sweeping compound, and 500 man-hours

for general building and site clean-up or other work to be performed by a skilled

laborer at the direction of the Construction Manager throughout the duration of

the project. At the end of the project, unused hours will be converted into a

dollar amount and returned to the Owner as a deduct Change Order.

B. BID CATEGORY NO. 2 – Asphalt Paving and Surfacing

General Requirements in Paragraph 3.02.B above.

Section 31 20 00 Earth Moving 

Section 32 12 16 Asphalt Paving  

Section 32 17 13 Parking Bumpers  

Section 32 17 23 Pavement Markings 
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Bid Category No. 2 Clarifications: 

1. Regarding any references to “Paving Contractor” indicated on the Contract

Documents, this work is the responsibility of this bid category.

2. Contractor shall refer to Guideline Schedule and include in their bid all

necessary cold weather asphalt paving procedures or admixtures as required to

meet schedule.

3. The General Contractor shall provide rough grading for area defined on site

drawings for paving and surfacing. Preparation of subgrade and drainage fill to

bottom of aggregate base course for pavement and surfacing are responsibility

of the General Contractor, who shall confirm compaction and turn-over to

Paving Contractor in accordance with the contract documents. Paving

Contractor shall provide aggregate base course below paving and surfacing.

4. Paving contractor shall provide all paving specialties including, but not limited

to, parking bumpers and pavement markings.

5. Curbs, gutters, sidewalks, and concrete driveways are responsibility of the

General Contractor.

6. Provide all painting of fire lane, curbs, and striping, and coordinate with

Governing Authorities, as necessary.

7. Paving Contractor shall protect surfaces adjacent to all paving and surfacing.

C. BID CATEGORY NO. 3 - Masonry

General Requirements in Paragraph 3.02.B above.

Section 01 52 60 Rubbish Container 

Section 04 20 00 Unit Masonry  

Section 04 72 00 Cast Stone Masonry 

Section 07 21 00 Thermal Insulation  

Section 07 27 26.02 Vapor-Permeable, Fluid-Applied Membrane Air Barrier 

Section 07 62 00 Sheet Metal Flashing and Trim  

Bid Category No. 3 Clarifications: 

1. Regarding any references to “Masonry Contractor” indicated on the Contract

Documents, this work is the responsibility of this bid category.

2. Masonry reinforcement shall be furnished and installed by the Masonry

Contractor.

3. Section 07 21 00 Thermal Insulation that is below grade shall be provided by

the General Contractor. Section 07 21 00 Thermal Insulation cavity wall

insulation behind the masonry veneer shall be provided by the Masonry

Contractor. All other Section 07 21 00 Thermal Insulation including, but not

limited to, the Smart CI System shall be provided by Drywall Contractor.

4. Contractor shall refer to Guideline Schedule and include in their bid all

necessary cold weather masonry installation procedures and mortar admixtures

as required to meet schedule.

5. Contractor shall include any sleeves indicated per plans passing through their

work.

6. All flashing below the roof line shall be the responsibility of the Masonry

Contractor.  All flashing above the roof line and sheet metal roof coping shall

be by the Roofing Contractor.

7. Miscellaneous metal clips, anchors, supports, lintels, and other accessories that

interface between masonry and structural steel shall be furnished by the

Structural Steel Contractor to be installed by the Masonry Contractor.
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Miscellaneous masonry anchors, supports, dowels, clips and other accessories 

that interface between masonry and concrete shall be provided by the Masonry 

Contractor. 

D. BID CATEGORY NO. 4 -Structural Steel and Misc. Metals

General Requirements in Paragraph 3.02.B above.

Section 01 53 30 Barricades 

Section 05 12 00 Structural Steel Framing 

Section 05 21 00 Steel Joist Framing  

Section 05 31 00 Steel Decking  

Section 05 50 00 Metal Fabrications  

Section 05 52 13 Pipe and Tube Railings  

Bid Category No. 4 Clarifications: 

1. Regarding any references to “Structural Steel Contractor” indicated on the

Contract Documents, this work is the responsibility of this bid category.

2. All embedded metal fabrications including, but not limited to, anchor bolts,

weld plates, angles, and leveling plates, will be furnished by the Structural Steel

Contractor and installed by the General Trades Contractor.

3. Grouting of base plates will be by the Structural Steel contractor.

4. All metal bollards and covers shall be furnished by the Structural Steel

Contractor for installation by the General Contractor.

5. The Structural Steel, Roofing, Mechanical, Electrical and Plumbing

Contractors shall coordinate with each other regarding roof penetration frames.

6. Miscellaneous metal clips, anchors, supports, lintels, and other accessories that

interface between masonry and structural steel shall be furnished by the

Structural Steel Contractor to be installed by the Masonry Contractor.

E. BID CATEGORY NO. 5 - Roofing

General requirements in Paragraph 3.02.B above.

Section 07 31 13 Asphalt Shingles 

Section 07 54 00 Thermoplastic Membrane Roofing (PVC and KEE) 

Section 07 62 00 Sheet Metal Flashing and Trim  

Section 07 71 00 Roof Specialties  

Section 07 72 00 Roof Accessories  

Section 08 63 00 Metal-Framed Skylights 

Bid Category No. 5 Clarifications: 

1. Regarding any references to “Roofing Contractor” indicated on the Contract

Documents, this work is the responsibility of this bid category.

2. Roofing Contractor is responsible for all wood blocking and plywood required

for roof systems including MEP curbs, metal roof coping, flashings, gutters,

roof hatches, or the like, interfacing with roofing.

3. All flashing below the roof line shall be the responsibility of the Masonry

Contractor.  All flashing above the roof line and sheet metal roof coping shall

be by the Roofing Contractor.

4. Roofing Contractor shall coordinate roof penetrations with the appropriate

trades and ensure that all penetrations conform with the roof systems

installation requirements. Provide all material necessary to seal these

penetrations.
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5. Provide, furnish and install all roofing, including accessories for a complete and

watertight installation.  System shall include, but not be limited to: roofing

systems, PVC materials, adhesives and fasteners, sealants, flashings, cants,

copings, reglets and counter flashings, roof-edge specialties, crickets, walkway

pads, downspouts, MEPF penetrations, roof overflow drains, temporary

openings at all penetrations and temporary and permanent flashing at all

mechanical equipment curbs.

6. Roofing Contractor to furnish and install roofing gutters and downspouts and

include tie into storm piping system. Downspout boots shall be provided by the

General Trades Contractor.

F. BID CATEGORY NO. 6 – Metal Studs, Drywall, Ceilings, & EIFS

General Requirements in Paragraph 3.02.B above.

Section 01 52 60 Rubbish Container 

Section 05 40 00 Cold-Formed Metal Framing  

Section 06 10 00 Rough Carpentry  

Section 06 16 00 Sheathing  

Section 07 21 00 Thermal Insulation  

Section 07 24 13 Polymer-Based Exterior Insulation and Finish System (EIFS)  

Section 07 24 19 Water-Drainage Exterior Insulation and Finish System (EIFS) 

Section 07 24 23 Direct Applied Exterior Finish System  

Section 09 21 16 Gypsum Board Assemblies  

Section 09 51 13 Acoustical Panel Ceilings  

Section 09 54 23 Linear Metal Ceiling  

Section 09 77 13 Stretched-Fabric Wall Systems  

Section 09 84 33 Sound-Absorbing Wall Units  

Section 09 84 33.13 Abuse-Resistant Sound-Absorbing Wall Units 

Bid Category No. 6 Clarifications: 

1. Regarding any references to “Drywall Contractor”, “EIFS Contractor”, or

“Ceiling Contractor” indicated on the Contract Documents, this work is the

responsibility of this bid category.

2. Unless noted otherwise, all wood blocking and plywood, exterior or interior,

shall be provided by this bid category.

3. Section 07 21 00 Thermal Insulation that is below grade shall be provided by

the General Contractor. Section 07 21 00 Thermal Insulation cavity wall

insulation behind the masonry veneer shall be provided by the Masonry

Contractor. All other Section 07 21 00 Thermal Insulation including, but not

limited to, the Smart CI System shall be provided by Drywall Contractor.

4. Provide clips, anchors, supports and other accessories that interface between

steel framing and steel studding.

5. The Drywall Contractor shall provide blocking, additional bracing and/or

backing required to adequately support all wall hung fixtures and equipment

(cabinets, furniture, toilet accessories, tack boards, handrails, fire extinguisher

cabinets, wall paneling, etc.).

6. The Drywall Contractor is to include a 100-man-hour allowance for

replacement of stained or damaged ceiling tile or other work to be performed

by a skilled carpenter at the direction of the Construction Manager throughout

the duration of the project. At the end of the project, unused hours will be
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converted into a dollar amount and returned to the Owner as a deduct Change 

Order. 

G. BID CATEGORY NO. 7 – Window Systems, Glass & Glazing

General Requirements in Paragraph 3.02.B above.

Section 08 13 16.13  Aluminum Doors 

Section 08 43 13 Aluminum-Framed Storefronts 

Section 08 80 00 Glazing  

Bid Category No. 7 Clarifications: 

1. Regarding any references to “Glazing Contractor” indicated on the Contract

Documents, this work is the responsibility of this bid category.

2. The term “Window Systems” includes, but is not limited to, storefront, window

wall, and curtain wall systems. These are responsibility of the Glazing

Contractor.

3. All fiberglass reinforced plastic (“FRP”) windows, doors, and frames are

responsibility of the Glazing Contractor.

4. Door hardware for all window systems, and FRP doors and frames will be

furnished by the General Contractor and installed by the Glazing Contractor.

Electrical Contractor shall provide final electrical connections, including but

not limited to low voltage and power wiring, commissioning, or controls not

integral to the hardware. All wiring within window systems including but not

limited to aluminum storefronts, curtainwalls, and frames, and FRP doors and

frames shall be installed by the Glazing Contractor. Final connection and power

supply to be provided by Electrical Contractor.

H. BID CATEGORY NO. 8 – Tiling, Resilient Flooring & Carpeting

General Requirements in Paragraph 3.02.B above.

Section 01 45 23.13 Concrete Floor Moisture Content and pH Testing 

Section 09 05 61.13 Moisture Vapor Emission Control 

Section 09 30 00 Tiling 

Section 09 65 13 Resilient Base and Accessories 

Section 09 65 16 Resilient Sheet Flooring 

Section 09 65 19 Resilient Tile Flooring 

Section 09 68 13 Tile Carpeting  

Section 12 48 13 Entrance Floor Mats and Frames  

Bid Category No. 8 Clarifications: 

1. Regarding any references to “Flooring Contractor” indicated on the Contract

Documents, this work is the responsibility of this bid category.

2. Contractor shall include all costs to prepare sub-floor and underlayment as

required to perform his work, including, but not limited to, thresholds, patching,

adhesives, edge strips, reducer strips, sleepers, vapor barriers, fasteners,

leveling compounds, and other, per manufacturer recommendations.

3. Contractor shall include all costs to provide finished floors, including, but not

limited to, sealers, polishes and others per manufacturer recommendations.
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I. BID CATEGORY NO. 9 – Wood Flooring

General Requirements in Paragraph 3.02.B above.

Section 01 45 23.13 Concrete Floor Moisture Content and pH Testing 

Section 09 05 61.13  Moisture Vapor Emission Control 

Section 09 64 66  Wood Athletic Flooring 

Bid Category No. 9 Clarifications: 

1. Regarding any references to “Wood-Flooring Contractor” indicated on the

Contract Documents, this work is the responsibility of this bid category.

2. Contractor shall include all costs to prepare sub-floor and underlayment as

required to perform his work, including, but not limited to, thresholds, patching,

adhesives, edge strips, reducer strips, sleepers, vapor barriers, fasteners,

leveling compounds and other, per manufacturer recommendations.

3. Contractor shall include all costs to provide finished floors, including, but not

limited to, sealers, polishes and others per manufacturer recommendations.

J. BID CATEGORY NO. 10 – Painting & Wallcovering

General Requirements in Paragraph 3.02.B above.

Section 09 72 16 Vinyl-Coated Fabric Wall Coverings 

Section 09 91 23 Interior Painting  

Section 09 96 00 High-Performance Coatings 

Section 10 11 00 Visual Display Units  

Bid Category No. 10 Clarifications: 

1. Regarding any references to “Painting Contractor” indicated on the Contract

Documents, this work is the responsibility of this bid category.

2. Section 10 11 00 - Factory framed visual display units shall be provided by the

General Trades Contractor.  Section 10 11 00 - wall surface coverings shall be

provided by the Painting Contractor.

3. The Painting Contractor shall be responsible for painting mechanical, electrical

plumbing, and fire suppression work in MEPF rooms, and MEPF work exposed

to view in interior occupied spaces, exterior walls and roof.

4. The Painting Contractor is to include a 120-man-hour allowance for additional

painting and wallcovering including touch-up to be performed by a skilled

painter at the direction of the Construction Manager throughout the duration of

the project. At the end of the project, unused hours will be converted into a

dollar amount and returned to the Owner as a deduct Change Order.

K. BID CATEGORY NO. 11 - Casework

General Requirements in Paragraph 3.02.B above.

Section 06 41 16 Plastic-Laminate-Faced Architectural Cabinets 

Section 06 61 16 Solid Surface Fabrications  

Section 12 32 16 Manufactured Plastic Laminate-Faced (Educational) Casework 

Bid Category No. 11 Clarifications: 

1. Regarding any references to “Casework Contractor” indicated on the Contract

Documents, this work is the responsibility of this bid category.

2. The Casework Contractor is responsible to provide all penetrations to casework

(from factory or field modified and finished) as required by the plans and details

or as required to coordinate associated electrical, mechanical or plumbing.
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Coordinate power and data requirements and locations with the Electrical 

Contractor for locations and sizes of holes needed. Coordinate mechanical and 

plumbing requirements and locations with the Mechanical Contractor for 

locations and sizes of holes needed. 

3. Coordinate blocking requirements with Drywall Contractor.

L. BID CATEGORY NO. 12 – Food Service Equipment

General Requirements in Paragraph 3.02.B above.

Section 11 31 00 Residential Appliances 

Section 11 40 00 Food Service Equipment 

Bid Category No. 12 Clarifications: 

1. Regarding any references to “Food Service Contractor” indicated on the

Contract Documents, this work is the responsibility of this bid category.

2. All final connections (not integral to food service equipment) shall be made by

the Electrical, Mechanical, Plumbing, or Fire Suppression Contractors, as

applicable. Coordinate with other trades as necessary.

3. Provide coordinated shop drawings that indicate all MEPF requirements and

accurately reflect the actual conditions and spacing of the area.

4. Obtain approvals and permits and coordinate inspections and testing with

governing local and state agencies in relation to this scope of work.

5. Equipment bases and pads shall be provided by the Contractor installing the

equipment.

M. BID CATEGORY NO. 13 – Fire Suppression

General Requirements in Paragraph 3.02.B above.

Section 21 05 00 Common Work Results for Fire Suppression 

Section 21 10 00 Water-Based Fire Suppression Systems 

Bid Category No. 13 Clarifications: 

1. Regarding any references to “Fire Suppression Contractor” indicated on the

Contract Documents, this work is the responsibility of this bid category.

2. Regarding any references to fire suppression systems indicated on the Contract

Documents, this work is the responsibility of the Fire Suppression Contractor.

3. All final connections to food service equipment (not integral to food service

equipment) shall be made by the Electrical, Mechanical, Plumbing, or Fire

Suppression Contractors, as applicable. Coordinate with other trades as

necessary.

4. Obtain approvals and permits and coordinate inspections and testing with

governing local and state agencies in relation to this scope of work.

5. Equipment bases and pads shall be provided by the Contractor installing the

equipment.

6. Painting of Fire Suppression Work is by the Painting Contractor. The Fire

Suppression Contractor is responsible for labeling and coordinating work with

the Painting contractor.

7. Provide controller, jockey pumps, flow meter, flow devices for fire alarm, or

the like, as related to fire suppression work for a full operable system. All

electrical final connections including, but not limited to, wiring of pump,

controller, or devices to be by the Electrical Contractor.
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N. BID CATEGORY NO. 14 – Mechanical: Plumbing & HVAC

General Requirements in Paragraph 3.02.B above.

Section 01 51 30 Temporary Heating, Ventilation and Cooling  

Section 22 05 00 Common Work Results for Plumbing  

Section 22 05 01 Basic Plumbing Materials and Methods  

Section 22 05 13 Common Motor Requirements for Plumbing Equipment  

Section 22 05 19 Meters and Gages for Plumbing Piping  

Section 22 05 23 General-Duty Valves for Plumbing Piping  

Section 22 05 29 Hangers and Supports for Plumbing Piping and Equipment 

Section 22 05 53 Identification for Plumbing Piping and Equipment  

Section 22 07 00 Plumbing Insulation  

 Section 22 11 13 Facility Water Distribution Piping  

 Section 22 11 16 Domestic Water Piping  

 Section 22 11 19 Domestic Water Piping Specialties  

 Section 22 11 22 Facility Natural Gas Piping  

 Section 22 11 23 Domestic Water Pumps  

 Section 22 13 16 Sanitary, Waste, and Vent Piping System  

 Section 22 13 23 Sanitary Waste Interceptors  

 Section 22 14 13 Facility Storm Drainage Piping  

 Section 22 31 00 Domestic Water Softeners  

 Section 22 34 00 Fuel-Fired Domestic Water Heaters  

 Section 22 40 00 Plumbing Fixtures  

Section 22 47 00 Drinking Fountains and Water Coolers 

Section 23 05 00 Common Work Results for HVAC  

Section 23 05 13 Common Motor Requirements for HVAC Equipment  

Section 23 05 16 Expansion Fittings and Loops for HVAC Piping  

Section 23 05 19 Meters and Gages for HVAC Piping  

Section 23 05 23 General-Duty Valves for HVAC Piping  

Section 23 05 29 Hangers and Supports for HVAC Piping and Equipment  

Section 23 05 48 Vibration and Seismic Controls for HVAC Piping and 

Equipment  

Section 23 05 53 Identification for HVAC Piping and Equipment  

Section 23 05 93 Testing, Adjusting, and Balancing for HVAC  

Section 23 07 00 HVAC Insulation  

Section 23 09 00 HVAC Direct Digital Controls  

Section 23 09 93 HVAC Sequence of Operation  

Section 23 21 13 Hydronic Piping  

Section 23 21 23 Hydronic Pumps  

Section 23 23 00 Refrigerant Piping  

Section 23 25 00 HVAC Water Treatment  

Section 23 29 23 Variable-Frequency Motor Controllers  

Section 23 31 13 Metal Ducts  

Section 23 33 00 Air Duct Accessories  

Section 23 34 23 HVAC Power Ventilators  

Section 23 36 00 Air Terminal Units  

Section 23 37 13 Diffusers, Registers, and Grilles  

Section 23 37 23 HVAC Gravity Ventilators  

Section 23 51 00 Breechings, Chimneys, and Stacks  

Section 23 52 16 Condensing Boilers  

Section 23 64 23 Air Cooled Rotary Screw Chiller with Remote Evaporator 
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Section 23 72 00 Air-to-Air Energy Recovery Equipment  

Section 23 73 13 Modular Indoor Central-Station Air-Handling Units 

Section 23 81 23 Computer-Room Air-Conditioners  

Section 23 82 19 Fan Coil Units  

Section 23 82 39 Unit Heaters 

Bid Category No. 14 Clarifications: 

1. Regarding any references to “MC” – “Mechanical Contractor”, “PC” –

“Plumbing Contractor”, or “TC” – “Temperature Controls Contractor”

indicated on the Contract Documents, this work is the responsibility of this bid

category.

2. Equipment bases and pads shall be provided by the Contractor installing the

equipment.

3. All final connections to equipment and furnishings (not integral to equipment),

interior and exterior, shall be made by the Electrical, Mechanical, or Plumbing

Contractors, as applicable. Coordinate with other trades as necessary.

4. All final connections to food service equipment (not integral to food service

equipment) shall be made by the Electrical, Mechanical, Plumbing, or Fire

Suppression Contractors, as applicable. Coordinate with other trades as

necessary.

5. The gas service is going to be installed by the utility company, and coordinated

by the General Contractor, up to the meter on the building. The Mechanical

Contractor shall connect to the service provided by the gas utility.

6. The Mechanical Contractor shall coordinate with Utility Companies for

services as it pertains to this contractor’s scope of work, as necessary.

7. Temperature Controls low voltage wiring is the responsibility of the

Mechanical Contractor and power wiring is the responsibility of the Electrical

Contractor.

8. Painting of Mechanical Work is by the Painting Contractor. The Mechanical

Contractor is responsible for labeling and coordinating work with the Painting

contractor.

9. Any necessary filter replacements required during construction will be the

responsibility of the Mechanical Contractor. New filters shall be installed when

the system is turned over to the owner.

O. BID CATEGORY NO. 15 – Electrical, Communications, Safety & Security

Section 01 51 10 Temporary Electricity, Lighting and Warning Systems 

Section 26 00 50 General Electrical Requirements  

Section 26 05 05 Electrical Testing  

Section 26 05 19 Low-Voltage Electrical Power Conductors and Cables  

Section 26 05 26 Grounding and Bonding for Electrical Systems  

Section 26 05 29 Hangers and Supports for Electrical Systems  

Section 26 05 33 Conduit and Boxes for Electrical Systems  

Section 26 05 35 Surface Raceways for Electrical Systems  

Section 26 05 37 Wire Mesh Type Cable Trays  

Section 26 05 43 Underground Ducts and Raceways for Electrical Systems 

Section 26 05 53 Identification for Electrical Systems  

Section 26 05 73 Power System Studies  

Section 26 09 23 Lighting Control Devices  

Section 26 22 00 Low-Voltage Transformers  
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Section 26 24 13 Switchboards  

Section 26 24 16 Panelboards  

Section 26 27 13 Utility Electric Metering  

Section 26 27 26 Wiring Devices  

Section 26 28 13 Fuses  

Section 26 28 16 Enclosed Switches and Circuit Breakers  

Section 26 29 13 Enclosed Controllers  

Section 26 32 13 Engine Generators  

Section 26 35 33 Power Factor Correction Equipment  

Section 26 36 00 Transfer Switches  

Section 26 40 02 Underground Electrical Service  

Section 26 51 00 Interior Lighting  

Section 26 55 61 Stage Dimming System  

Section 26 56 00 Exterior Lighting  

Section 27 01 00 Operation and Maintenance of Communications Systems  

Section 27 01 11 Demonstration, Training and Warranty of  Communications 

Systems  

Section 27 05 00 Common Work Results for Communications  

Section 27 05 26 Grounding and Bonding for Communications Systems  

Section 27 05 28 Pathways for Communications Systems  

Section 27 05 53 Identification for Communications Systems  

Section 27 11 00 Communications Equipment Room Fittings  

Section 27 11 00TM Manufacturers Material List  

Section 27 13 23 Communications Fiber Optical Backbone Cabling 

Section 27 13 23TM Manufacturers Material List  

Section 27 15 11 Conductors and Cables for Intercom, Public Address and 

Mass Notification Systems  

Section 27 15 15  Communications Copper Horizontal Cabling (Category 6) 

Section 27 15 15TM Manufacturers Material List  

Section 27 15 17 Communications Copper Horizontal Cabling 

(Augmented Cat 6A)  

Section 27 15 17TM Manufacturers Material List  

Section 27 15 53 Misc. Communications Audio/Video Cabling 

Section 27 15 53TM Manufacturers Material List  

Section 27 51 16 Public Address and Mass Notification Systems  

Section 27 51 17 Sound Reinforcement System  

Section 27 51 25 IP Based Intercommunications and Program Systems  

Section 27 53 15 Synchronous Wireless Clock Systems  

Section 27 53 19 Distributed Antenna Systems (First Responder)  

Section 28 05 10 Common Work Results for Electronic Safety and Security 

Section 28 05 23 Conductors and Cables for Electronic Safety and Security  

Section 28 31 11 Digital, Addressable Fire-Alarm System 

Bid Category No. 15 Clarifications: 

1. Regarding any references to “EC” or “Electrical Contractor” indicated on the

Contract Documents, this work is the responsibility of this bid category.

2. Door hardware for all window systems, and FRP doors and frames will be

furnished by the General Contractor and installed by the Glazing Contractor.

Electrical Contractor shall provide final electrical connections, including but

not limited to low voltage and power wiring, commissioning, or controls not
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integral to the hardware. All wiring within window systems including but not 

limited to aluminum storefronts, curtainwalls, and frames, and FRP doors and 

frames shall be installed by the Glazing Contractor. Final connection and power 

supply to be provided by Electrical Contractor.  

3. Equipment bases and pads shall be provided by the Contractor installing the

equipment.

4. Painting of Electrical Work is by the Painting Contractor. The Electrical

Contractor is responsible for labeling and coordinating work with the Painting

contractor.

5. All final connections to equipment and furnishings (not integral to equipment),

interior and exterior, shall be made by the Electrical, Mechanical, or Plumbing

Contractors, as applicable. Coordinate with other trades as necessary.

6. All final connections to food service equipment (not integral to food service

equipment) shall be made by the Electrical, Mechanical, Plumbing, or Fire

Suppression Contractors, as applicable. Coordinate with other trades as

necessary.

7. All final electrical connections to fire suppression, including, but not limited to,

wiring of pump, controller, or devices, shall be by the Electrical Contractor.

8. The electric service and telecommunication service shall be provided by the

Electrical Contractor. The Electrical Contractor is to provide all trenching, duct

bank, conduit, cable, equipment pads, utility fees, and the like, as required to

install fully operable services.

9. The Electrical Contractor shall coordinate with Utility Companies for services

as it pertains to this contractor’s scope of work, as necessary.

10. Temperature Controls low voltage wiring is the responsibility of the

Mechanical Contractor and power wiring is the responsibility of the Electrical

Contractor.

END OF SECTION 01 12 00 




