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SECTION 00 02 00 - NOTICE TO BIDDERS 

 

 

NOTICE TO BIDDERS 

 

Notice is hereby given that sealed bids will be received: 

 

  By: MSD of Lawrence Township 

  6501 Sunnyside Rd 

  Indianapolis, IN 46236 

  

  For: Addition and Renovations to Lawrence Central High School Pool 

   7300 E. 56th St. 

   Indianapolis, IN 46226 

 

  At: MSD of Lawrence Township 

  6501 Sunnyside Rd 

  Indianapolis, IN 46236 

 

 

 Until: 2:00 PM (local time), January 12, 2022 

 

 Bid Opening: Bids will be publicly opened and read aloud at 2:00 PM (local time), MSD 

of Lawrence Township, 6501 Sunnyside Rd., Indianapolis, IN 46234 in 

the Board Room and via Microsoft Teams Virtual Meetings. 

 

All work for the complete construction of the Project will be under one or more prime contracts with 

the Owner based on bids received and on combinations awarded.  The Construction Manager will 

manage the construction of the Project. 

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and may be examined by prospective bidders at the following locations: 

 

Office of the Construction Manager 

The Skillman Corporation 

3834 S. Emerson Avenue, Building A 

Indianapolis, IN  46203 

 

 

The Skillman Plan Room 

 

www.skillmanplanroom.com 

 

 

  

 

http://www.skillmanplanroom.com/
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Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be 

able to download documents electronically or request printed documents.  There is no cost for 

downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 

printing, shipping and handling.  Reprographic Services are provided by:  

 

Eastern Engineering 9901 Allisonville Road, Fishers, IN 46038, Phone 317-598-0661. 

 

 

WAGE SCALE: Wage Scale does not apply to this project. 

 

A Virtual Pre-Bid Conference will be held on December 14, 2021 at 2:00 PM, local time, via 

Microsoft Teams Virtual Meetings. Site Tour will be on December 15, 2021. Contact Brian Meyer 

to schedule an appointment. Attendance by bidders is optional, but recommended, in order to clarify or 

answer questions concerning the Drawings and Project Manual for the Project. 

 

Microsoft Teams meeting  

Join on your computer or mobile app  
Click here to join the meeting  
Or call in (audio only)  
+1 317-762-3960,,105749820#   United States, Indianapolis  

Phone Conference ID: 105 749 820#  

Find a local number | Reset PIN  

Learn More | Meeting options  

 

Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

 

Contractors submitting bids for the performance of any Work as specified in this building Project 

should make such Bids to MSD of Lawrence Township.  Contractors are advised that the Contract as 

finally entered into with any successful Bidder may be entered into with either the School Corporation 

or the Building Corporation or certain portions of the Contract may be entered into by both the School 

Corporation and the Building Corporation. 

 

The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 

irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 

contracts. 

 

 

 Rodger Smith 

 Chief of Operations 

 

END OF SECTION 00 02 00 

http://www.skillmanplanroom.com/
https://teams.microsoft.com/l/meetup-join/19%3ameeting_NzQzNjUxYzgtNWYxYS00MDkyLWJiMjktZWM5NDk4ZTZkZDcz%40thread.v2/0?context=%7b%22Tid%22%3a%22c3f805a9-5c30-4bc0-afe5-a5859c3b17d6%22%2c%22Oid%22%3a%22f7fa35df-b61b-4887-b9f2-ade0502b70fe%22%7d
tel:+13177623960,,105749820# 
https://dialin.teams.microsoft.com/fef12194-02c6-4daf-9d89-404d76538d3a?id=105749820
https://mysettings.lync.com/pstnconferencing
https://aka.ms/JoinTeamsMeeting
https://teams.microsoft.com/meetingOptions/?organizerId=f7fa35df-b61b-4887-b9f2-ade0502b70fe&tenantId=c3f805a9-5c30-4bc0-afe5-a5859c3b17d6&threadId=19_meeting_NzQzNjUxYzgtNWYxYS00MDkyLWJiMjktZWM5NDk4ZTZkZDcz@thread.v2&messageId=0&language=en-US
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Prime Contract, including amended 

General Conditions and other Division 1 Specification Sections, apply to Work of 

this Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Contractors and 

to provide information regarding the duties, responsibilities, and cooperation 

required by the Contractors, with similar requirements for the subcontractors and 

suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Prime Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized 

to be a major part of the project, with Work to be performed concurrently and in 

close coordination with Work of other Prime Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 

quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for 

other reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 

required by the Specifications and Drawings for each contract area defined in the 

Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 

attached or built into the Work; and familiarize himself with the 

requirements and responsibilities of other Contracts to enable the required 

coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not carry out their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 

deliveries, and their effect on the overall project progress and completion. Other 

Contractors shall cooperate in getting their Work and the Work of their 

subcontractors completed according to the schedule as prepared and maintained by 

the Construction Manager.  Each Contractor shall immediately notify the 

Construction Manager of a delay in delivery of products or the scheduled date of 

completion that may affect the total progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 
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D. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 

connections and shall notify the Construction Manager of circumstances which 

would adversely affect the proper flow or connection to such facilities.  

 

1.05 PRIME CONTRACTORS USE OF PREMISES 

 

A. Use of the Site: Limit use of the premises to work in areas indicated.  Confine 

operations to areas within contract limits indicated.  Do not disturb portions of the site 

beyond the areas in which the Work is indicated. 

1. Owner Occupancy: Allow for Owner occupancy and use by the public. 

2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 

emergency vehicles at all times.  Do not use these areas for parking or 

storage of materials.  Schedule deliveries to minimize space and time 

requirements for storage of materials and equipment on site. 

 

B. Use of the Existing Building:  Maintain the existing building in a weathertight 

condition throughout the construction period.  Repair damage caused by 

construction operations.  Take all precautions necessary to protect the building and 

its occupants during the construction period.  

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. During the course of this Project, normal and customary functions and operations 

must be maintained.  The Contract Documents are intended to define a strict 

separation between the school activities of students and staff from the activities of 

the construction project. 

 

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 

Project toward any students, teachers, or staff members at the school system.  

Violators shall be promptly removed from the site. 

 

C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 

communication with Owner and staff shall be through the Construction Manager. 

 

D. Contractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on 

this Project. 

 

 

1.07 OCCUPANCY REQUIREMENTS 

 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building 

during the entire construction period. Cooperate with the Owner during 
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construction operations to minimize conflicts and facilitate Owner usage. Perform 

the Work so as not to interfere with the Owner’s operations.  

 

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 

Completion, provided such occupancy does not interfere with completion of the 

Work.  Such placing of equipment and partial occupancy shall not constitute 

acceptance of the total Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 

Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 

be fully operational.  Required inspections and tests shall have been 

successfully completed.  Upon occupancy, the Owner will operate and 

maintain mechanical and electrical systems serving occupied portions of the 

building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions 

of these Contract Documents.  Contractors shall not restrict or interfere with the 

Owner's right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 

4. The purchase and supplying of certain materials as noted in the Project 

Manual. 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the Owner.  

Each Contractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of his Work, which are 

applicable at the time the bids are also received.  Fees to relocate utilities on 

Owner's property shall be included in the bid of the Contractor doing the relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 

 

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 

parties for minimum interruption of service.  
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C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown 

to Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his 

Work.  If a Contractor observes that the Contract Documents are at variance 

therewith, he shall promptly notify the Construction Manager in writing, and 

necessary changes shall be adjusted by appropriate notification. If a Contractor 

performs Work knowing it to be contrary to such laws, ordinances, rules, and 

regulations, and without such notice to the Construction Manager, he shall assume 

full responsibility therefore and shall bear the costs attributable thereto.  

 

1.10 LABOR AND MATERIALS 

 

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper 

execution and completion of his Work, whether temporary or permanent and 

whether or not incorporated or to be incorporated in the Work.  

 

B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 

of unfit person or persons or anyone not skilled in the task assigned to them.  

 

C. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be 

properly and completely clothed while working.  Bare torsos, legs and feet will 

not be allowed.  Possession or consumption of alcoholic beverages or drugs, 

tobacco or other noxious behavior on the site is strictly prohibited.  Violators shall 

be promptly removed from the site.  Smoking is not permitted on school property 

or within school buildings. 
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D. Contractors will conduct criminal background checks (extent of and/or service to 

be used will be established by the Owner) on every employee assigned to work on 

the Project and clear them through the National Sex Offender Registry prior to their 

assignment to Project. Contractors will require the same of sub-contractors.  

 

E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 

from the Contractor that the employee/subcontractor employee or independent 

contractor has a satisfactory record to work on the Project. 

 

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 

verify the work eligibility status of all newly hired employees of Contractor 

through the E-Verify Program (Program). Contractor is not required to verify the 

work eligibility status of all newly hired employees through the Program if the 

Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 

an affidavit affirming that the Contractor does not knowingly employ an 

unauthorized alien and confirming Contractor’s enrollment in the Program, unless 

the Program no longer exists, shall be filed with the Owner prior to the execution 

of this contract. This contract shall not be deemed fully executed until such 

affidavit is delivered to the Owner. 

 

Contractor and its subcontractors shall not knowingly employ or contract with an 

unauthorized alien or retain an employee or contract with a person that contractor 

or its subcontractor subsequently learns is an unauthorized alien. If Contractor 

violates this provision the Owner shall require Contractor to remedy the violation 

not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 

fails to remedy the violation within the thirty (30) day period, the Owner shall 

terminate the contract for breach of contract.  If Owner terminates the contract, 

Contractor shall be liable to the Owner for actual damages in addition to any other 

contractual remedies. There is a rebuttable presumption that Contractor did not 

knowingly employ an unauthorized alien if Contractor verified the work 

eligibility status of the employee through the Program. 

 

Prior to performing any work, Contractor shall require each subcontractor to 

certify to Contractor that the subcontractor does not knowingly employ or 

contract with an unauthorized alien and has enrolled in the Program. Contractor 

shall maintain on file a certification from each subcontractor throughout the 

duration of this contract or project which is the subject of this contract. If 

Contractor determines that a subcontractor is in violation of this provision, 

Contractor may terminate its contract with the subcontractor for such violation. In 

Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number 

of every employee that works on the project. This requirement includes the 

contractor’s subs and suppliers to the fourth (4th) tier.  
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G. The Owner is requiring that all contractors’ personnel and their onsite employees 

and subcontractors submit to expanded history and child protection index check. 

Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions 

www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors 

employees are vetted in accordance with I.C. 20-26-5-10 for expanded criminal 

history and expanded child protection index check. Contractor is responsible for 

the cost of enrollment and employee background check.  All contractors’ personnel 

and employees, once cleared for work will be issued a project identification badge 

that must be worn at all times while on site.  All contractors/subcontractors 

employees shall provide name, address, picture state driver’s license or picture 

identification card and/or Safe Vendor Card to The Skillman Corporation Site 

Manager upon request. 

 

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 

Projects enacted by the Indiana Legislator requires, in addition to requirements 

already in effect, contractors to comply with the following: 

1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  

2. Qualification thru the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4.  

a. Bids shall not be considered unless (1) the Prime Bidder and (2) 

all lower tiered subcontractors whose subcontract value is 

estimated to be $300,000 or more are qualified at the time of the 

bid in accordance with IC 4 – 13.6 – 4. 

3. Include Written Drug Testing Plan that covers all employees of the bidder 

who will perform work on the public work project and meets or exceeds 

the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 

However, check your bidding requirements as the Owners may have 

higher limit requirements. 

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 

Sub Contracts and must provide the case verification number of all 

employees working on the project.  

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 

employees in cash. 

7. Requirement to retain payroll records for 3 years 

8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 

Compensation Insurance. 

9. Mandatory Training Requirements based upon number of employees. 

10. Failure to comply may result in debarment from public works projects for 

up to 4 years.  

 

http://www.safehiringsolutions.com/
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I. All contractors down to the 4th Tier Sub Contract must maintain general liability 

insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 

and General Aggregate Limit of $2,000,000. Other requirements and limits may 

apply see specification section 00 08 20 Schedule of Insurance Requirements. 

 

1.11  CUTTING AND PATCHING  

 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 

responsible for the procurement of the field information.  

 

1.13  PROJECT SECURITY 

 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This shall 

include not only their own work or property but that of other contractors and the 

Owner. 

  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site 

or property adjacent thereto.  Once accepted by the Owner, contractors shall 

comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing, or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 

responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 

prior to submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 

nature as required for each contract area whether or not enumerated in the Schedule 

of Contract Responsibilities. 
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E. The following contract areas are broken down by Specifications Section 

conforming basically to the CSI format. 

 

F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, 

each Contractor is responsible to review the complete set of Drawings and 

Specifications to assure that Work required to be installed to complete his phase of 

the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 

is a definition of the work as it is to be bid in separate contracts.  Where a specific 

item of Work is not defined, but is normally inherent to a trade, or is included in 

the scope of the applicable technical revision, it will be the responsibility of that 

Contractor to include the Work in his proposal. 

 

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 

"Schedule of Responsibilities" do not relieve the Contractor from including in his 

proposal that Work which will be required to complete his Contract.  Each 

Contractor should read the "Schedule of Contract Responsibilities" completely to 

familiarize himself with the Work of other Contractors that may have Work in 

adjacent areas and to coordinate the interfacing problems that may occur as the 

work is assembled and constructed. 

 

H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 

work involved or jurisdictional trade agreements, the Contractor will be responsible 

to subcontract the Work as necessary to complete the Work included in his 

Contract.  No delay in the Work will be allowed due to the failure of the Contractor 

to subcontract related work required by jurisdictional trade agreements. 

 

1.15  COORDINATION OF WORK 

 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 

make space allowances for Work of other Contractors; provide necessary openings 

where indicated or implied by the Drawings and Specifications.  Each Contractor 

is responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Contractor shall commence work within ten (10) days after being notified in 

writing to proceed and shall complete the Work within the time limitations 

established in the Form of Agreement. 

1. It is anticipated that construction will start September 2022. 

2. Construction shall be complete March 2024.  

PART 2 - PRODUCTS (Not Used) 
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PART 3 - EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 

Section 01 32 00 Schedules and Reports 

Section 01 45 10 Testing Laboratory Services 

Section 01 59 10 Project Office 

Section 01 71 50 Final Cleaning 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 

Section 01 12 00 Multiple Contract Summary 

Section 01 2 300 Alternates 

Section 01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section 01 40 00 Quality Requirements  

Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 54 60 Environment Protection 

Section 01 54 80 Utility Protection 

Section  01 56 30 Water Control 

Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

Section 01 72 50 Work Layout 

Section  01 73 10 Cutting and Patching 

Section 01 77 00 Contract Closeout 

 

All Contractors shall provide their Superintendents with radios capable of handling 

multiple channels and compatible with radios used by the Construction Manager. 

 

All contractors shall subscribe to PlanGrid for use on this project. Number of users 

is up to the contractor, however, at a minimum your site personnel will be required 

to use this product to facilitate communication. PlanGrid will be used for the current 

construction documentation to include, current set, addenda, ASI, As Built 

Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine 

subscription pricing. It is recommended that you have an office administrator to 

assist your field personnel. PlanGrid is a tool for the construction phase and will 

not be used for bidding. Visit www.skillmanplanroom.com for bid documents 

  

http://www.plangrid.com/
http://www.skillmanplanroom.com/
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C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 21 00 Allowances 

Section 01 51 10 Temporary Electricity, Lighting and Warning  

Systems 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences (Temporary Security) 

Section 01 53 20 Tree and Plant Protection 

Section 01 53 30 Barricades 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 20 Dust Control 

Section 01 56 80 Erosion Control 

Section 01 57 60 Project Signs 

Section  01 72 00 Field Engineering 

 

3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 1 thru 20 -Previously Bid  

 

B. BID CATEGORY NO. 21 -General Trades 

General Requirements in Paragraph 3.02.B above. 
Section  01 51 60 Temporary Sanitary Facilities 

Section  01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section  01 52 60 Rubbish Container 

Section  01 53 10 Fences (Temporary Security) 

Section  01 53 20 Tree and Plant Protection 

Section  01 53 30 Barricades 

Section  01 55 00 Access Roads and Parking Areas 

Section  01 56 20 Dust Control 

Section  01 56 80 Erosion Control 

Section  01 57 60 Project Signs 

Section  01 72 00 Field Engineering 

  Section  02 41 19 Selective Demolition 

  Section  03 30 00 Cast-In-Place Concrete 

  Section  05 12 00 Structural Steel Framing 

                     Section 05 21 00 Steel Joist Framing 

  Section  05 31 00 Steel Decking 

  Section  05 50 00 Metal Fabrications 

  Section  05 51 00 Metal Stairs 

  Section  05 52 13 Pipe and Tube Railings 

  Section  05 70 00 Decorative Metal 

  Section  05 73 00 Decorative Metal Railings 

  Section  06 10 53 Miscellaneous Rough Carpentry 
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  Section  06 16 00 Sheathing 

  Section  06 40 23 Interior Architectural Woodwork 

  Section  07 17 00 Bentonite Waterproofing 

  Section  07 21 00 Thermal Insulation 

  Section  07 92 00 Joint Sealants 

  Section  07 95 00 Expansion Control 

  Section  08 11 13 Hollow Metal Doors and Frames 

  Section  08 14 16 Flush Wood Doors 

  Section  08 16 13.99 Fiberglass Reinforced Plastic Doors and Frames 

  Section  08 31 13 Access Doors and Frames 

  Section  08 33 23 Overhead Coiling Doors 

  Section  08 71 00 Door Hardware 

  Section  08 90 00 Louvers and Vents 

  Section  09 65 19 Resilient Athletic Flooring 

  Section  09 67 23.13 Resinous Flooring - Level 1 

  Section  09 67 23.17 Resinous Flooring - Level 3 

  Section  09 67 66 Fluid-Applied Athletic Flooring 

  Section  10 11 00 Visual Display Surfaces 

  Section  10 14 00 Signage 

  Section  10 14 53.99 Traffic Signage 

  Section  10 21 13.19 Plastic Toilet Compartments 

  Section  10 26 00 Wall and Door Protection 

  Section  10 28 00 Toilet, Bath, And Laundry Accessories 

  Section  10 44 13 Fire Extinguisher Cabinets 

  Section  10 51 26.99 Plastic Lockers 

  Section  11 66 43.99 Interior Scoreboards 

  Section  11 68 23.99 Site Athletic Equipment 

  Section  12 24 13 Roller Window Shades 

  Section  12 32 00 Manufactured Wood Casework 

Section 13 34 16.99 - Grandstands and Bleachers 
  Section  14 24 00 Hydraulic Elevators 

  Section  22 11 13 Facility Water Distribution Piping (Site) 

  Section  22 13 13 Facility Sanitary Sewers (Site) 

  Section  31 10 00 Site Clearing 

  Section  31 20 00 Earth Moving 

  Section  31 23 19 Dewatering 

  Section  31 50 00 Excavation Support and Protection 

  Section  32 12 16  Asphalt Paving 

  Section  32 13 13 Concrete Paving 

  Section  32 13 73 Concrete Paving Joint Sealants 

  Section  32 31 13 Chain Link Fences and Gates 

  Section  32 31 19 Decorative Metal Fences and Gates 

  Section  32 92 00 Turf and Grasses 

  Section  32 93 00 Plants 

  Section  33 41 00 Storm Utility Drainage Piping 

  Section  33 46 00 Subdrainage 
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Clarifications: 

 

1. Regarding any references to “GC” or “General Contractor” indicated on the 

Contract Documents, this work is the responsibility of the Bid Category No. 

21 Contractor. 

 

2. The Bid Category No. 21 Contractor is to include his bid, sweeping 

compound and 200 man-hours for general building and site clean-up (or other 

work) to be performed by a skilled laborer at the direction of the Construction 

Manager throughout the duration of the project.  At the end of the project, 

unused hours will be converted into a dollar amount and returned to the Owner 

as a deduct Change Order. 

 

3. The Bid Category No. 21 Contractor shall provide plywood covered frames for 

window openings, overhead door openings, and hinged plywood at door openings 

to maintain temperatures necessary to perform the work and provide security.   

Provide protection against adverse weather so that the building and materials will 

not be damaged, and against unauthorized entry.  Protection shall be provided 

well in advance of finishing operations to prevent penetration of dust or moisture 

into finished areas.   Provide five (5) Construction grade padlocks keyed alike 

with freeze protection for gates/doors with a minimum of ten (10) keys for 

distribution to designated contractors and the Construction Administrator. 

 

4. Concrete equipment pads and housekeeping pads shown or required for 

mechanical, plumbing, fire protection and electrical equipment are the 

responsibility of the contractor providing the equipment.  Concrete for 

encasement and light poles/bases is the responsibility of the Bid Category No. 

32 Contractor. 

 

5. The Bid Category No. 21 Contractor is responsible to remove any dirt and mud 

that is tracked on the school lots and public roadways on a daily basis.  

 

6. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are to 

provide caulking for their work in accordance with the Contract Documents.  In 

general, the Contractor whose work creates the joint to be caulked (in the normal 

sequence of work) is to provide the joint sealant. 
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7. Regarding Specification Section 06 10 53 – Misc. Rough Carpentry; The Bid 

Category No. 24 Contractor is responsible for all wood blocking required for 

roof installation including MEP curbs, metal roof coping and roof hatches.  The 

Bid Category No. 25 Contractor is responsible for wood blocking within the 

Metal Stud Walls.  The Bid Category No. 21 Contractor is responsible for all 

other wood blocking required in the Contract Document including but not limited 

to temporary enclosures for winter conditions at all window and door openings. 

 

8. Bid Category No. 23 Contractor is responsible for cavity wall insulation, Bid 

Category No. 24 Contractor is responsible for roof insulation and parapet 

sheathing, Bid Category No. 25 Contractor is responsible for all insulation 

within all stud framing. 

 

9. Provide 3,000 SF of interior partitions/dust barriers to separate occupied areas 

from construction areas. Interior partitions to be stud walls with drywall (joints 

taped) on occupied side of partitions.  Include 2000 SF of acoustical batt 

insulation.  Include 4 (lockable) doors and frames.  Location designated by the 

Construction Manager. 

 

10. Bid Category No. 21 Contractor is responsible to caulk their HM Frames. 

 

11.    BC#29 Contractor is responsible for the pool tank. BC#21 Contractor is    

responsible for all other concrete work. (See attached sketch). 

 

12.   BC#21 Contractor to supply the acoustic insulation batts and BC#24 

Contractor to install (Reference Sheet S-501.1 Detail 6). 

 

13.      All excavation spoils to be removed from site. 
 

E.         BID CATEGORY NO. 22 – Pre-Cast  

  

  Section  03 41 00 Precast Structural Concrete 

Section  03 45 00 Precast Architectural Concrete 

Section             03 45 15            Graphic Concrete 

Section  07 92 00 Joint Sealants 

 

Clarifications: 

 

1. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are to 

provide caulking for their work in accordance with the Contract Documents.  In 

general, the Contractor whose work creates the joint to be caulked (in the normal 

sequence of work) is to provide the joint sealant. 

2. Assume more than one mobilization. The sill panel and adjacent panel will be left 

out for access and installed at a later date. 
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            F.         BID CATEGORY NO. 23 – Masonry  

 

Section  01 52 60 Rubbish Container 

Section  04 20 00 Unit Masonry 

Section  07 21 00 Thermal Insulation 

Section  07 92 00 Joint Sealants 

 

Clarifications: 

 

1. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are to 

provide caulking for their work in accordance with the Contract Documents.  In 

general, the Contractor whose work creates the joint to be caulked (in the normal 

sequence of work) is to provide the joint sealant. 

 

2. Bid Category No. 23 Contractor is responsible for cavity wall insulation, Bid 

Category No. 24 Contractor is responsible for roof insulation and parapet 

sheathing, Bid Category No. 25 Contractor is responsible for all insulation 

within all stud framing. 

 

            G.        BID CATEGORY NO. 24 – Roofing  

 

Section  01 52 60 Rubbish Container 

Section  01 91 00 Roof Commissioning 

Section  06 10 53 Miscellaneous Rough Carpentry 

Section  06 16 00 Sheathing (Parapet Sheathing) 

Section  07 01 50 Preparation for New Roofing 

  Section  07 54 19 Polyvinyl-Chloride (PVC) Roofing 

  Section  07 62 00 Sheet Metal Flashing and Trim 

  Section  07 72 00 Roof Accessories 

  Section  07 92 00 Joint Sealants 

 

                         Clarifications: 

 

1. Regarding Specification Section 07 92 00 - Joint Sealants, all contractors are to 

provide caulking for their work in accordance with the Contract Documents.  In 

general, the Contractor whose work creates the joint to be caulked (in the normal 

sequence of work) is to provide the joint sealant. 

 

2. Regarding Specification Section 06 10 53 – Misc. Rough Carpentry; The Bid 

Category No. 24 Contractor is responsible for all wood blocking required for 

roof installation including MEP curbs, metal roof coping and roof hatches.  

 

3. Contractor’s Roofing Manufacturer of choice for this project must be willing 

and able to sign the RoofSMART Warranty in order to be awarded a contract 

for this project. (The RoofSMART Warranty represents MSD of Lawrence 

Township’s terms & conditions for warranty acceptance for corporation 

roofing projects). 
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4. Please note: The contractor is to submit the roofing manufacturer by name 

on their Bid Form. The Bidder will make no changes to this listed Roof 

Manufacturer after submission of Bid. 

 

5. Bid Category No. 23 Contractor is responsible for cavity wall insulation, 

Bid Category No. 24 Contractor is responsible for roof insulation and 

parapet sheathing, Bid Category No. 25 Contractor is responsible for all 

insulation within all stud framing. 

 

6.            BC#21 Contractor to supply the acoustic insulation batts and BC#24 

Contractor to install (Reference Sheet S-501.1 Detail 6). 

 

            H.         BID CATEGORY NO. 25 – Metal Studs, Drywall & Acoustical 

 

Section  01 52 60 Rubbish Container 

Section  05 40 00 Cold-Formed Metal Framing 

Section  06 10 53 Miscellaneous Rough Carpentry 

Section  06 16 00 Sheathing (Glass-Mat Gypsum Sheathing 

  Section  07 21 00 Thermal Insulation 

  Section  07 24 13.99 Direct-Applied Exterior Finish System 

  Section  07 24 19           Water-Drainage Exterior Insulation and Finish System (EIFS) 

  Section  07 27 13 Modified Bituminous Sheet Air Barriers 

  Section  07 42 47 Ultra High-Performance Concrete (UHPC) Panels 

 Section  07 92 00 Joint Sealants 

 Section  07 84 13 Penetration Firestopping 

 Section  07 84 46 Fire-Resistive Joint Systems 

 Section  09 21 16.23 Gypsum Board Shaft Wall Assemblies 

  Section  09 22 16 Non-Structural Metal Framing 

  Section  09 29 00 Gypsum Board 

Section 09 51 13 Acoustic Panel Ceilings 

Section 09 54 23 Linear Metal Ceilings 

Section 09 77 23 Fabric Wrapped Panels 

  Section  09 83 00.99 Acoustical Finishes 

 

Clarifications: 

 

1. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are to 

provide caulking for their work in accordance with the Contract Documents.  In 

general, the Contractor whose work creates the joint to be caulked (in the normal 

sequence of work) is to provide the joint sealant. 

 

2. Regarding Specification Section 06 10 53 – Misc. Rough Carpentry; The Bid 

Category No. 24 Contractor is responsible for all wood blocking required for 

roof installation including MEP curbs, metal roof coping and roof hatches.  The 

Bid Category No. 25 Contractor is responsible for wood blocking within the 

Metal Stud Walls.  The Bid Category No. 21Contractor is responsible for all 

other wood blocking required in the Contract Document including but not limited 

to temporary enclosures for winter conditions at all window and door openings. 
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3.           Bid Category No. 23 Contractor is responsible for cavity wall insulation, Bid 

Category No. 24 Contractor is responsible for roof insulation and parapet 

sheathing, Bid Category No. 25 Contractor is responsible for all insulation 

within all stud framing. 

 

4.           Include 100 carpenter man hours for use at the discretion of the Construction  

             Manager. 

 

I.          BID CATEGORY NO. 26 – Curtainwall, Storefront & Glazing 

 

Section  07 92 00 Joint Sealants 

Section  08 41 13 Aluminum-Framed Entrances and Storefronts 

Section   08 41 26 All-Glass Entrances and Storefronts 

  Section  08 44 13 Glazed Aluminum Curtain Walls 

  Section  08 80 00 Glazing 

   

                     Clarifications: 

 

1.           Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are to 

provide caulking for their work in accordance with the Contract Documents.  In 

general, the Contractor whose work creates the joint to be caulked (in the normal 

sequence of work) is to provide the joint sealant. 

 

2. Bid Category No. 26 Contractor to caulk the interior and exterior perimeter of 

all their work. 

 

J.         BID CATEGORY NO. 27 – Flooring  

 

Section  09 30 00 Tiling 

Section  09 30 01 Pool Tiling 

  Section  09 30 33 Stone Tiling 

Section  09 65 13 Resilient Base and Accessories 

  Section  09 65 19 Resilient Tile Flooring 

  Section  09 68 13 Tile Carpeting 

 

K.        BID CATEGORY NO. 28 – Painting 

 

                        Section 09 91 23.99 Interior Painting 

                        Section  09 96 00.99 High Performance Coatings 

 

  Clarifications: 

 

1.         Include 100 painter man hours for use at the discretion of the Construction 

Manager. 
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L.         BID CATEGORY NO. 29 – Aquatic Construction 

 

Section  03 30 00 Cast-In Place Concrete (As applicable to Aquatic 

Construction) 

Section  07 92 00 Joint Sealants 

  Section 13 11 56 Pool Timing and Scoreboard 

  Section 13 15 00 Aquatic Construction and Related Systems 

   

                    Clarifications: 

 

1. Regarding Specification Section 07 92 00 – Joint Sealants, all contractors are to 

provide caulking for their work in accordance with the Contract Documents.  In 

general, the Contractor whose work creates the joint to be caulked (in the normal 

sequence of work) is to provide the joint sealant. 

 

 

M.       BID CATEGORY NO. 30 – Fire Protection  

 

Section 02 41 19  Selective Demolition (As applicable) 

Section  07 84 13           Penetration Firestopping 

 Section  21 05 17 Sleeves and Sleeve Seals for Fire-Suppression Piping 

Section  21 05 18 Escutcheons for Fire-Suppression Piping 

 Section  21 05 23 General-Duty Valves for Water-Based Fire- 

                                                                       Suppression Piping  

                    Section  21 13 13 Wet-Pipe Sprinkler Systems 

 

Clarifications: 

 

1. Concrete equipment pads and housekeeping pads shown or required for 

plumbing, mechanical and electrical equipment are the responsibility of the 

contractor installing or providing the equipment.  Reference the Drawings for 

detail of pads. 

 

2. The Bid Category No. 31 Contractor will lead the coordination of overhead 

rough-in requirements with Bid Category No. 25, 30, 31 and 32. 

 

3. Regarding Specification Section 07 84 13 – Penetration Firestopping, the 

contractor whose work creates a condition requiring firestopping will be 

responsible to provide firestopping in accordance with the contract documents. 
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N.       BID CATEGORY NO. 31 – Plumbing and HVAC 

 

Section  01 51 30 Temporary Heating, Ventilation and Cooling 

Section  01 51 50 Temporary Water 

Section  02 41 19 Selective Demolition (As applicable) 

Section  07 84 13 Penetration Firestopping 

 Section  22 05 17 Sleeves and Sleeve Seals for Plumbing Piping 

  Section  22 05 18 Escutcheons for Plumbing Piping 

  Section  22 05 19 Meters and Gages for Plumbing Piping 

  Section  22 05 23.12 Ball Valves for Plumbing Piping 

  Section  22 05 23.13 Butterfly Valves for Plumbing Piping 

  Section  22 05 23.14 Check Valves for Plumbing Piping 

  Section  22 05 29 Hangers and Supports for Plumbing Piping and  

                                                          Equipment 

 Section  22 05 53 Identification for Plumbing Piping and Equipment 

 Section  22 07 19 Plumbing Piping Insulation 

  Section  22 11 16 Domestic Water Piping (Building) 

  Section  22 11 19 Domestic Water Piping Specialties 

  Section  22 13 16 Sanitary Waste, Storm, and Vent Piping (Building) 

 Section  22 13 19 Sanitary Waste Piping Specialties 

 Section  22 14 23 Storm Drainage Piping Specialties 

  Section  22 14 29 Sump  Pumps 

  Section  22 34 00 Fuel-Fired, Domestic-Water Heaters 

  Section  22 41 00 Residential Plumbing Fixtures 

  Section  22 42 13.13 Commercial Water Closets 

  Section  22 42 13.16 Commercial Urinals 

  Section  22 42 16.13 Commercial Lavatories 

  Section  22 42 16.16 Commercial Sinks 

  Section  22 42 23 Commercial Showers 

  Section  22 45 00 Emergency Plumbing Fixtures 

  Section  22 47 16 Pressure Water Coolers 

Section  23 05 00 Common Work Results for HVAC 

 Section  23 05 13 Common Motor Requirements for HVAC Equipment 

 Section  23 05 16 Expansion Fittings and Loops for HVAC Piping 

  Section  23 05 19 Meters and Gages for HVAC Piping 

  Section  23 05 23 General-Duty Valves for HVAC Piping 

 Section  23 05 29 Hangers and Supports for HVAC Piping and  

                                                                       Equipment 

                     Section  23 05 48 Vibration and Seismic Controls for HVAC Piping and  

                                                                       Equipment                                                                    

 Section  23 05 53 Identification for HVAC Piping and Equipment 

 Section  23 05 93 Testing, Adjusting, and Balancing for HVAC 

 Section  23 07 13 Duct Insulation 

 Section  23 07 16 HVAC Equipment Insulation 

  Section  23 07 19 HVAC Piping Insulation 

  Section  23 09 00.99 Instrumentation and Control for HVAC 

 Section  23 11 23 Facility Natural-Gas Piping System ) 

 Section  23 21 13 Hydronic Piping 

  Section  23 21 16 Hydronic Piping Specialties 
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  Section  23 23 00 Refrigerant Piping 

  Section  23 31 13 Metal Ducts 

  Section  23 33 00 Air Duct Accessories 

  Section  23 34 23 HVAC Power Ventilators 

  Section  23 34 33 Air Curtains 

  Section  23 34 39 High-Volume, Low-Speed Fans 

  Section  23 37 13.99 Diffusers, Registers, and Grilles 

  Section  23 37 16.99 Fabric Air-Distribution Devices 

  Section  23 37 23 HVAC Gravity Ventilators 

  Section  23 73 13 Modular Indoor Central-Station Air Handling Units 

 Section  23 81 26 Split-System Air-Conditioners 

 Section  23 81 26.11 Hydronic Air Coils 

  Section  23 82 19 Fan Coil Units 

  Section  23 82 39.16 Propeller Unit Heaters 

  Section  23 82 39.19 Wall and Ceiling Unit Heaters 

  Section  23 84 19.98 Packaged Natatorium Dehumidification Unit With  

                                                                       Remote Condenser 

 

 

Clarifications: 

1. Concrete equipment pads and housekeeping pads shown or required for 

plumbing, mechanical and electrical equipment are the responsibility of the 

contractor installing or providing the equipment.  Reference the Drawings for 

detail of pads. 

 

2. Regarding any references to “PC” or “Plumbing Contractor” indicated on the 

Contract Documents, this work is the responsibility of the Bid Category No. 

31 Contractor. 

 

3. The Bid Category No. 31 Contractor will lead the coordination of overhead 

rough-in requirements with Bid Category No. 25, 30, 31 and 32. 

 

4. Regarding Specification Section 07 84 13 – Penetration Firestopping, the 

contractor whose work creates a condition requiring firestopping will be 

responsible to provide firestopping in accordance with the contract documents. 

 

5.          Regardless any Regarding any references to “MC” or “Mechanical Contractor”  

             indicated on the Contract Documents, this work is the responsibility of the Bid 

Category No. 31 Contractor. 

 

                              6.           MSD of Lawrence Township utilizes Chardon Labs Water Services Group for 

their water treatment. Bid Category No. 31 Contractor is to use Chardon to 

provide water treatment for the new and existing systems throughout the 

project. Bid Category No. 31 Contractor is to include monies for drains and 

fills of the system, as necessary. Contact Mike Heirbrandt at Chardon 765-

617-5193. 
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O.        BID CATEGORY NO. 32 – Electrical & Technology 

 

Section  01 51 10 Temporary Electricity, Lighting and Warning Systems  

Section  02 41 19 Selective Demolition (As applicable) 

Section  07 84 13 Penetration Firestopping 

 Section  26 05 00 Common Work Results for Electrical 

 Section  26 05 19 Low-Voltage Electrical Power Conductors and Cables 

 Section  26 05 26 Grounding and Bonding for Electrical Systems 

                    Section  26 05 29 Hangers and Supports for Electrical Systems 

 Section  26 05 33 Raceways and Boxes for Electrical Systems 

 Section  26 05 44 Sleeves and Sleeve Seals for Electrical Raceways and  

                                                                       Cabling 

  Section  26 05 53 Identification for Electrical Systems 

 Section  26 05 74.99 Short-Circuit/Coordination Study/Arc Flash Risk  

                                                                       Assessment 

 Section  26 09 23 Lighting Control Devices 

  Section  26 22 13 Low-Voltage Distribution Transformers 

  Section  26 24 16 Panelboards 

  Section  26 27 26 Wiring Devices 

  Section  26 28 13 Fuses 

  Section  26 28 16 Enclosed Switches and Circuit Breakers 

  Section  26 29 13 Enclosed Controllers 

  Section  26 51 19 Led Interior Lighting 

  Section  26 52 13 Emergency and Exit Lighting 

  Section  26 56 19 Led Exterior Lighting 

  Section  27 05 28 Pathways for Communications Systems 

  Section  27 05 36 Cable Trays for Communications Systems 

  Section  27 11 00 Communications Equipment Room Fittings 

  Section  27 16 00.99 Communications Cabling Demolition 

             Section  27 17 00.99 Telecommunications Grounding and Bonding 

  Section  28 46 21 Addressable Fire-Alarm Systems 

 

Clarifications: 

 

1. Concrete equipment pads and housekeeping pads shown or required for 

plumbing, mechanical and electrical equipment are the responsibility of the 

contractor installing or providing the equipment.  Reference the Drawings for 

detail of pads. 

 

2. Regarding any references to “EC” or “Electrical Contractor” indicated on the 

Contract Documents, this work is the responsibility of the Bid Category No. 

32 Contractor. 

 

3. The Bid Category No. 31 Contractor will lead the coordination of overhead 

rough-in requirements with Bid Category No. 25, 30, 31 and 32. 

 

4. Regarding Specification Section 07 84 13 – Penetration Firestopping, the 

contractor whose work creates a condition requiring firestopping will be 

responsible to provide firestopping in accordance with the contract documents. 
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END OF SECTION 01 12 00 
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