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SECTION 00 02 00 - NOTICE TO BIDDERS 
 
 

NOTICE TO BIDDERS 
 
Notice is hereby given that sealed bids will be received: 
 
  By: Tri-Creek School Corporation 
   19290 Cline Ave. 
   Lowell, IN  46356 
  
  For: District Wide - Tri-Creek Elementary School’s Finishes and 
   Lowell Middle School Media Center Renovation 
 
  At:     Tri-Creek School Corporation - Administration Center 
   19290 Cline Ave. 
   Lowell, IN  46356 
 
 Until: 11:00 AM CST On March 12, 2024 
 
 Bid Opening:  Bids will be publicly opened and read aloud at 11:00 AM CST, on March 

12, 2024, in the Administrative Center. 
 
All work for the complete construction of the Project will be under one or more prime contracts with 
the Owner based on bids received and on combinations awarded.  The Construction Manager will 
manage the construction of the Project. 
 
Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 
and may be examined by prospective bidders at the following locations: 
 

Office of the Construction Manager 
The Skillman Corporation 
8006 Aetna Street 
Merrillville, IN  46410 
 
 

The Skillman Plan Room 
 
www.skillmanplanroom.com 
 
 

Prime and Non-Prime Contract Bidders  must place an order on www.skillmanplanroom.com to be 
able to download documents electronically or request printed documents.  There is no cost for 
downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 
printing, shipping, and handling.  Reprographic Services are provided by:  
 
Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN  46360, Phone (219) 872-9111 
 
A Pre-Bid Conference will be held on February 21, 2024 at 3:00 PM (CST), at Lake Prairie 
Elementary School, followed by Lowell Middle School, Oak Hill Elementary and finally Three 
Creeks Elementary. Attendance by bidders is optional, but recommended, in order to clarify or 
answer questions concerning the Drawings and Project Manual for the Project. 

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 
with the Instructions to Bidders. 
 
The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 
percent (100%) of their Contract amount prior to execution of Contracts. 
 
Contractors submitting bids for the performance of any Work as specified in this building Project 
should make such Bids to Tri-Creek School Corporation.  Contractors are advised that the Contract 
as finally entered into with any successful Bidder may be entered into with either the School 
Corporation or the Building Corporation or certain portions of the Contract may be entered into by 
both the School Corporation and the Building Corporation. 
 
The Owner reserves the right to accept or reject any Bid (or combination of Bids) and to waive any 
irregularities in bidding.  All Bids may be held for a period not to exceed 60 days before awarding 
contracts. 
 
 
 Tri-Creek School Corporation 
 By: Andy Anderson, Superintendent  
 

END OF SECTION 00 02 00 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and General Provisions of the Prime Contract, including amended 
General Conditions and other Division 1 Specification Sections, apply to Work of 
this Section.  

 
1.02 SUMMARY 

 
A. The intent of this Section is to indicate the Work required by the Contractors and 

to provide information regarding the duties, responsibilities, and cooperation 
required by the Contractors, with similar requirements for the subcontractors and 
suppliers.  

 
B. Owners right to maintain current operations 
 
C. Occupancy requirements 
 
D. Work by Owner 
 
E. Permits, fees, and notices 
 
F. Labor and materials 
 
G. Verifications of existing dimensions 
 
H. Project security 
 
I. Coordination of work 
 
J. Time of commencement and completion 
 
K. Schedule of contract responsibilities 
 

1.03 WORK UNDER SEPARATE CONTRACTS  
 

A. Prime Contracts are defined to include the following contracts described in the 
Schedule of Contract Responsibilities included hereinafter; and each is recognized 
to be a major part of the project, with Work to be performed concurrently and in 
close coordination with Work of other Prime Contracts. 

 
B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 
Work, Contractors shall be responsible for their Work as specified herein and as 
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indicated on the Drawings.  Although the majority of the Drawings are "to scale," 
Contractors are directed to use indicated dimensions for determining material 
quantities and for other reasons.  No additional monies will be allowed due to 
Contractors using "scaling instruments" to determine material quantities or for 
other reasons.  

 
C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work 
required by the Specifications and Drawings for each contract area defined in the 
Schedule. 

 
D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 
of the Project. 

 
E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  
 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 
 

A. The Construction Manager shall be responsible for the maintenance of the 
Construction Schedule and management of every phase of the Work.  
1. Each Contractor shall read the Specifications and Drawings for other 

separate Contracts for fixed equipment and the like to be incorporated or 
attached or built into the Work; and familiarize himself with the 
requirements and responsibilities of other Contracts to enable the required 
coordination and supervision. 

2. Each Contractor shall also familiarize himself with other items to be 
incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 
him when the Work is at a stage to require the services of other Contractors 
and shall notify the Construction Manager in the event that such other 
Contractors do not carry out their responsibilities in connection with such 
notification. 

 
B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product 
deliveries, and their effect on the overall project progress and completion. Other 
Contractors shall cooperate in getting their Work and the Work of their 
subcontractors completed according to the schedule as prepared and maintained by 
the Construction Manager.  Each Contractor shall immediately notify the 
Construction Manager of a delay in delivery of products or the scheduled date of 
completion that may affect the total progress of construction.  

 
C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 
property lines. 
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D. Contractors required to make connections to existing utilities, especially sewerage 
where gravity flow occurs, shall verify grades and locations at points of such 
connections and shall notify the Construction Manager of circumstances which 
would adversely affect the proper flow or connection to such facilities.  

 
1.05 PRIME CONTRACTORS USE OF PREMISES 
 

A.  Use of the Site: Limit use of the premises to work in areas indicated.  Confine 
operations to areas within contract limits indicated.  Do not disturb portions of the 
site beyond the areas in which the Work is indicated. 
1. Owner Occupancy: Allow for Owner occupancy and use by the public. 
2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 
emergency vehicles at all times.  Do not use these areas for parking or 
storage of materials.  Schedule deliveries to minimize space and time 
requirements for storage of materials and equipment on site. 

 
B.  Use of the Existing Building:  Maintain the existing building in a weathertight 

condition throughout the construction period.  Repair damage caused by 
construction operations.  Take all precautions necessary to protect the building and 
its occupants during the construction period.  

 
1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 
 

A.  During the course of this Project, normal and customary functions and operations 
must be maintained.  The Contract Documents are intended to define a strict 
separation between the school activities of students and staff from the activities of 
the construction project. 

 
B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 
Project toward any students, teachers, or staff members at the school system.  
Violators shall be promptly removed from the site. 

 
C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 
communication with Owner and staff shall be through the Construction Manager. 

 
D. Contractors must expend their best effort toward protection of the health, safety, 

and welfare of occupants on the Owner’s property during the course of Work on 
this Project. 

 
1.07 OCCUPANCY REQUIREMENTS 
 

A. Full Owner Occupancy:  The Owner will occupy the site and existing building 
during the entire construction period. Cooperate with the Owner during 



 
TSC   222100.05  Multiple Contract Summary Section 01 12 00-4 

construction operations to minimize conflicts and facilitate Owner usage. Perform 
the Work so as not to interfere with the Owner’s operations.  

 
B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial 
Completion, provided such occupancy does not interfere with completion of the 
Work.  Such placing of equipment and partial occupancy shall not constitute 
acceptance of the total Work. 
1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 
Owner occupancy. 

2. The party which obtained the general building permit shall obtain a 
Certificate of Occupancy from local building officials prior to Owner 
occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall 
be fully operational.  Required inspections and tests shall have been 
successfully completed.  Upon occupancy, the Owner will operate and 
maintain mechanical and electrical systems serving occupied portions of the 
building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 
custodial service for occupied portions of the building. 

 
1.08 WORK BY OWNER 
 

A. The Owner intends to complete the following items of Work outside the provisions 
of these Contract Documents.  Contractors shall not restrict or interfere with the 
Owner's right to the Project to accomplish this Work.  
1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings. 
2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 
3. Existing school maintenance work. 
4. The purchase and supplying of certain materials as noted in the Project 

Manual. 
5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos 
report is available through the Construction Manager upon request. 

 
1.09 PERMITS, FEES, AND NOTICES 
 

A. The Construction Manager will secure the general building permit for the Owner.  
Each Contractor shall secure and pay for other permits, governmental fees, and 
licenses necessary for the proper execution and completion of his Work, which are 
applicable at the time the bids are also received.  Fees to relocate utilities on 
Owner's property shall be included in the bid of the Contractor doing the relocation. 
1. State filing fees for plan approval are the responsibility of the Owner and 

will be paid by the Owner. 
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B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 
parties for minimum interruption of service.  

 
C. Shutdowns of existing systems shall be limited to the minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown 
to Construction Manager and Owner.  

 
D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 
 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 
regulations, and orders of public authorities bearing on the performance of his 
Work.  If a Contractor observes that the Contract Documents are at variance 
therewith, he shall promptly notify the Construction Manager in writing, and 
necessary changes shall be adjusted by appropriate notification. If a Contractor 
performs Work knowing it to be contrary to such laws, ordinances, rules, and 
regulations, and without such notice to the Construction Manager, he shall assume 
full responsibility therefore and shall bear the costs attributable thereto.  

 
1.10 LABOR AND MATERIALS 

 
A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 
utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of his Work, whether temporary or permanent and 
whether or not incorporated or to be incorporated in the Work.  

 
B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 
of unfit person or persons or anyone not skilled in the task assigned to them.  

 
C. Contractors and Subcontractors shall be subject to such rules and regulations for 

the conduct of the Work as the Owner may establish.  Employees shall be 
properly and completely clothed while working.  Bare torsos, legs and feet will 
not be allowed.  Possession or consumption of alcoholic beverages or drugs, 
tobacco or other noxious behavior on the site is strictly prohibited.  Violators shall 
be promptly removed from the site.  Smoking is not permitted on school property 
or within school buildings. 

 
D. Contractors will conduct criminal background checks (extent of and/or service to 

be used will be established by the Owner) on every employee assigned to work on 
the Project and clear them through the National Sex Offender Registry prior to their 
assignment to Project. Contractors will require the same as sub-contractors.  
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E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 
from the Contractor that the employee/subcontractor employee or independent 
contractor has a satisfactory record to work on the Project. 

 
F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 

verify the work eligibility status of all newly hired employees of Contractor 
through the E-Verify Program (Program). Contractor is not required to verify the 
work eligibility status of all newly hired employees through the Program if the 
Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 
an affidavit affirming that the Contractor does not knowingly employ an 
unauthorized alien and confirming Contractor’s enrollment in the Program, unless 
the Program no longer exists, shall be filed with the Owner prior to the execution 
of this contract. This contract shall not be deemed fully executed until such 
affidavit is delivered to the Owner. 

 
Contractor and its subcontractors shall not knowingly employ or contract with an 
unauthorized alien or retain an employee or contract with a person that contractor 
or its subcontractor subsequently learns is an unauthorized alien. If Contractor 
violates this provision the Owner shall require Contractor to remedy the violation 
not later than thirty (30) days after the Owner notifies Contractor.  If Contractor 
fails to remedy the violation within the thirty (30) day period, the Owner shall 
terminate the contract for breach of contract.  If the Owner terminates the 
contract, the Contractor shall be liable to the Owner for actual damages in 
addition to any other contractual remedies. There is a rebuttable presumption that 
Contractor did not knowingly employ an unauthorized alien if Contractor verified 
the work eligibility status of the employee through the Program. 
 
Prior to performing any work, Contractor shall require each subcontractor to 
certify to Contractor that the subcontractor does not knowingly employ or 
contract with an unauthorized alien and has enrolled in the Program. Contractor 
shall maintain on file a certification from each subcontractor throughout the 
duration of this contract or project which is the subject of this contract. If 
Contractor determines that a subcontractor is in violation of this provision, 
Contractor may terminate its contract with the subcontractor for such violation. In 
Accordance with I.C. 5-16-13 Contractor must provide the E-Verify Case Number 
of every employee that works on the project. This requirement includes the 
contractor’s subs and suppliers to the fourth (4th) tier.  

 
G. The Owner is requiring that all contractors’ personnel and their onsite employees  
 and subcontractors submit to expanded history and child protection index check.  
 Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions  
 www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors  
 employees are vetted in accordance with I.C. 20-26-5-10 for expanded criminal  
 history and expanded child protection index check. Contractor is responsible for  
 the cost of enrollment and employee background check.  All contractors’ personnel  
 and employees, once cleared for work will be issued a project identification badge  
 that must be worn at all times while on site.  All contractors/subcontractors  

http://www.safehiringsolutions.com/
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 employees shall provide name, address, picture state driver’s license or picture  
 identification card and/or Safe Vendor Card to The Skillman Corporation Site  
 Manager upon request. 

 
H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 

Projects enacted by the Indiana Legislator requires, in addition to requirements 
already in effect, contractors to comply with the following: 
1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  
2. Qualification through the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4.  
a. Bids shall not be considered unless (1) the Prime Bidder and (2) 

all lower tiered subcontractors whose subcontract value is 
estimated to be $300,000 or more are qualified at the time of the 
bid in accordance with IC 4 – 13.6 – 4. 

3. Include Written Drug Testing Plan that covers all employees of the bidder 
who will perform work on the public work project and meets or exceeds 
the requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 
However, check your bidding requirements as the Owners may have 
higher limit requirements. 

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 
Sub Contracts and must provide the case verification number of all 
employees working on the project.  

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 
employees in cash. 

7. Requirement to retain payroll records for 3 years 
8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 
Compensation Insurance. 

9. Mandatory Training Requirements based upon number of employees. 
10. Failure to comply may result in debarment from public works projects for 

up to 4 years.  
 

I. All contractors down to the 4th Tier Sub Contract must maintain general liability  
  insurance in at least the following amounts: Each Occurrence Limit of $1,000,000  
  and General Aggregate Limit of $2,000,000. Other requirements and limits may  
  apply see specification section 00 50 00 Schedule of Insurance Requirements. 

 
1.11  CUTTING AND PATCHING  

 
A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject. 
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1.12 VERIFICATIONS OF EXISTING DIMENSIONS 
 
A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 
responsible for the procurement of the field information.  

 
1.13  PROJECT SECURITY 

 
A. Each Prime Contractor shall take all reasonable precautions to prevent injury, 

damage or loss to people and property in, on and adjacent to the project. This shall 
include not only their own work or property but that of other contractors and the 
Owner. 
  

B. If deemed necessary by The Construction Manager a project wide security program 
may be developed for the purpose of preventing damage or loss at the project site 
or property adjacent thereto.  Once accepted by the Owner, contractors shall 
comply. 

 
1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 
A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 
shown on the Drawings and called for in the Specifications. 

 
B. Questions concerning the phasing, or "Schedule of Contract Responsibilities" 

should be directed to the Construction Manager, who will be the interpreter and be 
responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 
prior to submitting proposals and during construction. 

 
C. The requirements of Division 1 are a part of the Work of each and every contract 

area.  The Contractor for any one contract area shall be familiar with the Work and 
requirements of all other contract areas. 

 
D. Certain Specification Sections describe Work to be performed under several 

contract areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this 
nature as required for each contract area whether or not enumerated in the Schedule 
of Contract Responsibilities. 

 
E. The following contract areas are broken down by Specifications Section 

conforming basically to the CSI format. 
 

F. The Drawings and Specifications furnished for each of the Contracts is for the 
convenience of the Contractor in preparing a proposal for this Project. However, 
each Contractor is responsible for reviewing the complete set of Drawings and 
Specifications to assure that Work required to be installed to complete his phase of 
the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 
is a definition of the work as it is to be bid on in separate contracts.  Where a specific 
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item of Work is not defined, but is normally inherent to a trade, or is included in 
the scope of the applicable technical revision, it will be the responsibility of that 
Contractor to include the Work in his proposal. 

 
G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining 

the Scope of Work to be included in his proposal.  However, omissions from this 
"Schedule of Responsibilities" do not relieve the Contractor from including in his 
proposal that Work which will be required to complete his Contract.  Each 
Contractor should read the "Schedule of Contract Responsibilities" completely to 
familiarize himself with the Work of other Contractors that may have Work in 
adjacent areas and to coordinate the interfacing problems that may occur as the 
work is assembled and constructed. 

 
H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of 
work involved or jurisdictional trade agreements, the Contractor will be responsible 
to subcontract the Work as necessary to complete the Work included in his 
Contract.  No delay in the Work will be allowed due to the failure of the Contractor 
to subcontract related work required by jurisdictional trade agreements. 

 
1.15  COORDINATION OF WORK 

 
A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 
make space allowances for the Work of other Contractors; provide necessary 
openings where indicated or implied by the Drawings and Specifications.  Each 
Contractor is responsible to protect his own Work. 

 
1.16 TIME OF COMMENCEMENT AND COMPLETION 
 

A. The Contractor shall commence work within ten (10) days after being notified in 
writing to proceed and shall complete the Work within the time limitations 
established in the Form of Agreement. 
1. It is anticipated that construction will start within (35) calendar days after 

receipt of bids. 
2. Construction shall be complete within (460) consecutive calendar days, or 

earlier, after Notice to Proceed.  
 
PART 2 - PRODUCTS (Not Used) 
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PART 3 - EXECUTION  
 
3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 
 
3.02 GENERAL REQUIREMENTS 
 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 
Section 01 32 00 Schedules and Reports 
Section 01 71 50 Final Cleaning 
Section  23 05 93 Testing, Adjusting and Balancing 
 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 
Section 01 12 00 Multiple Contract Summary 
Section 01 23 00 Alternates 
Section 01 25 00 Contract Modification Procedures 
Section  01 28 00 Schedule of Values 
Section  01 29 00 Applications for Payment 
Section 01 31 00 Project Meetings 
Section 01 32 00 Schedules and Reports 
Section 01 33 00 Submittal Procedures 
Section 01 40 00 Quality Requirements  
Section 01 50 50 Temporary Facilities and Controls 
Section 01 54 60 Environment Protection 
Section 01 54 80 Utility Protection 
Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 
Section 01 60 00 Product Requirements 
Section 01 72 50 Work Layout 
Section  01 73 10 Cutting and Patching 
Section 01 77 00 Contract Closeout 
 
All Contractors shall provide their Superintendents with radios capable of handling 
multiple channels and compatible with radios used by the Construction Manager. 
 
Autodesk Build is replacing PlanGrid.  Autodesk Build does not require users to 
purchase a license.  Contractors will be invited to the project and required to use 
this tool.  Autodesk Build will be used as the Current Set and As-Built Record 
Drawings.  Additionally, it will be used to track Issues for Safety, QA/QC, Non-
Compliance Issues, Work Completion List and Punch List.  Autodesk Build along 
with the BIM Collaboration tool will facilitate overhead coordination and clash 
detection.  Contractors shall participate and provide BIM Models of their work to 
facilitate this coordination. 
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C. PROVIDED BY DESIGNATED CONTRACTORS  
Section 01 21 00 Allowances 
Section 01 51 10 Temporary Electricity, Lighting and Warning  

Systems 
Section 01 51 60 Temporary Sanitary Facilities 
Section 01 51 80 Temporary Fire Protection 
Section 01 52 60 Rubbish Container 
Section 01 53 10 Fences (Temporary Security) 
Section 01 53 20 Tree and Plant Protection 
Section 01 56 80 Erosion Control 
Section 01 57 60 Project Signs 
Section  01 72 00 Field Engineering 

 
3.03 BID CATEGORIES 
 

A. BID CATEGORY NO. 01 - GENERAL TRADES  
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances 
Section 01 50 50 Temporary Facilities and Controls  
Section 01 51 60 Temporary Sanitary Facilities 
Section 01 51 80 Temporary Fire Protection 
Section 01 52 10 Construction Aids and Temporary Enclosures 
Section 01 52 60 Rubbish Container 
Section 01 53 10 Fences (Temporary Security) 
Section 01 53 20 Tree and Plant Protection 
Section 01 57 60 Project Signs 
Section  01 72 00 Field Engineering 

 Section  02 41 30  Minor Demolition for Remodeling (As Applicable) 
 Section  04 20 00 Unit Masonry 
 Section  05 50 00 Miscellaneous Metals 
 Section  06 10 00 Rough Carpentry (As Applicable) 
 Section  06 20 00 Finish Carpentry 
 Section  07 21 16 Batt and Blanket Insulation (As Applicable) 
 Section  07 90 00 Joint Sealants (As Applicable) 
 Section  08 11 13 Standard Steel Doors and Frames 
 Section  08 14 16 Wood Doors 
 Section  08 71 00 Door Hardware 
 Section  08 81 00 Glazing 
 Section  09 64 29 Wood Flooring 
 Section  10 11 00 Markerboards and Corkboards 
 Section  10 21 14 Solid Plastic Toilet Partitions 
 Section  10 22 26 Folding Partitions 
 Section  10 26 00 Wall Protection 
 Section  11 66 23 Athletic Equipment 
 Section  12 32 16 Plastic Laminate Casework 
 Section  12 66 00 Folding Bleachers 
 Section  21 05 00 General Fire Suppression Requirements 
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 Section  21 05 29 Supports and Anchors 
 Section  21 23 00 Wet-Pipe Sprinkler Systems 
 Section  21 23 01 Fire Protection Piping 
 Section  22 05 00 General Plumbing Requirements 
 Section  22 05 01 Plumbing Demolition for Remodeling 
 Section  23 05 00 General HVAC Requirements 
 Section   23 05 01 Mechanical Demolition for Remodeling 
 Section   23 05 23 Valves 
 Section  23 05 29 Supports and Anchors 
 Section  23 05 53 Mechanical Identification 
 Section   23 07 01 Ductwork Insulation 
 Section  23 07 02 Piping Insulation 
 Section   23 09 13 Automatic Temperature Control System 
 Section  23 09 93 Sequence of Operation 
 Section  23 11 19 Piping Specialties 
 Section  23 21 13 Hydronic Piping 
 Section  23 21 23 Hydronic Specialties 
 Section  23 31 00 Ductwork 
 Section  23 33 00 Ductwork Accessories 
 Section  23 33 53 Duct Liner 
 Section  23 37 01 Air Outlets and Inlets 
 Section   23 81 15 Air Terminal Units 

 
Clarification No. 1:  
Use of excessive noise producing equipment and demolition operations that will interrupt normal 
school instruction will not be permitted during normal school operating hours.  Contractors that 
require such equipment or that have interruptive demolition operations shall include in their bid the 
performance of such work after normal school operating hours.  Contractors requiring the use or 
installation of materials that create excessive fumes must include in their bid the performance of such 
work after normal school operating hours.  The contractor performing the work shall provide adequate 
ventilation to control fumes to allow normal school operations after the installation is completed. 
 
Clarification No. 2: 
The Bid Category No. 1 Contractor is to include in his bid, small tools, and a total of 120 man-
hours at a union laborer’s pay rate (including all fringe benefits and payroll expenses) for work to be 
performed at the direction of the Construction Manager.  At the end of the project, unused hours will 
be converted into a dollar amount per Wage Scale (including fringe benefits) and included as a deduct 
Change Order. 
 
Clarification No. 3: 
The Bid Category No. 1 is responsible for removing any dirt and mud that is tracked on public 
roadways on a daily basis.    
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Clarification No. 4: 
Regarding Specification Section 06 10 00 Rough Carpentry; the Bid Category No. 2 Contractor is 
responsible for providing all wood blocking, sheathing, or backing within and/or attached to metal 
stud wall assemblies.  The Bid Category No. 1 Contractor is responsible for providing all other 
wood blocking, sheathing, or backing required on the contract documents. 
 
Clarification No. 5: 
The Bid Category No. 1 and 5 Contractors are responsible to temporarily support all 
HVAC/Plumbing and Electrical related items in all scope of work areas when removing ceilings to 
access existing material/equipment.  Ceiling tiles are to be carefully removed, palletized, and re-
installed.   
 
Clarification No. 6: 
The Bid Category No. 1 Contractor is to include $35,000 in their bid for costs associated with the 
submittal website and document management subscription.  Any unused amount will be credited back 
to the Owner as a deductive Change Order. 
 
Clarification No. 7: 
Regarding Specification Section 02 41 30 Minor Demolition for Remodeling; the Bid Category No. 
5 Contractor is to provide all demolition, cutting and patching of Electrical related work to include, 
but not limited to, light fixtures, conduit, raceways, wiring, equipment, sound systems, technology 
etc.  The Bid Category No. 1 Contractor is responsible for all demolition associated with sitework 
and architectural demolition as indicated on the contract documents.   
 
Clarification No. 8: 
Regarding Specification Section 07 90 00 Joint Sealants; all contractors are to provide Joint Sealants 
in accordance with the Contract Documents.  In general, the Contractor whose work creates a joint 
that requires joint sealant (in the normal sequence of work) is to provide the joint sealant.  The Bid 
Category No. 3 Contractor is responsible for caulking at all hollow metal frames. 
 
Clarification No. 9: 
Regarding coordinating the installation of required penetrations, roof openings, wall openings and 
floor openings; the Contractor whose work creates the opening or penetration is responsible for 
temporarily protecting, patching, repairing, and sealing the opening or penetration.  Prior to 
commencement of work, contractors requiring roof penetrations must coordinate this work with the 
Bid Category No. 1 Contractor. 
 
Clarification No. 10: 
The Bid Category No. 1 Contractor is responsible for providing any special requirements and 
grading to provide equipment access for lifts and lulls.  All disturbed areas shall be restored to their 
original state.   
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Clarification No. 11: 
The Bid Category No. 1 Contractor is to provide 200 LF of 6” wide insulated metal stud walls with 
5/8” drywall single side, to separate work areas within the existing building. Exact locations and lineal 
footage to be identified by the Construction Manager.  Height of partitions to be extended to the 
existing decking/structure.  Provide six (6) 4’ wide hinged door openings to maintain emergency 
egress at each location.  Allow for relocation and removal of each wall section two times as necessary 
due to construction progress when directed by the Construction Manager. 
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B. BID CATEGORY NO. 02 - METAL STUDS/DRYWALL/ACOUSTICS 
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances 

  Section 05 40 00 Cold Formed Metal Framing 
  Section 06 10 00  Rough Carpentry (As Applicable) 

 Section  07 21 16 Batt and Blanket Insulation (As Applicable) 
  Section 07 90 00 Joint Sealants (As Applicable) 
  Section 09 22 13 Metal Framing and Furring 
  Section 09 29 00 Gypsum Board 
  Section 09 51 00 Acoustical Ceilings 
  Section 09 84 00 Acoustical Wall Panels 
 
            Clarification No. 1: 

Use of excessive noise producing equipment and demolition operations that will interrupt 
normal school instruction will not be permitted during normal school operating hours.  
Contractors that require such equipment or that have interruptive demolition operations shall 
include in their bid the performance of such work after normal school operating hours.  
Contractors requiring the use or installation of materials that create excessive fumes must 
include in their bid the performance of such work after normal school operating hours.  The 
contractor performing the work shall provide adequate ventilation to control fumes to allow 
normal school operations after the installation is completed. 

 
Clarification No. 2: 

 The Bid Category No. 2 Contractor is to include in his bid, 80 man-hours for replacement 
of stained or damaged ceiling tile to be performed by a skilled carpenter at the direction of 
the Construction Manager throughout the duration of the project.  At the end of the project, 
unused hours will be converted into a dollar amount and returned to the Owner as a deduct 
Change Order. 
 
Clarification No. 3: 
Regarding Specification Section 06 10 00 Rough Carpentry; the Bid Category No. 2 
Contractor is responsible for providing all wood blocking, sheathing, or backing within 
and/or attached to metal stud wall assemblies.  The Bid Category No. 1 Contractor is 
responsible for providing all other wood blocking, sheathing, or backing required on the 
contract documents. 

  
Clarification No. 4: 
Regarding Specification Section 07 90 00 Joint Sealants; all contractors are to provide Joint 
Sealants in accordance with the Contract Documents.  In general, the Contractor whose 
work creates a joint that requires joint sealant (in the normal sequence of work) is to provide 
the joint sealant.  The Bid Category No. 3 Contractor is responsible for caulking at all 
hollow metal frames. 
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 C. BID CATEGORY NO. 03 - PAINTING  
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances 
Section 07 90 00 Joint Sealants (As Applicable) 
Section 09 72 16 Fabric Wall Covering 
Section 09 91 00 Painting  

 
Clarification No. 1: 
Use of excessive noise producing equipment and demolition operations that will interrupt normal 
school instruction will not be permitted during normal school operating hours.  Contractors that 
require such equipment or that have interruptive demolition operations shall include in their bid 
the performance of such work after normal school operating hours.  Contractors requiring the use 
or installation of materials that create excessive fumes must include in their bid the performance 
of such work after normal school operating hours.  The contractor performing the work shall 
provide adequate ventilation to control fumes to allow normal school operations after the 
installation is completed. 
 
Clarification No. 2: 
Regarding Specification 07 90 00 Joint Sealants; all contractors are to provide Joint Sealants in 
accordance with the Contract Documents.  In general, the Contractor whose work creates a joint 
that requires joint sealant (in the normal sequence of work) is to provide the joint sealant.  The Bid 
Category No. 3 Contractor is responsible for caulking at all hollow metal frames. 
 
Clarification No. 3: 
The Bid Category No. 3 Contractor is to include 100 man-hours at a skilled Painter’s pay rate 
for general touch up painting performed at the direction of the Construction Manager.  At the end 
of the project, unused hours will be converted to a dollar amount and returned to the Owner through 
a deduct Change Order. 
 
Clarification No. 4: 
The Bid Category No. 3 Contractor shall provide wall skimming and patching as indicated  
on the Contract Documents prior to applying primer and final painting in classrooms and  
corridors.   
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D. BID CATEGORY NO. 04 - FLOORING  
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances 
Section 07 90 00 Joint Sealants (As Applicable) 
Section 09 31 00 Ceramic Tile 
Section 09 65 13 Resilient Flooring 
Section 09 65 68 Roll Rubber Flooring 
Section 09 68 00 Carpet 
 

Clarification No. 1: 
Use of excessive noise producing equipment and demolition operations that will interrupt normal 
school instruction will not be permitted during normal school operating hours.  Contractors that 
require such equipment or that have interruptive demolition operations shall include in their bid 
the performance of such work after normal school operating hours.  Contractors requiring the use 
or installation of materials that create excessive fumes must include in their bid the performance 
of such work after normal school operating hours.  The contractor performing the work shall 
provide adequate ventilation to control fumes to allow normal school operations after the 
installation is completed. 
 
Clarification No. 2: 
The Bid Category No. 4 Contractor shall vacuum the sub floor prior to installation of flooring 
materials.  The Bid Category No. 4 Contractor shall also skim coat and sand all existing floors 
that will receive new finishes at location of unlevel floors. 
 
Clarification No. 3: 
Regarding Specification Section 07 90 00 Joint Sealants; all contractors are to provide Joint 
Sealants in accordance with the Contract Documents.  In general, the Contractor whose work 
creates a joint that requires joint sealant (in the normal sequence of work) is to provide the joint 
sealant.  The Bid Category No. 3 Contractor is responsible for caulking at all hollow metal 
frames. 
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E. BID CATEGORY NO. 05 - ELECTRICAL/TECHNOLOGY  
General Requirements in Paragraph 3.02.B above. 
Section 01 21 00 Allowances 
Section 01 51 10 Temporary Electricity, Lighting and Warning  

Systems 
Section 02 41 30  Minor Demolition for Remodeling (As Applicable) 
Section 07 90 00 Joint Sealants (As Applicable) 
Section 10 28 40 Hand Dryers 
Section 26 05 00 Basic Electrical Requirements 
Section 26 05 01 Electrical Demolition for Remodeling 
Section 26 05 02 Equipment Wiring Systems 
Section 26 05 19 Wires and Cables - 600 Volts and Less 
Section 26 05 26 Grounding and Bonding 
Section 26 05 29 Supporting Devices 
Section 26 05 30 Conduit 
Section 26 05 34 Boxes 
Section 26 05 53 Electrical Identification 
Section 26 09 24 Room Occupancy Sensors 
Section 26 09 36 Dimmers 
Section 26 24 17 Existing Switchboards and Panelboards 
Section 26 27 26 Wiring Devices 
Section 26 51 00  LED Lighting Fixtures and Accessories 
Section 27 05 00 Communications Systems 
Section 27 05 01 Technology Systems 
Section 28 05 00 Fire Alarm System 

   
Clarification No. 1: 
Use of excessive noise producing equipment and demolition operations that will interrupt normal 
school instruction will not be permitted during normal school operating hours.  Contractors that 
require such equipment or that have interruptive demolition operations shall include in their bid 
the performance of such work after normal school operating hours.  Contractors requiring the use 
or installation of materials that create excessive fumes must include in their bid the performance 
of such work after normal school operating hours.  The contractor performing the work shall 
provide adequate ventilation to control fumes to allow normal school operations after the 
installation is completed. 
 
Clarification No. 2: 
The Bid Category No. 5 Contractor shall include all work (temporary or permanent) associated 
with maintaining the existing or providing new Storm, Water, Sanitary, Heating, Ventilation, 
Cooling, Fire Protection, Gas, Life Safety Systems, Fire Alarm, Sound Systems, Technology and 
Electrical Services throughout the duration of the project. The Bid Category No. 1 Contractor 
shall provide all provisions to keep the building additions watertight from adverse weather 
conditions.   
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Clarification No. 3: 
Regarding Specification Section 02 41 30 Minor Demolition for Remodeling; the Bid Category No. 
5 Contractor is to provide all demolition, cutting and patching of Electrical related work to include, 
but not limited to, light fixtures, conduit, raceways, wiring, equipment, sound systems, technology 
etc.  The Bid Category No. 1 Contractor is responsible for all demolition associated with sitework 
and architectural demolition as indicated on the contract documents.   
 
Clarification No. 4: 
Regarding coordinating the installation of required penetrations, roof openings, wall openings and 
floor openings; the Contractor whose work creates the opening or penetration is responsible for 
temporarily protecting, patching, repairing, and sealing the opening or penetration.  Prior to 
commencement of work, contractors requiring roof penetrations must coordinate this work with 
the Bid Category No. 1 Contractor. 
    
Clarification No. 5: 
The Bid Category No. 1 and 5 Contractors are responsible to temporarily support all 
HVAC/Plumbing and Electrical related items in all scope of work areas when removing ceilings 
to access existing material/equipment.  Ceiling tiles are to be carefully removed, palletized, and 
re-installed.   
 
Clarification No. 6: 
Regarding Specification Section 07 90 00 Joint Sealants; all contractors are to provide Joint 
Sealants in accordance with the Contract Documents.  In general, the Contractor whose work 
creates a joint that requires joint sealant (in the normal sequence of work) is to provide the joint 
sealant.  The Bid Category No. 3 Contractor is responsible for caulking at all hollow metal 
frames. 
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