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SECTION 00 02 00 - NOTICE TO BIDDERS

NOTICE TO BIDDERS

Notice is hereby given that sealed bids will be received:

By: Crown Point Community School Corporation
1050 South Main Street
Crown Point, IN  46307

For: Colonel John Wheeler Middle School Interior Improvements and Related Work
401 W. Joliet Street
Crown Point, IN  46307

At: Crown Point Community School Corporation – Administration Center – Board Room 
1050 South Main Street
Crown Point, IN 46307

Until: 1:00 PM (CST), on March 13, 2024

Bid Opening: Bids will be publicly opened and read aloud at 1:00 PM (CST), on March 
13, 2024, in the Administration Center – Board Room.

All work for the complete construction of the Project will be under one or more prime contracts with the 
Owner based on bids received and on combinations awarded.  The Construction Manager will manage the 
construction of the Project.

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 
and may be examined by prospective bidders at the following locations:

The Skillman Corporation
8006 Aetna Street
Merrillville, IN  46410

The Skillman Plan Room
www.skillmanplanroom.com

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be 
able to download documents electronically or request printed documents.  There is no cost for 
downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 
printing, shipping, and handling.  Reprographic Services are provided by: 

Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN  46360, Phone (219) 872-9111

A Pre-Bid Conference will be held on February 29, 2024, at 3:15 PM (CST), at Colonel John 
Wheeler Middle School (Meet at entrance 2N) located at 401 W. Joliet Street, Crown Point, IN 
46307.  Attendance by bidders is optional, but recommended, to clarify or answer questions 
concerning the Drawings and Project Manual for the Project.

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 
with the Instructions to Bidders.

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 
percent (100%) of their Contract amount prior to execution of Contracts.

Contractors submitting bids for the performance of any Work as specified in this building Project 
should make such Bids to Crown Point Community School Corporation.  Contractors are advised 
that the Contract as finally entered into with any successful Bidder may be entered into with either the 
School Corporation or the Building Corporation or certain portions of the Contract may be entered into 
by both the School Corporation and the Building Corporation.

The Owner reserves the right to accept or reject any Bid (and to waive any irregularities in bidding.  
All Bids may be held for a period not to exceed 60 days before awarding contracts.

Crown Point Community School Corporation

By: Dr. Todd Terrill, Superintendent 

END OF SECTION 00 02 00
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and General Provisions of the Prime Contract, including amended General 
Conditions and other Division 1 Specification Sections, apply to the Work of this 
Section. 

1.02 SUMMARY

A. The intent of this Section is to indicate the Work required by the Contractors and to 
provide information regarding the duties, responsibilities, and cooperation required 
by the Contractors, with similar requirements for the subcontractors and suppliers. 

B. Owners right to maintain current operations

C. Occupancy requirements

D. Work by Owner

E. Permits, fees, and notices

F. Labor and materials

G. Verifications of existing dimensions

H. Project security

I. Coordination of work

J. Time of commencement and completion

K. Schedule of contract responsibilities

1.03 WORK UNDER SEPARATE CONTRACTS 

A. Prime Contracts are defined to include the following contracts described in the 
Schedule of Contract Responsibilities included hereinafter; and each is recognized to 
be a major part of the project, with Work to be performed concurrently and in close 
coordination with Work of other Prime Contracts.

B. The "Contract Documents," as defined in the General Conditions, include "the 
Drawings."  Although Drawings are grouped and identified by classification of the 
Work, Contractors shall be responsible for their Work as specified herein and as 
indicated on the Drawings.  Although the majority of the Drawings are "to scale," 
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Contractors are directed to use indicated dimensions for determining material 
quantities and for other reasons.  No additional monies will be allowed due to 
Contractors using "scaling instruments" to determine material quantities or for other 
reasons. 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 
Responsibilities" (see Part 3 – Execution).  Contractors shall include Work required 
by the Specifications and Drawings for each contract area defined in the Schedule.

D. Work for the complete construction of the Project will be under multiple prime 
contracts with the Owner.  The Construction Manager will manage the construction 
of the Project.

E. Each Contractor shall be responsible for demolition and disposal of existing items 
relative to his Contract. 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM

A. The Construction Manager shall be responsible for the maintenance of the 
Construction Schedule and management of every phase of the Work. 
1. Each Contractor shall read the Specifications and Drawings for other separate 

Contracts for fixed equipment and the like to be incorporated or attached or 
built into the Work; and familiarize himself with the requirements and 
responsibilities of other Contracts to enable the required coordination and 
supervision.

2. Each Contractor shall also familiarize himself with other items to be 
incorporated into the Work including equipment and Work by the Owner.

3. Each Contractor shall cooperate with the Construction Manager in notifying 
him when the Work is at a stage to require the services of other Contractors 
and shall notify the Construction Manager in the event that such other 
Contractors do not carry out their responsibilities in connection with such 
notification.

B. Contractors shall cooperate with and assist the Construction Manager in the 
preparation of construction progress and procedures, schedule of product deliveries, 
and their effect on the overall project progress and completion. Other Contractors 
shall cooperate in getting their Work and the Work of their subcontractors completed 
according to the schedule as prepared and maintained by the Construction Manager.  
Each Contractor shall immediately notify the Construction Manager of a delay in 
delivery of products or the scheduled date of completion that may affect the total 
progress of construction. 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 
or separately, giving the general topographical lines existing at the site and the 
property lines.

D. Contractors required to make connections to existing utilities, especially sewerage 
where gravity flow occurs, shall verify grades and locations at points of such 
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connections and shall notify the Construction Manager of circumstances which 
would adversely affect the proper flow or connection to such facilities. 

1.05 PRIME CONTRACTORS USE OF PREMISES

A. Use of the Site: Limit use of the premises to work in areas indicated.  Confine 
operations to areas within contract limits indicated.  Do not disturb portions of the 
site beyond the areas in which the Work is indicated.
1. Owner Occupancy: Allow for Owner occupancy and use by the public.
2. Driveways and Entrances: Keep driveways and entrances serving the 

premises clear and available to the Owner, the Owner’s employees, and 
emergency vehicles at all times.  Do not use these areas for parking or storage 
of materials.  Schedule deliveries to minimize space and time requirements 
for storage of materials and equipment on site.

B. Use of the Existing Building:  Maintain the existing building in a weathertight 
condition throughout the construction period.  Repair damage caused by construction 
operations.  Take all precautions necessary to protect the building and its occupants 
during the construction period. 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS

A. During the course of this Project, normal and customary functions and operations 
must be maintained.  The Contract Documents are intended to define a strict 
separation between the school activities of students and staff from the activities of 
the construction project.

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 
audible actions initiated or responded to by any employees of Contractors on this 
Project toward any students, teachers, or staff members at the school system.  
Violators shall be promptly removed from the site.

C. The Owner intends to instruct students, teachers, and staff to refrain from 
communications with Contractor’s personnel working on this Project.  All 
communication with Owner and staff shall be through the Construction Manager.

D. Contractors must expend their best effort toward protection of the health, safety, and 
welfare of occupants on the Owner’s property during the course of Work on this 
Project.

1.07 OCCUPANCY REQUIREMENTS

A. Full Owner Occupancy:  The Owner will occupy the site and existing building during 
the entire construction period. Cooperate with the Owner during construction 
operations to minimize conflicts and facilitate Owner usage. Perform the Work so as 
not to interfere with the Owner’s operations. 
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B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 
install equipment in completed areas of the building prior to Substantial Completion, 
provided such occupancy does not interfere with completion of the Work.  Such 
placing of equipment and partial occupancy shall not constitute acceptance of the 
total Work.
1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 
Owner occupancy.

2. The party which obtained the general building permit shall obtain a Certificate 
of Occupancy from local building officials prior to Owner occupancy.

3. Prior to partial Owner occupancy, mechanical and electrical systems shall be 
fully operational.  Required inspections and tests shall have been successfully 
completed.  Upon occupancy, the Owner will operate and maintain 
mechanical and electrical systems serving occupied portions of the building.

4. Upon occupancy, the Owner will assume responsibility for maintenance and 
custodial service for occupied portions of the building.

1.08 WORK BY OWNER

A. The Owner intends to complete the following items of Work outside the provisions 
of these Contract Documents.  Contractors shall not restrict or interfere with the 
Owner's right to the Project to accomplish this Work. 
1. Equipment and furniture except as scheduled and specified under Divisions 

11 and 12 and shown on the Drawings.
2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents.
3. Existing school maintenance work.
4. The purchase and supply of certain materials as noted in the Project Manual.
5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos report 
is available through the Construction Manager upon request.

1.09 PERMITS, FEES, AND NOTICES

A. The Construction Manager will secure the general building permit for the Owner.  
Each Contractor shall secure and pay for other permits, governmental fees, and 
licenses necessary for the proper execution and completion of his Work, which are 
applicable at the time the bids are also received.  Fees to relocate utilities on Owner's 
property shall be included in the bid of the Contractor doing the relocation.
1. State filing fees for plan approval are the responsibility of the Owner and will 

be paid by the Owner.

B. Utility Tie-Ins:  Shall be arranged with local utility company and other involved 
parties for minimum interruption of service. 
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C. Shutdowns of existing systems shall be limited to the minimum time required and 
scheduled with other involved parties.  Provide 2 days written notice of shutdown to 
Construction Manager and Owner. 

D. Inspections of installed work shall be performed by the governing authority as 
arranged for by the Contractor.  Work shall not be covered until approved.

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 
regulations, and orders of public authorities bearing on the performance of his Work.  
If a Contractor observes that the Contract Documents are at variance therewith, he 
shall promptly notify the Construction Manager in writing, and necessary changes 
shall be adjusted by appropriate notification. If a Contractor performs Work knowing 
it to be contrary to such laws, ordinances, rules, and regulations, and without such 
notice to the Construction Manager, he shall assume full responsibility therefore and 
shall bear the costs attributable thereto. 

1.10 LABOR AND MATERIALS

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, 
utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of his Work, whether temporary or permanent and whether 
or not incorporated or to be incorporated in the Work. 

B. Each Contractor shall enforce strict discipline and good order among his employees 
or other persons carrying out Work of his Contract and shall not permit employment 
of unfit person or persons or anyone not skilled in the task assigned to them. 

C. Contractors and Subcontractors shall be subject to such rules and regulations for the 
conduct of the Work as the Owner may establish.  Employees shall be properly and 
completely clothed while working.  Bare torsos, legs and feet will not be allowed.  
Possession or consumption of alcoholic beverages or drugs, tobacco or other 
noxious behavior on the site is strictly prohibited.  Violators shall be promptly 
removed from the site.  Smoking is not permitted on school property or within 
school buildings.

D. Contractors will conduct criminal background checks (extent of and/or service to be 
used will be established by the Owner) on every employee assigned to work on the 
Project and clear them through the National Sex Offender Registry prior to their 
assignment to Project. Contractors will require the same of sub-contractors.

E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 
from the Contractor that the employee/subcontractor employee or independent 
contractor has a satisfactory record to work on the Project.

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and 
 verify the work eligibility status of all newly hired employees of Contractor   
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 through the E-Verify Program (Program). Contractor is not required to verify the  
 work eligibility status of all newly hired employees through the Program if the  
 Program no longer exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute 
 an affidavit affirming that the Contractor does not knowingly employ an  
 unauthorized alien and confirming Contractor’s enrollment in the Program, unless 
 the Program no longer exists, shall be filed with the Owner prior to the execution 
 of this contract. This contract shall not be deemed fully executed until such 
 affidavit is delivered to the Owner.

Contractor and its subcontractors shall not knowingly employ or contract with an 
unauthorized alien or retain an employee or contract with a person that contractor or 
its subcontractor subsequently learns is an unauthorized alien. If Contractor violates 
this provision the Owner shall require Contractor to remedy the violation not later 
than thirty (30) days after the Owner notifies Contractor.  If Contractor fails to 
remedy the violation within the thirty (30) day period, the Owner shall terminate the 
contract for breach of contract.  If the Owner terminates the contract, the Contractor 
shall be liable to the Owner for actual damages in addition to any other contractual 
remedies. There is a rebuttable presumption that Contractor did not knowingly 
employ an unauthorized alien if Contractor verified the work eligibility status of the 
employee through the Program.

Prior to performing any work, Contractor shall require each subcontractor to certify 
to Contractor that the subcontractor does not knowingly employ or contract with an 
unauthorized alien and has enrolled in the Program. Contractor shall maintain on 
file a certification from each subcontractor throughout the duration of this contract 
or project which is the subject of this contract. If Contractor determines that a 
subcontractor is in violation of this provision, Contractor may terminate its contract 
with the subcontractor for such violation. In Accordance with I.C. 5-16-13 
Contractor must provide the E-Verify Case Number of every employee that works 
on the project. This requirement includes the contractor’s subs and suppliers to the 
fourth (4th) tier.

G. The Owner is requiring that all contractors’ personnel and their onsite employees 
and subcontractors submit to expanded history and child protection index check. 
Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions 
www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors 
employees are vetted in accordance with I.C. 20-26-5-10 for expanded criminal 
history and expanded child protection index check. Contractor is responsible for 
the cost of enrollment and employee background check.  All contractors’ personnel 
and employees, once cleared for work will be issued a project identification badge 
that must be worn at all times while on site.  All contractors/subcontractors 
employees shall provide name, address, picture state driver’s license or picture 
identification card and/or Safe Vendor Card to The Skillman Corporation Site 
Manager upon request.

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 
Projects enacted by the Indiana Legislator requires, in addition to requirements 

http://www.safehiringsolutions.com/
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already in effect, contractors to comply with the following:
1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract. 
2. Qualification through the Department of Administration or INDOT 

requirement in accordance with IC 4-13.6-4. 
a. Bids shall not be considered unless (1) the Prime Bidder and (2) all 

lower tiered subcontractors whose subcontract value is estimated to 
be $300,000 or more are qualified at the time of the bid in 
accordance with IC 4 – 13.6 – 4.

3. Include Written Drug Testing Plan that covers all employees of the bidder 
who will perform work on the public work project and meets or exceeds the 
requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid.

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 
However, check your bidding requirements as the Owners may have higher 
limit requirements.

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 
Sub Contracts and must provide the case verification number of all 
employees working on the project. 

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 
employees in cash.

7. Requirement to retain payroll records for 3 years
8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 
Compensation Insurance.

9. Mandatory Training Requirements based upon number of employees.
10. Failure to comply may result in debarment from public works projects for 

up to 4 years.

I. All contractors down to the 4th Tier Sub Contract must maintain general liability 
insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 
and General Aggregate Limit of $2,000,000. Other requirements and limits may 
apply see specification section 00 50 00 Schedule of Insurance Requirements.

1.11 CUTTING AND PATCHING 

A. Refer to Section 01 73 10 – Cutting and Patching, for provisions on this subject.

1.12 VERIFICATIONS OF EXISTING DIMENSIONS

A. When verification of existing dimensions is required, the Contractor requiring said 
verification for the construction or fabrication of his material shall be the Contractor 
responsible for the procurement of the field information. 
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1.13 PROJECT SECURITY

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, damage 
or loss to people and property in, on and adjacent to the project. This shall include 
not only their own work or property but that of other contractors and the Owner.
 

B. If deemed necessary by The Construction Manager a project wide security program 
may be developed for the purpose of preventing damage or loss at the project site or 
property adjacent thereto.  Once accepted by the Owner, contractors shall comply.

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE

A. Contractors shall submit their proposals based on the work included under each 
contract area as listed herein.  Include Work necessary for a complete project, as 
shown on the Drawings and called for in the Specifications.

B. Questions concerning the phasing, or "Schedule of Contract Responsibilities" should 
be directed to the Construction Manager, who will be the interpreter and be 
responsible for this Schedule of Contract Responsibilities and Contract Breakdown, 
prior to submitting proposals and during construction.

C. The requirements of Division 1 are a part of the Work of each and every contract 
area.  The Contractor for any one contract area shall be familiar with the Work and 
requirements of all other contract areas.

D. Certain Specification Sections describe Work to be performed under several contract 
areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this nature as 
required for each contract area whether or not enumerated in the Schedule of Contract 
Responsibilities.

E. The following contract areas are broken down by Specifications Section conforming 
basically to the CSI format.

F. The Drawings and Specifications furnished for each of the Contracts is for the 
convenience of the Contractor in preparing a proposal for this Project. However, each 
Contractor is responsible for reviewing the complete set of Drawings and 
Specifications to assure that Work required to be installed to complete his phase of 
the Work is included in his proposal.  This "Schedule of Contract Responsibilities" 
is a definition of the work as it is to be bid on in separate contracts.  Where a specific 
item of Work is not defined, but is normally inherent to a trade, or is included in the 
scope of the applicable technical revision, it will be the responsibility of that 
Contractor to include the Work in his proposal.

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining the 
Scope of Work to be included in his proposal.  However, omissions from this 
"Schedule of Responsibilities" do not relieve the Contractor from including in his 
proposal that Work which will be required to complete his Contract.  Each Contractor 
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should read the "Schedule of Contract Responsibilities" completely to familiarize 
himself with the Work of other Contractors that may have Work in adjacent areas and 
to coordinate the interfacing problems that may occur as the work is assembled and 
constructed.

H. Where specific Work is to be completed under a particular phase of the Project and 
the Work is wholly or partially completed by other trades because of the type of work 
involved or jurisdictional trade agreements, the Contractor will be responsible to 
subcontract the Work as necessary to complete the Work included in his Contract.  
No delay in the Work will be allowed due to the failure of the Contractor to 
subcontract related work required by jurisdictional trade agreements.

1.15 COORDINATION OF WORK

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 
and other Contractors and requirements of the school system.  The Contractor must 
make space allowances for the Work of other Contractors; provide necessary 
openings where indicated or implied by the Drawings and Specifications.  Each 
Contractor is responsible to protect his own Work.

1.16 TIME OF COMMENCEMENT AND COMPLETION

A. The Contractor shall commence work within ten (10) days after being notified in 
writing to proceed and shall complete the Work within the time limitations 
established in the Form of Agreement.
1. It is anticipated that construction will start within 82 calendar days after 

receipt of bids.
2. Construction shall be complete within 136 consecutive calendar days, or 

earlier, after Notice to Proceed. 

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES

3.02 GENERAL REQUIREMENTS

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER
Section 01 32 00 Schedules and Reports
Section 01 71 50 Final Cleaning

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE
Section 01 12 00 Multiple Contract Summary
Section 01 21 00 Allowances
Section 01 23 00 Alternates
Section 01 25 00 Contract Modification Procedures
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Section 01 28 00 Schedule of Values
Section 01 29 00 Applications for Payment
Section 01 31 00 Project Meetings
Section 01 32 00 Schedules and Reports
Section 01 33 00 Submittal Procedures
Section 01 40 00 Quality Requirements 
Section 01 45 10 Testing Laboratory Services (Paragraph 1.05)
Section 01 50 50 Temporary Facilities and Controls
Section 01 56 90 Housekeeping & Safety
Section 01 60 00 Product Requirements
Section 01 72 50 Work Layout
Section 01 73 10 Cutting and Patching
Section 01 77 00 Contract Closeout

Clarification No. 1:
All contractors shall subscribe to PlanGrid for use on this project. The number of 
users is up to the contractor, however, at a minimum your site personnel will be 
required to use this product to facilitate communication. PlanGrid will be used for 
the current construction documentation to include current set, addenda, ASI, As Built 
Conditions, QA/QC, and Punch List. Visit the www.PlanGrid.com to determine 
subscription pricing. It is recommended that you have an office administrator to assist 
your field personnel. PlanGrid is a tool for the construction phase and will not be 
used for bidding. Visit www.skillmanplanroom.com for bid documents.

Clarification No. 2:
All Contractors shall provide their Superintendents with radios capable of handling 
multiple channels and compatible with radios used by the Construction Manager.

Clarification No. 3:
Use of excessive noise producing equipment and demolition operations that will 
interrupt normal school instruction will not be permitted during normal school operating 
hours.  Contractors that require such equipment or that have interruptive demolition 
operations shall include in their bid the performance of such work after normal school 
operating hours.  Contractors requiring the use or installation of materials that create 
excessive fumes must include in their bid the performance of such work after normal 
school operating hours.  The contractor performing the work shall provide adequate 
ventilation to control fumes to allow normal school operations after the installation is 
completed.

C. PROVIDED BY DESIGNATED CONTRACTORS 
Section 01 51 60 Temporary Sanitary Facilities
Section 01 51 80 Temporary Fire Protection
Section 01 52 10 Construction Aids and Temporary Enclosures
Section 01 56 20 Dust Control

http://www.plangrid.com/
http://www.skillmanplanroom.com/
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3.03 BID CATEGORIES

A. BID CATEGORY NO. 1 - GENERAL TRADES
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Contract Allowances
Section 01 51 60 Temporary Sanitary Facilities
Section 01 51 80 Temporary Fire Protection
Section 01 56 20 Dust Control
Section 02 41 30 Minor Demolition for Remodeling
Section 06 10 00 Rough Carpentry 
Section 06 20 00 Finish Carpentry
Section 07 21 16 Batt and Blanket Insulation
Section 07 90 00 Joint Sealants (As Applicable)
Section 08 11 13 Standard Steel Frames
Section 08 14 16 Wood Doors
Section 08 71 00 Door Hardware 
Section 08 81 00 Glazing
Section 09 22 13 Metal Framing and Furring
Section 09 29 00 Gypsum Board
Section 09 84 00 Acoustical Wall Panels
Section 10 21 14 Solid Plastic Toilet Partitions
Section 10 28 13 Toilet Accessories

Clarification No. 1:
Regarding Specification Section 07 90 00 Joint Sealants; all contractors are to provide Joint Sealants 
in accordance with the Contract Documents.  In general, the Contractor whose work creates a joint 
that requires joint sealant (in the normal sequence of work) is to provide the joint sealant.

Clarification No. 2:
The Bid Category No. 1 Contractor is to include $20,000 in their bid for costs associated with the 
submittal website and document management subscription. Any unused amount will be credited 
back to the Owner as a deduct Change Order.

Clarification No. 3:
The Bid Category No. 1 Contractor is to include in this bid, sweeping compound and 40 man-
hours for general building cleanup (or other work) to be performed by a skilled laborer at the 
direction of the Construction Manager throughout the duration of the project.  At the end of the 
project, unused hours will be converted into a dollar amount and returned to the Owner as a deduct 
Change Order.

Clarification No. 4:
As indicated on the Guideline Schedule, some scopes of work are being performed simultaneously in 
multiple areas of the building.  Contractors must provide sufficient manpower and equipment to 
complete their respective scopes of work within the durations indicated.
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Clarification No. 5:
The Bid Category No. 1 Contractor is responsible for providing portable type toilets, "Saniprep" 
units or approved equal facilities.  Provide adequate facilities for all workmen on the Project and in 
no case less than those required by applicable federal law(s).  Provide necessary paper goods and 
soap.  Keep facilities clean and sanitary.

Clarification No. 6:
The Bid Category No. 1 Contractor is responsible for providing adequately sized rubbish containers 
for Project waste, debris, and rubbish for all contractors for the life of the Project unless otherwise 
noted. Dispose of container contents weekly or at more frequent intervals if required.  Provide four 
(4) cubic yard mobile trash cart to be used during the project.  These carts shall be emptied at the 
end of each workday. 

Clarification No. 7:
The Bid Category No. 1 Contractor is responsible for providing all toilet accessories specified in 
Spec Section 10 28 13, and any work associated with installation of accessories. 

Clarification No. 8:
The Bid Category No. 1 Contractor is responsible to remove & reinstall any items required for 
painting, including but not limited to Cover Plates, Fire Alarms, Fire Extinguishers, Tackboards, 
Tackstrips, Metal Housing, etc. 

Clarification No. 9:
The Bid Category No. 1 Contractor is responsible for demolition notes in Demo drawings. 

Clarification No. 10:
The Bid Category No. 1 Contractor is responsible for providing cleaning of all concrete floors, 
including those that will receive ceramic tile, resilient flooring, carpet, etc. Use a sanding machine 
to remove all traces of plaster, grit, foreign substances, paint, trowel marks, and other deficiencies 
on the surface of the concrete. After the sanding operation is complete, vacuum all floors to ensure 
the removal of all dust and debris. 
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B. BID CATEGORY NO. 2 - PAINTING
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Contract Allowances
Section 07 90 00 Joint Sealants (As Applicable)
Section 09 91 00 Painting

Clarification No. 1:
Regarding Specification Section 07 90 00 Joint Sealants; all contractors are to provide Joint Sealants 
in accordance with the Contract Documents.  In general, the Contractor whose work creates a joint 
that requires joint sealant (in the normal sequence of work) is to provide the joint sealant.

Clarification No. 2:
The Bid Category No. 2 Contractor is to include in his bid, 40 man-hours at a skilled painter’s rate 
for general touch-up painting to be performed at the direction of the Construction Manager 
throughout the duration of the project.  At the end of the project, unused hours will be converted into 
a dollar amount and returned to the Owner as a deduct Change Order.

Clarification No. 3:
As indicated on the Guideline Schedule, some scopes of work are being performed simultaneously in 
multiple areas of the building.  Contractors must provide sufficient manpower and equipment to 
complete their respective scopes of work within the durations indicated.

Clarification No. 4:
The Bid Category No. 2 Contractor is responsible for caulking the joint between the hollow metal 
frames and masonry walls or drywall surfaces.
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C. BID CATEGORY NO. 3 - FLOORING
General Requirements in Paragraph 3.02.B above.
Section 01 21 00 Contract Allowances
Section 07 90 00 Joint Sealants (As Applicable)
Section 09 31 00 Ceramic Tile
Section 09 65 13 Resilient Flooring 
Section 09 68 00 Carpet

Clarification No. 1:
Regarding Specification Section 07 90 00 Joint Sealants; all contractors are to provide Joint Sealants 
in accordance with the Contract Documents.  In general, the Contractor whose work creates a joint 
that requires joint sealant (in the normal sequence of work) is to provide the joint sealant.

Clarification No. 2:
As indicated on the Guideline Schedule, some scopes of work are being performed simultaneously in 
multiple areas of the building.  Contractors must provide sufficient manpower and equipment to 
complete their respective scopes of work within the durations indicated.

END OF SECTION 01 12 00


	ntb
	MCS



