

PROJECT: ZCS Athletic Field Renovations and Multiple Building Fire Alarm Improvements
900 Mulberry St.
Zionsville, IN 46077

TSC PROJECT NO.: 224042

A/E PROJECT NO.: 223143.00

OWNER: Zionsville Community Schools
900 Mulberry St.
Zionsville, IN 46077

ARCHITECT/ENGINEER: Fanning Howey

DATED: November 13, 2024

PRE-BID CONFERENCE/SITE EXAMINATION: November 20, 2024
2:00 PM (local time)
Microsoft Teams

BIDS RECEIVED: December 18, 2024
2:00 PM

BIDDERS' CONTACTS:

ARCHITECT/ENGINEER:
Fanning Howey Associates
350 E. New York St. #300
Indianapolis, IN 46204
Jennette Moline
Phone: 317-848-0966

CONSTRUCTION MANAGER:
The Skillman Corporation
3834 S. Emerson Ave., Bldg. A
Project Manager: Jacob Bower
Phone: 317-318-5795

TABLE OF CONTENTS

INTRODUCTORY INFORMATION

00 00 10 – Title Page
00 00 20 – Table of Contents

DIVISION 0 - BIDDING REQUIREMENTS, CONTRACTOR FORMS AND CONDITIONS OF THE CONTRACT

Section	00 02 00	Notice to Bidders
	00 10 00	Instructions to Bidders
	00 12 10	Substitution Request Form
	00 20 00	Information Available to Bidders
	00 26 00 00	Procurement Substitution Procedures
	00 26 00 01	Substitution Request Form
	00 30 50	Bidder Reminder List
	00 31 00	Bid Form
	00 37 00	Standard Forms
	00 41 00	Bid Bond
	00 43 50	Subcontractors and Products List
	00 50 00	Standard Form of Agreement AIA 132 Exhibit A Insurance & Bonds Schedule of Insurance Requirements
	00 61 00	Performance Bond and Payment Bond
	00 70 00	Amended General Conditions
	00 82 50	Escrow Agreement
	00 83 00	Schedule of Project Construction Wages

DIVISION 1 - GENERAL REQUIREMENTS

Section	01 12 00	Multiple Contract Summary
	01 21 00	Allowances
	01 23 00	Alternates
	01 25 00	Contract Modification Procedures
	01 28 00	Schedule of Values
	01 29 00	Application for Payment
	01 31 00	Project Meetings
	01 32 00	Schedules and Reports
	01 33 00	Submittal Procedures
	01 35 16 01	Alteration Project Procedures for Schools
	01 40 00	Quality Requirements
	01 45 10	Testing Laboratory Services
	01 50 50	Temporary Facilities and Controls
	01 51 10	Temporary Electricity, Lighting and Warning Systems

01 51 30	Temporary Heating, Ventilation and Cooling
01 51 50	Temporary Water
01 51 60	Temporary Sanitary Facilities
01 51 80	Temporary Fire Protection
01 52 10	Construction Aids and Temporary Enclosures
01 52 60	Rubbish Container
01 53 10	Fences (Temporary Security)
01 53 20	Tree and Plant Protection
01 54 60	Environment Protection
01 54 80	Utility Protection
01 55 00	Access Roads and Parking Areas
01 56 20	Dust Control
01 56 30	Water Control
01 56 80	Erosion Control
01 56 90	Housekeeping and Safety
01 57 60	Project Signs
01 59 10	Project Office
01 59 20	Offices and Sheds
01 60 00 00	Product Requirements
01 71 50	Final Cleaning
01 72 00	Field Engineering
01 72 50	Work Layout
01 73 29	Cutting and Patching
01 77 00	Contract Closeout

DIVISION 2 - EXISTING CONDITIONS

Section	02 41 19	Selective Demolition – Vol 2
---------	----------	------------------------------

DIVISION 04: MASONRY

Section	04 01 20.52	Masonry Cleaning – Vol 2
---------	-------------	--------------------------

DIVISION 07: THERMAL AND MOISTURE PROTECTION

Section	07 19 00	Water Repellants – Vol 2
	07 92 00	Joint Sealants – Vol 2

DIVISION 09: FINISHES

Section	09 96 00	High-Performance Coatings – Vol 2
---------	----------	-----------------------------------

DIVISION 10: SPECIALTIES

Section	10 81 13	Bird Control Devices – Vol 2
---------	----------	------------------------------

DIVISION 11: EQUIPMENT

Section	11 68 33	Athletic Field Equipment – Vol 2
	11 68 33	Athletic Field Equipment – Vol 3
	11 68 43	Exterior Scoreboards – Vol 2

DIVISION 12 - FURNISHINGS

Section	12 93 00	Site Furnishings and Amenities – Vol 3
---------	----------	--

DIVISION 26 - ELECTRICAL

Section	26 00 05	Electrical Demolition – Vol 2
	26 00 05	Electrical Demolition – Vol 4
	26 00 50	General Electrical Requirements – Vol 2
	26 00 50	General Electrical Requirements – Vol 4
	26 05 19	Low-Voltage Electrical Power Conductors and Cables – Vol 2
	26 05 19	Low-Voltage Electrical Power Conductors and Cables – Vol 4
	26 05 26	Grounding and Bonding for Electrical Systems – Vol 2
	26 05 26	Grounding and Bonding for Electrical Systems – Vol 4
	26 05 29	Hangers and Supports for Electrical Systems – Vol 2
	26 05 29	Hangers and Supports for Electrical Systems – Vol 4
	26 05 33	Conduit and Boxes for Electrical Systems – Vol 2
	26 05 33	Conduit and Boxes for Electrical Systems – Vol 4
	26 05 35	Surface Raceways for Electrical Systems – Vol 4
	26 05 53	Identification for Electrical Systems – Vol 4
	26 28 16	Enclosed Switches and Circuit Breakers – Vol 2

DIVISION 28 - ELECTRONIC SAFETY AND SECURITY

Section	28 31 11	Digital, Addressable Fire-Alarm System
---------	----------	--

DIVISION 31 - EARTHWORK

Section	31 10 00	Site Clearing – Vol 2
	31 10 00	Site Clearing – Vol 3
	31 20 00	Earth Moving – Vol 2
	31 20 00	Earth Moving – Vol 3
	31 25 00	Erosion Control – Vol 2

DIVISION 32: EXTERIOR IMPROVEMENTS

Section	32 13 13	Site Concrete Paving – Vol 2
	32 13 13	Site Concrete – Vol 3
	32 13 13.01	Concrete Schedule – Vol 2
	32 13 15	Unbonded Post-Tensioned Concrete Tennis Courts – Vol 3
	32 13 15.01	Contractor Qualifications – Vol 3

32 13 73	Concrete Paving Joint Sealants – Vol 2
32 18 13	Synthetic Grass Surfacing – Vol 2
32 18 13.01	Contractors Guarantee – Vol 2
32 18 26	Tennis Court Surfacing – Vol 3
32 31 13	Fences and Gates – Vol 2
32 31 13	Fences and Gates – Vol 3
32 92 00	Turf and Grasses – Vol 2
32 92 00	Turf and Grasses – Vol 3
32 93 13	Ground Coverings and Mulches – Vol 2

DIVISION 33: UTILITIES

Section	33 41 00	Storm Utility Drainage Piping – Vol 2
	33 46 00	Subdrainage – Vol 2
	33 46 00	Subdrainage – Vol 3

END OF SECTION 00 00 20