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SECTION 00 02 00 - NOTICE TO BIDDERS 

 

NOTICE TO BIDDERS 

 

Notice is hereby given that sealed bids will be received: 

 

By: Porter Township School Corporation 

   248 S 500 W 

  Valparaiso, IN  46385 

 

For: Porter Township Administration Building 

  260 S 500 W     

  Valparaiso, IN 46385 

 

At: Porter Township School Corporation Administration Building 

  248 S 500 W 

  Valparaiso, IN  46385 

 

Until: 10:00 AM (CST), on October 1, 2026 

 

 Bid Opening: Bids will be publicly opened and read aloud at 10:00 AM (CST), on October 1, 

2026 in the Administration Building Conference Room. 

 

All work for the complete construction of the Project will be under one or more prime contracts with the 

Owner based on bids received and on combinations awarded.  The Construction Manager will manage the 

construction of the Project. 

 

Construction shall be in full accordance with the Bidding Documents which are on file with the Owner 

and may be examined by prospective bidders at the following locations: 

 

Office of the Construction Manager 

The Skillman Corporation 

8006 Aetna Street 

Merrillville, IN  46410 

 

The Skillman Plan Room 

www.skillmanplanroom.com 

 

 

Prime and Non-Prime Contract Bidders must place an order on www.skillmanplanroom.com to be 

able to download documents electronically or request printed documents.  There is no cost for 

downloading the bidding documents.  Bidders desiring printed documents shall pay for the cost of 

printing, shipping and handling.  Reprographic Services are provided by:  

 

Reprographic Arts, 2824 E. Michigan Blvd., Michigan City, IN 46360, Phone (219) 872-9111 

 

A Pre-Bid Conference will be held on September 17, 2026 at 3:00 PM (CST), at Porter Township 

School Corporation Administration Building Conference Room located at 248 S 500 W 

Valparaiso, IN  46385.  Attendance by bidders is optional, but recommended, to clarify or answer 

questions concerning the Drawings and Project Manual for the Project. 

http://www.skillmanplanroom.com/
http://www.skillmanplanroom.com/
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Bid security in the amount of ten percent (10%) of the Bid must accompany each Bid in accordance 

with the Instructions to Bidders. 

 

The successful Bidders will be required to furnish Performance and Payment Bonds for one hundred 

percent (100%) of their Contract amount prior to execution of Contracts. 

 

Contractors submitting bids for the performance of any Work as specified in this building Project 

should make such Bids to Porter Township School Corporation.  Contractors are advised that the 

Contract as finally entered into with any successful Bidder may be entered into with either the School 

Corporation or the Building Corporation or certain portions of the Contract may be entered into by 

both the School Corporation and the Building Corporation. 

 

The Owner reserves the right to accept or reject any Bid (and to waive any irregularities in bidding.  

All Bids may be held for a period not to exceed 60 days before awarding contracts. 

 

 

Porter Township School Corporation 

 

By: Dr. Stacey Schmidt, Superintendent 

 

 

 

 

END OF SECTION 00 02 00 
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SECTION 01 12 00 - MULTIPLE CONTRACT SUMMARY 

 

PART 1 - GENERAL 

 

1.01 RELATED DOCUMENTS 

 

A. Drawings and General Provisions of the Prime Contract, including amended General 

Conditions and other Division 1 Specification Sections, apply to Work of this Section.  

 

1.02 SUMMARY 

 

A. The intent of this Section is to indicate the Work required by the Contractors and to 

provide information regarding the duties, responsibilities, and cooperation required by 

the Contractors, with similar requirements for the subcontractors and suppliers.  

 

B. Owners right to maintain current operations 

 

C. Occupancy requirements 

 

D. Work by Owner 

 

E. Permits, fees, and notices 

 

F. Labor and materials 

 

G. Verifications of existing dimensions 

 

H. Project security 

 

I. Coordination of work 

 

J. Time of commencement and completion 

 

K. Schedule of contract responsibilities 

 

1.03 WORK UNDER SEPARATE CONTRACTS  

 

A. Prime Contracts are defined to include the following contracts described in the 

Schedule of Contract Responsibilities included hereinafter; and each is recognized to 

be a major part of the project, with Work to be performed concurrently and in close 

coordination with Work of other Prime Contracts. 

 

B. The "Contract Documents," as defined in the General Conditions, include "the 

Drawings."  Although Drawings are grouped and identified by classification of the 

Work, Contractors shall be responsible for their Work as specified herein and as 

indicated on the Drawings.  Although the majority of the Drawings are "to scale," 

Contractors are directed to use indicated dimensions for determining material 
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quantities and for other reasons.  No additional monies will be allowed due to 

Contractors using "scaling instruments" to determine material quantities or for other 

reasons.  

 

C. Separate prime contracts will be awarded as per the "Schedule of Contract 

Responsibilities" (see Part 3 – Execution).  Contractors shall include Work required 

by the Specifications and Drawings for each contract area defined in the Schedule. 

 

D. Work for the complete construction of the Project will be under multiple prime 

contracts with the Owner.  The Construction Manager will manage the construction 

of the Project. 

 

E. Each Contractor shall be responsible for demolition and disposal of existing items 

relative to his Contract.  

 

1.04 ADMINISTRATIVE RESPONSIBILITIES OF PRIME CONTRACTORS AND CM 

 

A. The Construction Manager shall be responsible for the maintenance of the 

Construction Schedule and management of every phase of the Work.  

1. Each Contractor shall read the Specifications and Drawings for other separate 

Contracts for fixed equipment and the like to be incorporated or attached or 

built into the Work; and familiarize himself with the requirements and 

responsibilities of other Contracts to enable the required coordination and 

supervision. 

2. Each Contractor shall also familiarize himself with other items to be 

incorporated into the Work including equipment and Work by the Owner. 

3. Each Contractor shall cooperate with the Construction Manager in notifying 

him when the Work is at a stage to require the services of other Contractors 

and shall notify the Construction Manager in the event that such other 

Contractors do not carry out their responsibilities in connection with such 

notification. 

 

B. Contractors shall cooperate with and assist the Construction Manager in the 

preparation of construction progress and procedures, schedule of product deliveries, 

and their effect on the overall project progress and completion. Other Contractors shall 

cooperate in getting their Work and the Work of their subcontractors completed 

according to the schedule as prepared and maintained by the Construction Manager.  

Each Contractor shall immediately notify the Construction Manager of a delay in 

delivery of products or the scheduled date of completion that may affect the total 

progress of construction.  

 

C. The Owner will furnish the topographical survey, either as a part of these Drawings 

or separately, giving the general topographical lines existing at the site and the 

property lines. 
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D. Contractors required to make connections to existing utilities, especially sewerage 

where gravity flow occurs, shall verify grades and locations at points of such 

connections and shall notify the Construction Manager of circumstances which would 

adversely affect the proper flow or connection to such facilities.  

 

1.05 PRIME CONTRACTORS USE OF PREMISES 

 

A. Use of the Site: Limit use of the premises to work in areas indicated.  Confine 

operations to areas within contract limits indicated.  Do not disturb portions of the site 

beyond the areas in which the Work is indicated. 

1. Owner Occupancy: Allow for Owner occupancy and use by the public. 

2. Driveways and Entrances: Keep driveways and entrances serving the premises 

clear and available to the Owner, the Owner’s employees, and emergency 

vehicles at all times.  Do not use these areas for parking or storage of materials.  

Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on site. 

 

B. Use of the Existing Building: Maintain the existing building in a weathertight 

condition throughout the construction period. Repair damage caused by construction 

operations.  Take all precautions necessary to protect the building and its occupants 

during the construction period.  

 

C. The erection of signage other than what is specified in the contract documents is 

prohibited. 

 

D. The use of drones on the property is restricted without prior written permission.  

Operators must be licensed and have insurance specific to the operation of aerial 

drones. 

 

E. Photographs or other imagery of the work in progress or renderings of the project shall 

not include any personal identifiable information of the project, the property, the 

Owner, or any occupants. 

 

1.06 OWNERS RIGHT TO MAINTAIN OPERATIONS 

 

A. During the course of this Project, normal and customary functions and operations must 

be maintained.  The Contract Documents are intended to define a strict separation 

between the school activities of students and staff from the activities of the 

construction project. 

 

B. The Construction Manager, Architect, and Owner will not tolerate any visible or 

audible actions initiated or responded to by any employees of Contractors on this 

Project toward any students, teachers, or staff members at the school system.  Violators 

shall be promptly removed from the site. 
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C. The Owner intends to instruct students, teachers, and staff to refrain from 

communications with Contractor’s personnel working on this Project.  All 

communication with Owner and staff shall be through the Construction Manager. 

 

D. Contractors must expend their best effort toward protection of the health, safety, and 

welfare of occupants on the Owner’s property during the course of Work on this 

Project. 

 

 

1.07 OCCUPANCY REQUIREMENTS 

 

A. Full Owner Occupancy: The Owner will occupy the site and existing building during 

the entire construction period. Cooperate with the Owner during construction 

operations to minimize conflicts and facilitate Owner usage. Perform the Work so as 

not to interfere with the Owner’s operations.  

 

B. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 

install equipment in completed areas of the building prior to Substantial Completion, 

provided such occupancy does not interfere with completion of the Work.  Such 

placing of equipment and partial occupancy shall not constitute acceptance of the total 

Work. 

1. The Construction Manager will prepare a Certificate of Substantial 

Completion for each specific portion of the Work to be occupied prior to 

Owner occupancy. 

2. Party which obtained general building permit shall obtain a Certificate of 

Occupancy from local building officials prior to Owner occupancy. 

3. Prior to partial Owner occupancy, mechanical and electrical systems shall be 

fully operational.  Required inspections and tests shall have been successfully 

completed.  Upon occupancy, the Owner will operate and maintain mechanical 

and electrical systems serving occupied portions of the building. 

4. Upon occupancy, the Owner will assume responsibility for maintenance and 

custodial service for occupied portions of the building. 

 

1.08 WORK BY OWNER 

 

A. The Owner intends to complete the following items of Work outside the provisions of 

these Contract Documents.  Contractors shall not restrict or interfere with the Owner's 

right to the Project to accomplish this Work.  

1. Equipment and furniture except as scheduled and specified under Divisions 11 

and 12 and shown on the Drawings. 

2. Items which may be deleted from Contracts for Work as required by the 

Contract Documents. 

3. Existing school maintenance work. 

4. The purchase and supplying of certain materials as noted in the Project 

Manual. 
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5. The Owner, under separate contract, shall provide removal of identified 

asbestos containing materials from the existing structure.  The asbestos report 

is available through the Construction Manager upon request. 

 

1.09 PERMITS, FEES, AND NOTICES 

 

A. The Construction Manager will secure the general building permit for the Owner.  

Each Contractor shall secure and pay for other permits, governmental fees, and 

licenses necessary for the proper execution and completion of his Work, which are 

applicable at the time the bids are also received.  Fees to relocate utilities on Owner's 

property shall be included in the bid of the Contractor doing the relocation. 

1. State filing fees for plan approval are the responsibility of the Owner and will 

be paid by the Owner. 

 

B. Utility Tie-Ins: Shall be arranged with local utility company and other involved parties 

for minimum interruption of service.  

 

C. Shutdowns of existing systems shall be limited to minimum time required and 

scheduled with other involved parties.  Provide 2 days written notice of shutdown to 

Construction Manager and Owner.  

 

D. Inspections of installed work shall be performed by the governing authority as 

arranged for by the Contractor.  Work shall not be covered until approved. 

 

E. Each Contractor shall give notices and comply with laws, ordinances, rules, 

regulations, and orders of public authorities bearing on the performance of his Work.  

If a Contractor observes that the Contract Documents are at variance therewith, he 

shall promptly notify the Construction Manager in writing, and necessary changes 

shall be adjusted by appropriate notification. If a Contractor performs Work knowing 

it to be contrary to such laws, ordinances, rules, and regulations, and without such 

notice to the Construction Manager, he shall assume full responsibility therefore and 

shall bear the costs attributable thereto.  

 

1.10 LABOR AND MATERIALS 

 

A. Unless otherwise specifically noted, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, 

utilities, transportation, and other facilities and services necessary for the proper 

execution and completion of his Work, whether temporary or permanent and whether 

or not incorporated or to be incorporated in the Work.  

 

B. Each Contractor shall enforce strict discipline and good order among his employees 

or other persons carrying out Work of his Contract and shall not permit employment 

of unfit person or persons or anyone not skilled in the task assigned to them.  

 

C. Contractors and Subcontractors shall be subject to such rules and regulations for the 

conduct of the Work as the Owner may establish.  Employees shall be properly and 
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completely clothed while working.  Bare torsos, legs and feet will not be allowed.  

Possession or consumption of alcoholic beverages or drugs, tobacco or other noxious 

behavior on the site is strictly prohibited.  Violators shall be promptly removed from 

the site.  Smoking is not permitted on school property or within school buildings. 

 

D. Contractors will conduct criminal background checks (extent of and/or service to be 

used will be established by the Owner) on every employee assigned to work on the 

Project and clear them through the National Sex Offender Registry prior to their 

assignment to Project. Contractors will require the same of sub-contractors.  

 

E. ID Badges will be issued by The Skillman Corporation upon receipt of verification 

from the Contractor that the employee/subcontractor employee or independent 

contractor has a satisfactory record to work on the Project. 

 

F. E-Verify Compliance: Pursuant to I.C. 22-5-1.7, Contractor shall enroll in and verify 

the work eligibility status of all newly hired employees of Contractor through the E-

Verify Program (Program). Contractor is not required to verify the work eligibility 

status of all newly hired employees through the Program if the Program no longer 

exists. Also pursuant to I.C. 22-5-1.7, Contractor must execute an affidavit affirming 

that the Contractor does not knowingly employ an unauthorized alien and 

confirming Contractor’s enrollment in the Program, unless the Program no longer 

exists, shall be filed with the Owner prior to the execution of this contract. This 

contract shall not be deemed fully executed until such affidavit is delivered to the 

Owner. 

 

Contractor and its subcontractors shall not knowingly employ or contract with an 

unauthorized alien or retain an employee or contract with a person that contractor or 

its subcontractor subsequently learns is an unauthorized alien. If Contractor violates 

this provision the Owner shall require Contractor to remedy the violation not later 

than thirty (30) days after the Owner notifies Contractor.  If Contractor fails to 

remedy the violation within the thirty (30) day period, the Owner shall terminate the 

contract for breach of contract.  If Owner terminates the contract, Contractor shall be 

liable to the Owner for actual damages in addition to any other contractual remedies. 

There is a rebuttable presumption that Contractor did not knowingly employ an 

unauthorized alien if Contractor verified the work eligibility status of the employee 

through the Program. 

 

Prior to performing any work, Contractor shall require each subcontractor to certify 

to Contractor that the subcontractor does not knowingly employ or contract with an 

unauthorized alien and has enrolled in the Program. Contractor shall maintain on file 

a certification from each subcontractor throughout the duration of this contract or 

project which is the subject of this contract. If Contractor determines that a 

subcontractor is in violation of this provision, Contractor may terminate its contract 

with the subcontractor for such violation. In Accordance with I.C. 5-16-13 

Contractor must provide the E-Verify Case Number of every employee that works 

on the project. This requirement includes the contractor’s subs and suppliers to the 

fourth (4th) tier.  
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G. The Owner is requiring that all contractors’ personnel and their onsite employees and 

subcontractors submit to expanded history and child protection index check. 

Contractors shall enroll in the Safe Vendor Program through Safe Hiring Solutions 

www.safehiringsolutions.com. Enrollment in Safe Vendor will ensure contractors’ 

employees are vetted in accordance with I.C. 20-26-5-10 for expanded criminal 

history and expanded child protection index check. Contractor is responsible for the 

cost of enrollment and employee background check.  All contractors’ personnel and 

employees, once cleared for work will be issued a project identification badge that 

must be worn at all times while on site.  All contractors/subcontractors’ employees 

shall provide name, address, picture state driver’s license or picture identification card 

and/or Safe Vendor Card to The Skillman Corporation Site Manager upon request. 

 

H. Pursuant to Indiana Code 5-16-13 Requirements for Contractors on Public Works 

Projects enacted by the Indiana Legislator requires, in addition to requirements 

already in effect, contractors to comply with the following: 

1. Tier 1 –General/Prime Contractors to self-perform 15% of their total 

Contract.  

2. Qualification thru the Department of Administration or INDOT requirement 

in accordance with IC 4-13.6-4.  

a. Bids shall not be considered unless (1) the Prime Bidder and (2) all 

lower tiered subcontractors whose subcontract value is estimated to 

be $300,000 or more are qualified at the time of the bid in 

accordance with IC 4 – 13.6 – 4. 

3. Include Written Drug Testing Plan that covers all employees of the bidder 

who will perform work on the public work project and meets or exceeds the 

requirements set in IC 4-13-18-5 or IC 4-13-18-6 with Bid. 

4. Minimum Insurance Requirements $1M/occurrence $2M/aggregate. 

However, check your bidding requirements as the Owners may have higher 

limit requirements. 

5. Mandatory enrollment in E-Verify by all contractors down to the 4th Tier 

Sub Contracts and must provide the case verification number of all 

employees working on the project.  

6. Prohibits contractors down to the 4th Tier Sub Contract from paying 

employees in cash. 

7. Requirement to retain payroll records for 3 years 

8. All contractors down to the 4th Tier Sub Contract must comply with Fair 

Labor Act, Indiana’s Workers Compensation and Unemployment 

Compensation Insurance. 

9. Mandatory Training Requirements based upon number of employees. 

10. Failure to comply may result in debarment from public works projects for up 

to 4 years.  

 

http://www.safehiringsolutions.com/
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I. All contractors down to the 4th Tier Sub Contract must maintain general liability 

insurance in at least the following amounts: Each Occurrence Limit of $1,000,000 

and General Aggregate Limit of $2,000,000. Other requirements and limits may 

apply see specification section 00 50 00 Schedule of Insurance Requirements. 

 

1.11 CUTTING AND PATCHING  

 

A. Not used. 

 

1.12 VERIFICATIONS OF EXISTING DIMENSIONS 

 

A. When verification of existing dimensions is required, the Contractor requiring said 

verification for the construction or fabrication of his material shall be the Contractor 

responsible for the procurement of the field information.  

 

1.13 PROJECT SECURITY 

 

A. Each Prime Contractor shall take all reasonable precautions to prevent injury, damage 

or loss to people and property in, on and adjacent to the project. This shall include not 

only their own work or property but that of other contractors and the Owner. 

  

B. If deemed necessary by The Construction Manager a project wide security program 

may be developed for the purpose of preventing damage or loss at the project site or 

property adjacent thereto.  Once accepted by the Owner, contractors shall comply. 

 

1.14 SCHEDULE OF CONTRACT RESPONSIBILITIES - SCOPE 

 

A. Contractors shall submit their proposals based on the work included under each 

contract area as listed herein.  Include Work necessary for a complete project, as 

shown on the Drawings and called for in the Specifications. 

 

B. Questions concerning the phasing or "Schedule of Contract Responsibilities" should 

be directed to the Construction Manager, who will be the interpreter and be responsible 

for this Schedule of Contract Responsibilities and Contract Breakdown, prior to 

submitting proposals and during construction. 

 

C. The requirements of Division 1 are a part of the Work of each and every contract area.  

The Contractor for any one contract area shall be familiar with the Work and 

requirements of all other contract areas. 

 

D. Certain Specification Sections describe Work to be performed under several contract 

areas.  (Example: 06 10 00 - Rough Carpentry.)  Provide Work of this nature as 

required for each contract area whether or not enumerated in the Schedule of Contract 

Responsibilities. 

 

E. The following contract areas are broken down by Specifications Section conforming 

basically to the CSI format. 
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F. The Drawings and Specifications as furnished for each of the Contracts is for the 

convenience of the Contractor in preparing a proposal for this Project. However, each 

Contractor is responsible to review the complete set of Drawings and Specifications 

to assure that Work required to be installed to complete his phase of the Work is 

included in his proposal.  This "Schedule of Contract Responsibilities" is a definition 

of the work as it is to be bid in separate contracts.  Where a specific item of Work is 

not defined, but is normally inherent to a trade, or is included in the scope of the 

applicable technical revision, it will be the responsibility of that Contractor to include 

the Work in his proposal. 

 

G. This "Schedule of Contract Responsibilities" is to aid each Contractor in defining the 

Scope of Work to be included in his proposal.  However, omissions from this 

"Schedule of Responsibilities" do not relieve the Contractor from including in his 

proposal that Work which will be required to complete his Contract.  Each Contractor 

should read the "Schedule of Contract Responsibilities" completely to familiarize 

himself with the Work of other Contractors that may have Work in adjacent areas and 

to coordinate the interfacing problems that may occur as the work is assembled and 

constructed. 

 

H. Where specific Work is to be completed under a particular phase of the Project and 

the Work is wholly or partially completed by other trades because of the type of work 

involved or jurisdictional trade agreements, the Contractor will be responsible to 

subcontract the Work as necessary to complete the Work included in his Contract.  No 

delay in the Work will be allowed due to the failure of the Contractor to subcontract 

related work required by jurisdictional trade agreements. 

 

1.15 COORDINATION OF WORK 

 

A. Each Contractor is responsible to coordinate his Work with the Work of other trades 

and other Contractors and requirements of the school system.  The Contractor must 

make space allowances for Work of other Contractors; provide necessary openings 

where indicated or implied by the Drawings and Specifications.  Each Contractor is 

responsible to protect his own Work. 

 

1.16 TIME OF COMMENCEMENT AND COMPLETION 

 

A. The Contractor shall commence work within ten (10) days after being notified in 

writing to proceed and shall complete the Work within the time limitations established 

in the Form of Agreement. 

1. It is anticipated that construction will start within (18) calendar days after 

receipt of bids. 

2. Construction shall be complete within (294) consecutive calendar days, or 

earlier, after Notice to Proceed.  

 

PART 2 - PRODUCTS (Not Used) 

 



 

TSC  224130.03  Multiple Contract Summary Section 01 12 00-10 

PART 3 - EXECUTION  

 

3.01 SCHEDULE OF CONTRACT RESPONSIBILITIES 

 

3.02 GENERAL REQUIREMENTS 

 

A. PROVIDED BY OWNER THROUGH THE CONSTRUCTION MANAGER 

Section 01 32 00 Schedules and Reports 

Section 01 45 10 Testing Laboratory Services 

Section 01 59 10 Project Office 

Section 01 71 50 Final Cleaning 

 

B. PROVIDED BY ALL CONTRACTORS AS APPLICABLE 

Section 01 12 00 Multiple Contract Summary 

Section 01 23 00 Alternates 

Section 01 25 00 Contract Modification Procedures 

Section  01 28 00 Schedule of Values 

Section  01 29 00 Applications for Payment 

Section 01 31 00 Project Meetings 

Section 01 32 00 Schedules and Reports 

Section 01 33 00 Submittal Procedures 

Section 01 40 00 Quality Requirements  

Section 01 45 10 Testing Laboratory Services (Paragraph 1.05) 

Section 01 50 50 Temporary Facilities and Controls 

Section 01 54 60 Environment Protection 

Section 01 54 80 Utility Protection 

Section  01 56 30 Water Control 

Section 01 56 90 Housekeeping & Safety 
Section 01 59 20 Offices and Sheds 

Section 01 60 00 Product Requirements 

Section 01 72 50 Work Layout 

Section 01 77 00 Contract Closeout 

 

All Contractors shall provide their Superintendents with radios capable of handling 

multiple channels and compatible with radios used by the Construction Manager. 

 

Autodesk Build is replacing PlanGrid. Autodesk Build does not require users to 

purchase a license. Contractors will be invited to the project and required to use this 

tool. Autodesk Build will be used as the Current Set and As-Built Record 

Drawings. Additionally, it will be used to track Issues for Safety, QA/QC, Non-

Compliance Issues, Work Completion List and Punch List. 
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C. PROVIDED BY DESIGNATED CONTRACTORS  

Section 01 21 00 Allowances 

Section 01 51 10 Temporary Electricity, Lighting and Warning  

Systems 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container 

Section 01 53 10 Fences (Temporary Security) 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 80 Erosion Control 

Section 01 57 60 Project Signs 

Section 01 59 10 Project Office 

Section  01 72 00 Field Engineering 

 

3.03 BID CATEGORIES 

 

A. BID CATEGORY NO. 1 - SITEWORK/GENERAL TRADES  

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 51 50 Temporary Water 

Section 01 51 60 Temporary Sanitary Facilities 

Section 01 51 80 Temporary Fire Protection 

Section  01 52 10 Construction Aids and Temporary Enclosures 

Section 01 52 60 Rubbish Container (As Applicable) 

Section 01 53 10 Fences (Temporary Security) 

Section 01 55 00 Access Roads and Parking Areas 

Section 01 56 80 Erosion Control 

Section 01 57 60 Project Signs 

Section 01 59 10 Project Office 

Section  01 72 00 Field Engineering 

Section 02 41 00  Building Demolition 

Section 02 41 20  Removals 

Section 03 30 00 Concrete (As Applicable) 

Section 03 45 00 Architectural Precast Concrete 

Section 04 20 00 Unit Masonry 

Section 04 42 00 Cut Stone 

Section 05 12 00 Structural Steel 

Section 05 31 23 Steel Roof Deck 

Section 05 50 00 Miscellaneous Metals 

Section 05 50 10 Embedded Structural Anchor Bolts 

Section 06 10 00 Rough Carpentry (As Applicable) 

Section 06 20 00 Finish Carpentry 

Section 07 11 00 Bituminous Dampproofing 

Section 07 13 53 Elastomeric Sheet Waterproofing 
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Section  07 21 13  Board Insulation 

Section 07 21 16  Batt and Blanket Insulation (As Applicable) 

Section  07 27 31 Sheet Air and Water Resistive Barrier (As Applicable) 

Section 07 53 24 Roof Insulation and Membrane Roofing - TPO 

Section 07 62 00 Sheet Metal Flashing 

Section 07 71 20 Aluminum Fascias, Copings, Gutters, and Downspouts 

Section 07 90 00 Joint Sealants (As Applicable) 

Section 08 11 13 Standard Steel Doors and Frames 

Section 08 14 16 Wood Doors 

Section 08 41 00 Aluminum Entrances and Storefronts 

Section 08 71 00 Door Hardware 

Section 08 81 00 Glazing 

Section 09 67 21 Epoxy Flooring 

Section 10 14 00 Signage 

Section 10 73 16 Canopies 

Section 10 75 00 Flagpoles 

Section 12 25 00 Roller Shades 

Section 12 32 16 Plastic Laminate Casework 

Section 13 34 19 Metal Building Systems 

Section 31 11 00 Clearing & Grubbing 

Section 31 23 13 Subgrade Preparation 

Section 31 23 16 Excavation 

Section 31 23 23 Fill 

Section 31 23 00 Erosion & Sediment Control 

Section 31 37 00 Riprap 

Section 32 11 23 Aggregate Base Courses 

Section 32 12 16 Asphaltic Paving 

Section 32 16 13 Concrete Curbs & Gutters 

Section 32 16 23 Sidewalks 

Section 32 31 13 Chain Link Fences and Gates 

Section 32 91 19.13 Top Soil Placement and Grading 

Section 32 92 19 Seeding 

Section 32 93 43 Trees 

Section 33 01 10.58 Disinfection of Water Utility Piping Systems 

Section 33 01 12 Inspection and Testing of Water Utilities 

Section 33 05 61 Concrete Manholes 

Section 33 14 11 Water Utility Distribution Piping 

Section 33 31 13 Site Sanitary Sewerage Gravity Piping 

Section 33 42 11 Stormwater Gravity Piping 

Section 33 42 26 End Sections for Stormwater Piping 

Section 33 42 31 Stormwater Area Drains and Inlets 

 

Clarification No. 1: 

The Bid Category No. 1 Contractor is to include $8,000 in their bid for costs associated with the 

submittal website and document management subscription.  Any unused amount will be credited back 

to the Owner as a deduct Change Order. 
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Clarification No. 2: 

The Bid Category No. 1 Contractor is to include in this bid, sweeping compound and 100 man-

hours for general building and site clean-up (or other work) to be performed by a skilled laborer at 

the direction of the Construction Manager throughout the duration of the project.  At the end of the 

project, unused hours will be converted into a dollar amount and returned to the Owner as a deduct 

Change Order. 

 

Clarification No. 3: 

Private utilities will be required.  The Bid Category No. 1 Contractor is to include in their bid any 

costs associated with having a private utility company identify all utilities outside the public utility 

boundaries. 

 

Clarification No. 4: 

The Bid Category No. 1 Contractor is to provide ground thawing equipment, blanketing, and 

associated fuel during the winter months to allow pouring and protection of concrete 

footing/foundation walls as indicated on the Guideline Schedule. 

 

Clarification No. 5:   

Regarding Specification Section 07 21 16 Batt and Blanket Insulation; the Bid Category No. 2 

Contractor shall provide all batt and blanket Insulation attached to or within the metal stud wall 

systems. The Bid Category No. 1 Contractor shall provide all other batt and blanket included in this 

section.   

 

Clarification No. 6: 

The Bid Category No. 1 Contractor is responsible to prepare and submit a complete Notice of Intent 

Letter and implement the SWPPP, and all associated items within the erosion control plan.  The Bid 

Category No. 1 Contractor shall be responsible to maintain their own concrete washout area and 

remove any dirt and mud that is tracked on public roadways on a daily basis.   

 

Clarification No. 7: 

The Bid Category No. 1 Contractor is to provide snow removal at all contractor parking/staging areas, 

building access points, and drives around the building throughout the duration of the project. 

 

Clarification No. 8: 

Regarding coordinating the installation of required penetrations, roof openings, wall openings, and floor 

openings; the Contractor whose work creates the opening or penetration is responsible for temporarily 

protecting, patching, repairing, and sealing the opening or penetration.  Prior to commencement of work, 

contractors requiring roof penetrations must coordinate this work with the Bid Category No. 1 

Contractor. 

 

Clarification No. 9: 

Reference the Guideline Schedule; The Bid Category No. 1 Contractor shall provide plywood covered 

frames for window openings and hinged plywood at door openings to maintain temperatures necessary 

to perform the work and provide security.  Provide protection against adverse weather so that the building 

and materials will not be damaged, and against unauthorized entry. 
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Clarification No. 10:   

Regarding Specification Section 07 27 31 Sheet Air and Water Resistive Barrier; the Bid Category 

No. 2 Contractor shall provide all sheet air and water resistive barrier attached to or within metal 

stud wall systems. The Bid Category No. 1 Contractor shall provide all sheet air and water resistive 

barrier at all other locations.  

 

Clarification No. 11:  

Regarding Specification Section 03 30 00 Concrete; concrete equipment pads and housekeeping pads 

shown or required for plumbing, mechanical, and electrical equipment are the responsibility of the 

contractor installing or providing the equipment.  Light pole bases and transformer pad are the 

responsibility of the Bid Category 5 Contractor.  All other concrete that is not equipment pads is 

the responsibility of the Bid Category 1 Contractor. 

 

Clarification No. 12: 

Regarding Specification Section 07 90 00 Joint Sealants; all contractors are to provide Joint Sealants 

in accordance with the Contract Documents. In general, the Contractor whose work creates a joint 

that requires joint sealant (in the normal sequence of work) is to provide the joint sealant. 

 

Clarification No. 13: 

Regarding Specification Section 13 34 19 Metal Building Systems; the Bid Category 1 Contractor 

shall submit shop drawings and product data within ten (10) days after the Notice to Proceed is 

issued. 

 

Clarification No. 14: 

The Bid Category No. 1 Contractor is to provide all underground storm lines to the canopy columns.  

The Bid Category No. 4 Contractor shall run the plumbing pipe from the canopy roof gutter down 

through the canopy column and make final connections to the storm line.  The Bid Category No. 1 

Contractor and Bid Category No. 4 Contractor shall closely coordinate this work.   

 

Clarification No. 15: 

The Bid Category No. 1 Contractor is to demolish the existing ticket booth building as shown on the 

demolition plan including footings/foundation.  The Bid Category No. 5 Contractor is to disconnect 

any electrical power prior to demolition. 

 

Clarification No. 16: 

The Bid Category No. 1 Contractor is to demolish the existing weather station tower structure located 

north of the new admin building including foundation/concrete.  The Bid Category No. 5 Contractor 

is to disconnect any electrical power prior to demolition. 

 

Clarification No. 17: 

The Bid Category No. 1 Contractor is to restore to original or new condition any asphalt that was 

damaged or removed for the installation of site utilities (sanitary sewer, storm sewer, water lines). 
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Clarification No. 18: 

The Bid Category No. 1 Contractor is responsible for the scope of work outlined on the drawings 

Sheet C-110 and/or C-111 Restoration Plan excluding the trees and shrubs shown and noted on 

these sheets. 

 

Clarification No. 19: 

Regarding Specification Section 06 10 00 Rough Carpentry; the Bid Category No. 2 Contractor is 

responsible to provide all wood blocking, sheathing, or backing within and/or attached to metal stud wall 

assemblies.  The Bid Category No. 1 Contractor is responsible for all other rough carpentry. 

 

Clarification No. 20: 

The Bid Category No. 1 Contractor shall provide dewatering as required to perform the respective 

scopes of work without causing delays to the overall schedule. 

 

Clarification No. 21:  

Regarding Specification Section 08 31 13 Access Doors; Bid Category Nos. 1, 3, 4, and 5 

Contractors are responsible for coordinating access doors and frames for installation purposes with 

the Bid Category No. 2 Contractor. 
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B. BID CATEGORY NO. 2 - METAL STUDS/DRYWALL/PAINTING 

General Requirements in Paragraph 3.02.B above.  

Section 01 21 00 Allowances 

Section 01 52 60 Rubbish Container (As Applicable) 

Section 05 40 00 Cold Formed Metal Framing 

Section 06 10 00 Rough Carpentry (As Applicable) 

Section 07 21 16  Batt and Blanket Insulation (As Applicable) 

Section 07 21 19 Foamed-In-Place Insulation 

Section  07 27 31 Sheet Air and Water Resistive Barrier (As Applicable) 

Section 07 42 64 Aluminum Panel Soffit  

Section  07 46 00 Siding - Engineered Wood 

Section 07 90 00 Joint Sealants (As Applicable) 

Section 08 31 13 Access Doors 

Section 09 22 13 Metal Framing and Furring 

Section 09 29 00 Gypsum Board 

Section 09 50 00 Wood Wall Panel and Ceiling System 

Section 09 51 00 Acoustical Ceilings 

Section 09 72 16  Fabric Wall Covering 

Section 09 91 00 Painting 

Section 10 11 00 Markerboards and Corkboards 

Section 10 26 00 Wall Protection 

Section 10 28 13 Toilet Accessories 

Section 10 44 00 Fire Extinguishers and Cabinets 

 

Clarification No. 1: 

The Bid Category No. 2 Contractor is to include 120 man-hours at a skilled Painter’s pay rate for 

general touch up painting performed at the direction of the Construction Manager.  At the end of the 

project, unused hours will be converted to a dollar amount and returned to the Owner through a deduct 

Change Order. 

 

Clarification No. 2: 

The Bid Category No. 2 Contractor is to include in his bid, 120 man-hours for replacement of 

stained or damaged ceiling tile to be performed by a skilled carpenter at the direction of the 

Construction Manager throughout the duration of the project.  At the end of the project, unused hours 

will be converted into a dollar amount and returned to the Owner as a deduct Change Order. 

 

Clarification No. 3: 

Regarding Specification Section 07 90 00 Joint Sealants; all contractors are to provide Joint Sealants 

in accordance with the Contract Documents.  In general, the Contractor whose work creates a joint 

that requires joint sealant (in the normal sequence of work) is to provide the joint sealant. 

 

Clarification No. 4:  

Regarding Specification Section 08 31 13 Access Doors; Bid Category Nos. 1, 3, 4, and 5 

Contractors are responsible for coordinating access doors and frames for installation purposes with 

the Bid Category No. 2 Contractor. 
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Clarification No. 5: 

Regarding Specification Section 06 10 00 Rough Carpentry; the Bid Category No. 2 Contractor is 

responsible to provide all wood blocking, sheathing, or backing within and/or attached to metal stud wall 

assemblies.  The Bid Category No. 1 Contractor is responsible for all other rough carpentry. 

 

Clarification No. 6:   

Regarding Specification Section 07 21 16 Batt and Blanket Insulation, the Bid Category No. 2 

Contractor shall provide all batt and blanket Insulation attached to or within the metal stud wall 

systems. The Bid Category No. 1 Contractor shall provide all other batt and blanket included in this 

section.   
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C. BID CATEGORY NO. 3 - FLOORING/HARD TILE 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 07 90 00 Joint Sealants (As Applicable) 

Section 09 31 00  Ceramic Tile  

Section 09 65 13 Resilient Flooring 

Section 09 68 00 Carpet 

 

Clarification No. 1: 

Regarding Specification Section 07 90 00 Joint Sealants; all contractors are to provide Joint Sealants 

in accordance with the Contract Documents.  In general, the Contractor whose work creates a joint 

that requires joint sealant (in the normal sequence of work) is to provide the joint sealant. 

 

Clarification No. 2: 

The Bid Category No. 3 Contractor shall vacuum the sub floor prior to installation of flooring 

materials. 

 

Clarification No. 3: 

The Bid Category No. 3 Contractor shall provide a 24"x 200' plastic carpet protection roll and 

38"x100' roll of ram board to cover finished flooring in areas as directed by the site manager. 

 

Clarification No. 4:  

Regarding Specification Section 08 31 13 Access Doors; Bid Category Nos. 1, 3, 4, and 5 

Contractors are responsible for coordinating access doors and frames for installation purposes with 

the Bid Category No. 2 Contractor. 
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D. BID CATEGORY NO. 4 - PLUMBING/HVAC 

General Requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 51 30 Temporary Heating, Ventilation and Cooling 

Section 03 30 00 Concrete (As Applicable) 

Section 07 90 00 Joint Sealants (As Applicable) 

Section 22 05 00 Plumbing General Conditions 

Section 22 07 00 Plumbing Insulation 

Section 22 11 00 Domestic Water Distribution 

Section 22 13 00 Sanitary Distribution 

Section 22 14 00 Storm Drainage Distribution 

Section 22 31 00 Domestic Water Softener 

Section 22 34 00 Domestic Water Heater 

Section 22 42 00 Plumbing Fixtures 

  Section 23 05 00 Mechanical Materials and Methods 

  Section 23 05 53 Identification for HVAC Piping and Equipment 

  Section 23 05 93 Testing, Adjusting and Balancing 

  Section 23 07 00 Mechanical Insulation 

  Section 23 09 23 Temperature Controls 

  Section 23 11 23 Natural Gas System Piping 

  Section 23 23 00 Refrigerant Piping and Accessories 

  Section 23 34 00 Exhaust Fans and Accessories 

  Section 23 36 00 Air Terminal Units 

  Section 23 74 14 RT HVAC Units 

  Section 23 81 23 Computer Room Cooling Units 

  Section 23 82 39 Electric Space Heating Equipment 

  Section 23 88 00 Ductwork and Accessories 

 

Clarification No. 1:  

Regarding Specification Section 03 30 00 Concrete; concrete equipment pads and housekeeping 

pads shown or required for plumbing, mechanical, and electrical equipment are the responsibility of 

the contractor installing or providing the equipment.  Light pole bases and transformer pad are the 

responsibility of the Bid Category 5 Contractor.  All other concrete that is not equipment pads is 

the responsibility of the Bid Category 1 Contractor. 

 

Clarification No. 2: 

Regarding Specification Section 07 90 00 Joint Sealants; all contractors are to provide Joint Sealants 

in accordance with the Contract Documents.  In general, the Contractor whose work creates a joint 

that requires joint sealant (in the normal sequence of work) is to provide the joint sealant. 

 

Clarification No. 3: 

The Bid Category No. 1 Contractor is to provide all underground storm lines to the canopy columns.  

The Bid Category No. 4 Contractor shall run the plumbing pipe from the canopy roof gutter down 

through the canopy column and make final connections to the storm line.  The Bid Category No. 1 

Contractor and Bid Category No. 4 Contractor shall closely coordinate this work.   
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Clarification No. 4:  

Regarding Specification Section 08 31 13 Access Doors; Bid Category Nos. 1, 3, 4, and 5 

Contractors are responsible for coordinating access doors and frames for installation purposes with 

the Bid Category No. 2 Contractor. 

 

Clarification No. 5: 

Regarding coordinating the installation of required penetrations, roof openings, wall openings and floor 

openings; the Contractor whose work creates the opening or penetration is responsible for temporarily 

protecting, patching, repairing, and sealing the opening or penetration.  Prior to commencement of work, 

contractors requiring roof penetrations must coordinate this work with the Bid Category No. 1 

Contractor. 
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E. BID CATEGORY NO. 5 - ELECTRICAL/TECHNOLOGY 

General requirements in Paragraph 3.02.B above. 

Section 01 21 00 Allowances 

Section 01 51 10 Temporary Electricity, Lighting, and Warning Systems 

Section 03 30 00 Concrete (As Applicable) 

Section 07 90 00 Joint Sealants (As Applicable) 

Section 11 52 13 Power Operated Projection Screen 

Section 26 00 00 Electrical Work General Conditions 

Section 26 05 26 Secondary Grounding 

Section 26 05 29 Supporting Devices 

Section 26 05 33 Raceways 

Section 26 09 23 Occupancy Sensors 

  Section 26 21 00 Wires and Cables 

  Section 26 24 16 Panelboards 

  Section 26 27 25 Boxes 

  Section 26 27 26 Wiring Devices 

  Section 26 28 00 Overcurrent Protective Devices 

  Section 26 28 16 Disconnect Switches 

  Section 26 29 00 Circuits and Motor Disconnects 

  Section 26 43 00 Surge Protection Devices 

  Section 26 51 13 Lighting Fixtures 

  Section 26 56 29 Sight Lighting 

  Section 27 00 01 General Requirements for Communications 

  Section 27 00 02 Quality Assurance for Communications 

  Section 27 05 01 Operations and Maintenance of Communications  

Systems 

  Section 27 05 02 Basic Materials and Methods for Communications 

  Section 27 05 26 Grounding and Bonding for Communication Systems 

  Section 27 05 28 Pathways for Communication Systems 

  Section 27 05 50 Firestopping for Communications Systems 

  Section 27 05 53 Identification for Communications 

  Section 27 11 16 Communication Cabinets, Racks, Frames, and  

Enclosures 

  Section 27 15 13 Communications Copper Horizontal Cabling 

  Section 27 16 00 Communications Connecting Cords, Devices, and  

Adapters 

  Section 27 41 10 Room Media Systems 

Section 28 00 01 General Requirements for Safety and Security 

  Section 28 00 02 Quality Assurance for Safety and Security 

  Section 28 31 63 Fire Alarm and Detection System 

 

Clarification No. 1:  

Regarding Specification Section 03 30 00 Concrete; concrete equipment pads and housekeeping pads 

shown or required for plumbing, mechanical, and electrical equipment are the responsibility of the 

contractor installing or providing the equipment.  Light pole bases and transformer pad are the 

responsibility of the Bid Category 5 Contractor.  All other concrete that is not equipment pads is 

the responsibility of the Bid Category 1 Contractor. 
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Clarification No. 2: 

Regarding Specification Section 07 90 00 Joint Sealants; all contractors are to provide Joint Sealants 

in accordance with the Contract Documents.  In general, the Contractor whose work creates a joint 

that requires joint sealant (in the normal sequence of work) is to provide the joint sealant. 

 

Clarification No. 3: 

The Bid Category No. 1 Contractor is to demolish the existing ticket booth building as shown on the 

demolition plan including footings/foundations.  The Bid Category No. 5 Contractor is to disconnect 

any electrical power prior to demolition. 

 

Clarification No. 4: 

The Bid Category No. 1 Contractor is to demolish the existing weather station tower structure located 

north of the new admin building including foundation/concrete.  The Bid Category No. 5 Contractor is 

to disconnect any electrical power prior to demolition. 

 

Clarification No. 5:  

Regarding Specification Section 08 31 13 Access Doors; Bid Category Nos. 1, 3, 4, and 5 

Contractors are responsible for coordinating access doors and frames for installation purposes with 

the Bid Category No. 2 Contractor. 

 

Clarification No. 6: 

Regarding coordinating the installation of required penetrations, roof openings, wall openings and floor 

openings; the Contractor whose work creates the opening or penetration is responsible for temporarily 

protecting, patching, repairing, and sealing the opening or penetration.  Prior to commencement of work, 

contractors requiring roof penetrations must coordinate this work with the Bid Category No. 1 

Contractor. 

 

 

END OF SECTION 01 12 00 


