ADDENDUM NO. 2


December 1, 2023

Creekside Middle School & West Clay Elementary School Site Renovations 3525 W. 126th Street 3495 W. 126th Street Carmel, IN 46032

TO: ALL BIDDERS OF RECORD

This Addendum forms a part of and modifies the Bidding Requirements, Contract Forms, Contract Conditions, the Specifications and the Drawings dated November 10, 2023, by Fanning Howey Associates. Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This Addendum consists of Pages ADD 1-1 and attached Fanning Howey Addendum Drawing Sheets: G1.01, G1.02, including Design Teams Asphalt Take Off.



PLAN KEYNOTES / LEGEND

EXISTING ASPHALT SPEED BUMPS TO REMAIN, CONTRACTOR IS TO SITE VERIFY EXISTING CONDITIONS PRIOR TO THE START OF CONSTRUCTION AND PROTECT DURING

MILL EXISTING SURFACE 1.5" WITH PUT BACK OF 2" NEW SURFACE COURSE ASPHALT WITH CONTRACTORS TO WEDGE NEW SURFACING FLUSH WITH ALL EXISTING SURFACES, SEE DETAIL 7, SHT G4.00

MILL EXISTING PVMT FULL DEPTH. PROVIDE NEW 3" INTERMEDIATE COURSE ASPHALT WITH 2" OF SURFACE COURSE ASPHALT OVER EXISTING COMPACTED STONE BASE COURSE, SEE DETAIL 7, SHT G4.00

(4) NEW PVMT TO EXISTING PVMT, SEE DETAIL 8, SHT G4.00

PROVIDE NEW PVMT MARKINGS TO MATCH EXISTING CONDITIONS, CONTRACTOR IS TO SITE VERIFY EXISTING CONDITIONS PRIOR TO THE START OF CONSTRUCTION. ALL EXISTING DIRECTIONAL ARROWS, FIRE LANE, STOP BARS, ACCESSIBLE PARKING, SPEED BUMPS, AND PARKING STALL MARKINGS TO BE RE-INSTALLED AFTER PAVING. SEE DETAILS 9, 10, AND 11, SHT G4.00

EXISTING PVMT TO REMAIN, PROTECT DURING CONSTRUCTION.

ASPHALT SPEED BUMPS TO BE REMOVED DURING DEMOLITION. AFTER MILLING PROVIDE NEW ASPHALT SPEED BUMPS AND SPEED BUMP PAINT MARKINGS TO MATCH EXISTING CONDITION AND LOCATION. CONTRACTOR IS TO SITE VERIFY EXISTING CONDITIONS PRIOR TO THE START OF CONSTRUCTION.

8 SAWCUT PVMT

CLEAN, CRACK-FILL EXISTING ASPHALT, AND SEAL COAT EXISTING ASPHALT

GENERAL NOTES

- THE CONTRACTOR SHALL WALK THE SITE PRIOR TO BID TO BE FULLY FAMILIAR WITH THE EXTENT OF REMOVAL ITEMS. THE CONTRACTOR IS RESPONSIBLE FOR ALL REMOVALS NECESSARY TO COMPLETE CONSTRUCTION. QUESTIONS REGARDING ITEMS TO BE REMOVED SHALL BE DIRECTED TO THE ARCHITECT.
- CONTRACTOR SHALL APPLY AND RECEIVE ALL PERMITS NECESSARY TO COMPLETE WORK WITHIN PUBLIC RIGHT-OF-WAYS. PROVIDE PROPER BARRICADES FOR WALKS AND STREETS ACCORDING TO INDIANA MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES.
- PROTECT ALL TREES AND SHRUBS NOT SCHEDULED FOR REMOVAL. MINIMIZE EQUIPMENT OPERATION WITHIN THE ORANGE FENCE AT THE EXISTING TREE DRIPLINE/ROOT ZONES. DO NOT STORE, STOCKPILE, OR PARK WITHIN THE DRIPLINE/ROOT ZONE OF ANY EXISTING VEGETATION. HOLD NECESSARY DISTURBANCE TO A MINIMUM.
- MATERIALS AND STRUCTURES SHOWN FOR REMOVAL SHALL BE REMOVED IN THEIR ENTIRETY LEAVING ONLY NATURAL SOILS.
- IN THE EVENT THAT ANY STRUCTURES OR HISTORICAL ELEMENTS ARE DISCOVERED DURING CONSTRUCTION OPERATIONS, THESE ITEMS SHALL BE BROUGHT TO THE ATTENTION OF THE CONSTRUCTION MANAGER PRIOR TO PROCEEDING WITH THAT PORTION OF THE WORK.
- IN THE EVENT THAT ANY HAZARDOUS MATERIALS ARE DISCOVERED DURING CONSTRUCTION OPERATIONS, THESE ITEMS SHALL BE BROUGHT TO THE ATTENTION OF THE CONSTRUCTION MANAGER PRIOR TO PROCEEDING WITH THAT PORTION OF THE WORK.
- ANY ITEM THAT IS TO REMAIN THAT IS DAMAGED DURING CONSTRUCTION WILL BE REPLACED AT NO COST TO THE OWNER. THIS INCLUDES, BUT IS NOT LIMITED TO, ALL PAVEMENTS (CONCRETE, ASPHALT), VEGETATION (TREES, SHRUBS, LAWNS), BUILDINGS (ALL STRUCTURES), UTILITIES (ABOVE AND BELOW GROUND), PLAY EQUIPMENT OR OTHER PERMANENT IMPROVEMENTS.

PAVING TAKE OFF LEGEND

1. 120,102 SQ. FT.

2. 95,981 SQ. FT.

3. 244,175 SQ FT.

COPYRIGHT 2023 BY FANNING/HOWEY ASSOCIATES, INC.

CREEKSIDE MIDDLE SCHOOL SITE RENOVATION

3525 W 126TH ST. **CARMEL**, IN 46032

WEST CLAY **ELEMENTARY** SCHOOL SITE RENOVATION

3495 W 126TH ST. **CARMEL**, IN 46032

> **CARMEL CLAY** SCHOOL DISTRICT



ARCHITECT



WWW.FHAI.COM 350 EAST NEW YORK ST. SUITE 300 INDIANAPOLIS, IN 46204



CONSTRUCTION DOCUMENTS



PROJECT MANAGER: **EPB** PROJECT NUMBER: **222074.00** PROJECT ISSUE DATE: 11/10/2023

REV. NO.	DESCRIPTION	DATE
-		

WEST ASPHALT PAVEMENT PLAN


LOCATIONS GIVEN ARE APPROXIMATE

NOTED FOR WORK IS TO REMAIN -PROTECT DURING CONSTRUCTION TYP

AND ARE TO BE SITE VERIFIED PRIOR TO THE START OF CONSTRUCTION. ALL CONCRETE AND ASPHALT PAVING NOT

THE LOCATIONS OF ALL EXISTING UNDERGROUND UTILITIE SHOWN ON THE PLAN ARE BASED UPON ABOVE GROUND EVIDENCE (INCLUDING, BUT NOT LIMITED TO, MANHOLES, INLETS, VALVES, AND MARKS MADE UPON THE RGOUND BY OTHERS) AND ARE SPECULATIVE IN NATURE. THERE MAY ALSO BE OTHER EXISTING UNDERGROUND UTILITIES FOR WHICH THERE IS NO ABOVE GROUND EVIDENCE OR FOR WHICH TO ABOVE GROUND EVIDENCE WAS OBSERVED. THE EXACT LOCATIONS OF EXISTING UNDERGROUND UTILITIES

Know what's below.
Call before you dig.



PLAN KEYNOTES / LEGEND

- CRACK-FILL EXISTING ASPHALT, THEN SEAL COAT EXISTING ASPHALT
- PROVIDE NEW PVMT MARKINGS TO MATCH EXISTING CONDITIONS, CONTRACTOR IS TO SITE VERIFY EXISTING CONDITIONS PRIOR TO THE START OF CONSTRUCTION. ALL EXISTING DIRECTIONAL ARROWS, FIRE LANE, STOP BARS, ACCESSIBLE PARKING, AND PARKING STALL MARKINGS TO BE RE-INSTALLED AFTER PAVING. SEE DETAILS 9, 10, AND 11, SHT G4.00
- PROVIDE NEW SPEED BUMP PAINT MARKINGS TO MATCH EXISTING CONDITION AND LOCATION.

GENERAL NOTES

- 1. THE CONTRACTOR SHALL WALK THE SITE PRIOR TO BID TO BE FULLY FAMILIAR WITH THE EXTENT OF REMOVAL ITEMS. THE CONTRACTOR IS RESPONSIBLE FOR ALL REMOVALS NECESSARY TO COMPLETE CONSTRUCTION. QUESTIONS REGARDING ITEMS TO BE REMOVED SHALL BE DIRECTED TO THE ARCHITECT.
- 2. PROTECT ALL TREES AND SHRUBS NOT SCHEDULED FOR REMOVAL. MINIMIZE EQUIPMENT OPERATION WITHIN THE ORANGE FENCE AT THE EXISTING TREE DRIPLINE/ROOT ZONES. DO NOT STORE, STOCKPILE, OR PARK WITHIN THE DRIPLINE/ROOT ZONE OF ANY EXISTING VEGETATION. HOLD NECESSARY DISTURBANCE TO A MINIMUM.
- 3. MATERIALS AND STRUCTURES SHOWN FOR REMOVAL SHALL BE REMOVED IN THEIR ENTIRETY LEAVING ONLY NATURAL SOILS.
- 4. IN THE EVENT THAT ANY STRUCTURES OR HISTORICAL ELEMENTS ARE DISCOVERED DURING CONSTRUCTION OPERATIONS, THESE ITEMS SHALL BE BROUGHT TO THE ATTENTION OF THE CONSTRUCTION MANAGER PRIOR TO PROCEEDING WITH THAT PORTION OF THE WORK.
- 7. IN THE EVENT THAT ANY HAZARDOUS MATERIALS ARE DISCOVERED DURING CONSTRUCTION OPERATIONS, THESE ITEMS SHALL BE BROUGHT TO THE ATTENTION OF THE CONSTRUCTION MANAGER PRIOR TO PROCEEDING WITH THAT PORTION OF THE WORK.
- 8. ANY ITEM THAT IS TO REMAIN THAT IS DAMAGED DURING CONSTRUCTION WILL BE REPLACED AT NO COST TO THE OWNER. THIS INCLUDES, BUT IS NOT LIMITED TO, ALL PAVEMENTS (CONCRETE, ASPHALT), VEGETATION (TREES, SHRUBS, LAWNS), BUILDINGS (ALL STRUCTURES), UTILITIES (ABOVE AND BELOW GROUND), PLAY EQUIPMENT OR OTHER PERMANENT IMPROVEMENTS.

PAVING TAKE OFF LEGEND

1. 120,102 SQ. FT.

2. 95,981 SQ. FT.

3. 244,175 SQ FT.

COPYRIGHT 2023 BY FANNING/HOWEY ASSOCIATES, INC.

WEST CLAY ELEMENTARY SCHOOL SITE RENOVATION

3495 W 126TH ST. CARMEL, IN 46032

CARMEL CLAY
SCHOOL DISTRICT



RCHITECT



317-848-0966 WWW.FHAI.COM 350 EAST NEW YORK ST. SUITE 300 INDIANAPOLIS, IN 46204



CONSTRUCTION DOCUMENTS



DRAWN BY: KNB
PROJECT NUMBER: 222074.00
PROJECT ISSUE DATE: 11/10

NO.	DESCRIPTION	DATE

EAST ASPHALT PAVEMENT
PLAN

G1 02

CAUTION!!

THE LOCATIONS OF ALL EXISTING UNDERGROUND UTILITIES SHOWN ON THE PLAN ARE BASED UPON ABOVE GROUND EVIDENCE (INCLUDING, BUT NOT LIMITED TO, MANHOLES, INLETS, VALVES, AND MARKS MADE UPON THE RODUNDE OTHERS) AND ARE SPECULATIVE IN NATURE. THERE MAY ALSO BE OTHER EXISTING UNDERGROUND UTILITIES FOR WHICH THERE IS NO ABOVE GROUND EVIDENCE OF FOR WHICH HO ABOVE GROUND EVIDENCE WAS OBSERVED. TO CALIBED BY A CONTRACTOR PRIOR TO ANY AND SHALL BE VERIFIED BY CONTRACTOR PRIOR TO ANY AND SHALL BE VERIFIED BY CONTRACTOR PRIOR TO ANY AND SHALL BE VERIFIED BY CONTRACTOR PRIOR TO ANY AND SHALL BE VERIFIED BY CONTRACTOR PRIOR TO ANY AND