

TSC BID TABS (Currently Sorted by Base Bid)

PROJECT NAME: Lowell HS Natatorium Addition & Related Work
 TSC PROJECT #: 222100.06
 BID DATE: October 16, 2024

1 General Trades 4

BID TYPE	CONTRACTOR	BASE BID	1 Existing Mechanical Courtyard Infill	2 ACT Clouds above Pool	3 Reception Desk in Pool Lobby B101	4 Ceramic Tile Pool Finish	5 Ceramic Floor Tile in Locker Rooms	6 Porcelain Tile Floor Finish	7 Ceiling Fans	8 Scoreboard Colorado Timing	10 LED Pool Uplight Fixture Option #2	11 LED Pool Uplight Fixture Option #3	SUMMARY
N	Gariup Construction	\$9,597,500	\$140,000	(\$85,000)	\$22,000	(\$80,000)	(\$50,000)	\$20,000					\$9,564,500
N	Gough, Inc.	\$9,994,000	\$155,000	(\$3,300)	\$23,000	(\$145,000)	(\$56,000)	\$5,000					\$9,972,700
N	Larson-Danielson	\$10,408,000	\$298,380		\$23,000	(\$87,800)	(\$56,400)	\$2,400					\$10,587,580
N	Gibson-Lewis	\$10,458,500	\$157,000		\$22,500	(\$125,000)		\$7,500					\$10,520,500

2 Masonry 5

BID TYPE	CONTRACTOR	BASE BID	1 Existing Mechanical Courtyard Infill	2 ACT Clouds above Pool	3 Reception Desk in Pool Lobby B101	4 Ceramic Tile Pool Finish	5 Ceramic Floor Tile in Locker Rooms	6 Porcelain Tile Floor Finish	7 Ceiling Fans	8 Scoreboard Colorado Timing	10 LED Pool Uplight Fixture Option #2	11 LED Pool Uplight Fixture Option #3	SUMMARY
N	Gough, Inc.	\$2,726,000	(\$37,000)										\$2,689,000
N	Adams Masonry	\$2,790,000	(\$70,400)										\$2,719,600
N	Kwiatkowski Masonry	\$2,897,440	(\$45,312)										\$2,852,128
N	A-One Group	\$3,347,000	(\$57,500)										\$3,289,500
N	Davenport Masonry	\$3,707,800	(\$68,500)										\$3,639,300
													\$0

3 Roofing/Metal Composite Panel 3

BID TYPE	CONTRACTOR	BASE BID	1 Existing Mechanical Courtyard Infill	2 ACT Clouds above Pool	3 Reception Desk in Pool Lobby B101	4 Ceramic Tile Pool Finish	5 Ceramic Floor Tile in Locker Rooms	6 Porcelain Tile Floor Finish	7 Ceiling Fans	8 Scoreboard Colorado Timing	10 LED Pool Uplight Fixture Option #2	11 LED Pool Uplight Fixture Option #3	SUMMARY
N	E.C. Babilla	\$680,395	\$41,378										\$721,773
N	J&F Chiatello	\$870,511	\$83,700										\$954,211
N	Korellis	\$946,525											\$946,525
													\$0

4 Aluminum Entrances/Glazing 1

BID TYPE	CONTRACTOR	BASE BID	1 Existing Mechanical Courtyard Infill	2 ACT Clouds above Pool	3 Reception Desk in Pool Lobby B101	4 Ceramic Tile Pool Finish	5 Ceramic Floor Tile in Locker Rooms	6 Porcelain Tile Floor Finish	7 Ceiling Fans	8 Scoreboard Colorado Timing	10 LED Pool Uplight Fixture Option #2	11 LED Pool Uplight Fixture Option #3	SUMMARY
N	The Lazzaro Companies	\$561,500											\$561,500
													\$0

5 Metal Studs/Drywall/Acoustical 3

BID TYPE	CONTRACTOR	BASE BID	1 Existing Mechanical Courtyard Infill	2 ACT Clouds above Pool	3 Reception Desk in Pool Lobby B101	4 Ceramic Tile Pool Finish	5 Ceramic Floor Tile in Locker Rooms	6 Porcelain Tile Floor Finish	7 Ceiling Fans	8 Scoreboard Colorado Timing	10 LED Pool Uplight Fixture Option #2	11 LED Pool Uplight Fixture Option #3	SUMMARY
N	Gough, Inc.	\$370,000	\$1,000	\$131,000				\$2,800					\$504,800
N	Kleckner Interiors	\$388,330	\$2,500	\$280,000				\$3,500					\$674,330
N	Pangere	\$421,117	\$2,100	\$218,374				\$3,850					\$645,441
													\$0

6 Painting 1

BID TYPE	CONTRACTOR	BASE BID	1 Existing Mechanical Courtyard Infill	2 ACT Clouds above Pool	3 Reception Desk in Pool Lobby B101	4 Ceramic Tile Pool Finish	5 Ceramic Floor Tile in Locker Rooms	6 Porcelain Tile Floor Finish	7 Ceiling Fans	8 Scoreboard Colorado Timing	10 LED Pool Uplight Fixture Option #2	11 LED Pool Uplight Fixture Option #3	SUMMARY
N	Oosterbaan & Son	\$398,620						\$7,580					\$406,200
													\$0

7 Hard Tile 2

BID TYPE	CONTRACTOR	BASE BID	1 Existing Mechanical Courtyard Infill	2 ACT Clouds above Pool	3 Reception Desk in Pool Lobby B101	4 Ceramic Tile Pool Finish	5 Ceramic Floor Tile in Locker Rooms	6 Porcelain Tile Floor Finish	7 Ceiling Fans	8 Scoreboard Colorado Timing	10 LED Pool Uplight Fixture Option #2	11 LED Pool Uplight Fixture Option #3	SUMMARY
----------	------------	----------	--	-------------------------	-------------------------------------	----------------------------	--------------------------------------	-------------------------------	----------------	------------------------------	---------------------------------------	---------------------------------------	---------

TSC BID TABS (Currently Sorted by Base Bid)

PROJECT NAME: Lowell HS Natatorium Addition & Related Work
 TSC PROJECT #: 222100.06
 BID DATE: October 16, 2024

BID	TYPE	CONTRACTOR	BASE BID	1 Existing Mechanical Courtyard Infill	2 ACT Clouds above Pool	3 Reception Desk in Pool Lobby B101	4 Ceramic Tile Pool Finish	5 Ceramic Floor Tile in Locker Rooms	6 Porcelain Tile Floor Finish	7 Ceiling Fans	8 Scoreboard Colorado Timing	10 LED Pool Uplight Fixture Option #2	11 LED Pool Uplight Fixture Option #3	SUMMARY
N		Midwest Tile	\$180,000				\$285,000	\$108,000						\$573,000
N		Master Tile	\$499,000				\$748,000	\$174,000						\$1,421,000
														\$0

8 Carpet/Resilient Flooring 4

BID	TYPE	CONTRACTOR	BASE BID	1 Existing Mechanical Courtyard Infill	2 ACT Clouds above Pool	3 Reception Desk in Pool Lobby B101	4 Ceramic Tile Pool Finish	5 Ceramic Floor Tile in Locker Rooms	6 Porcelain Tile Floor Finish	7 Ceiling Fans	8 Scoreboard Colorado Timing	10 LED Pool Uplight Fixture Option #2	11 LED Pool Uplight Fixture Option #3	SUMMARY
N		Interior Finishes	\$161,630						\$21,050					\$182,680
N		Midwest Tile	\$170,000						\$21,500					\$191,500
N		Master Tile	\$192,000						\$23,000					\$215,000
N		Tiles & Styles	\$292,600											\$292,600
														\$0

9 Fire Protection 2

BID	TYPE	CONTRACTOR	BASE BID	1 Existing Mechanical Courtyard Infill	2 ACT Clouds above Pool	3 Reception Desk in Pool Lobby B101	4 Ceramic Tile Pool Finish	5 Ceramic Floor Tile in Locker Rooms	6 Porcelain Tile Floor Finish	7 Ceiling Fans	8 Scoreboard Colorado Timing	10 LED Pool Uplight Fixture Option #2	11 LED Pool Uplight Fixture Option #3	SUMMARY
N		Shambaugh & Son	\$253,200	\$8,200	\$4,300									\$265,700
N		Hill Fire Protection	\$312,950	\$15,300										\$328,250
														\$0

10 Plumbing 6

BID	TYPE	CONTRACTOR	BASE BID	1 Existing Mechanical Courtyard Infill	2 ACT Clouds above Pool	3 Reception Desk in Pool Lobby B101	4 Ceramic Tile Pool Finish	5 Ceramic Floor Tile in Locker Rooms	6 Porcelain Tile Floor Finish	7 Ceiling Fans	8 Scoreboard Colorado Timing	10 LED Pool Uplight Fixture Option #2	11 LED Pool Uplight Fixture Option #3	SUMMARY
N		Arctic Engineering	\$838,900	\$4,800										\$843,700
N		FE Moran	\$888,824	\$4,500										\$893,324
N		LGS Plumbing	\$947,000											\$947,000
N		Rechelt Plumbing	\$1,049,500	\$6,000										\$1,055,500
N		Mechanical Concepts	\$1,064,700											\$1,064,700
N		Bloomfield Mechanical	\$1,125,000											\$1,125,000
														\$0

11 HVAC/Sheet Metal 5

BID	TYPE	CONTRACTOR	BASE BID	1 Existing Mechanical Courtyard Infill	2 ACT Clouds above Pool	3 Reception Desk in Pool Lobby B101	4 Ceramic Tile Pool Finish	5 Ceramic Floor Tile in Locker Rooms	6 Porcelain Tile Floor Finish	7 Ceiling Fans	8 Scoreboard Colorado Timing	10 LED Pool Uplight Fixture Option #2	11 LED Pool Uplight Fixture Option #3	SUMMARY
N		Arctic Engineering	\$4,298,000	\$18,200										\$4,316,200
N		Quality Control Systems	\$4,498,500	\$21,855										\$4,520,355
N		Gatlin Plumbing & Heating	\$4,560,000	\$22,830										\$4,582,830
N		Mechanical Concepts	\$4,600,000	\$27,500										\$4,627,500
N		Circle R Mechanical	\$5,471,000	\$24,500										\$5,495,500
														\$0

12 Electrical/Technology 5

BID	TYPE	CONTRACTOR	BASE BID	1 Existing Mechanical Courtyard Infill	2 ACT Clouds above Pool	3 Reception Desk in Pool Lobby B101	4 Ceramic Tile Pool Finish	5 Ceramic Floor Tile in Locker Rooms	6 Porcelain Tile Floor Finish	7 Ceiling Fans	8 Scoreboard Colorado Timing	10 LED Pool Uplight Fixture Option #2	11 LED Pool Uplight Fixture Option #3	SUMMARY
N		Sargent Electric	\$2,106,600							\$115,900	\$231,650	\$346,400	\$429,650	\$3,230,200
N		Emcor Hyre Electric	\$2,119,900	\$4,700					\$5,200	\$100,000		\$248,000	\$390,000	\$2,867,800
N		Sweney Electric	\$2,170,000	\$5,120		\$1,420			\$3,050	\$92,030		\$253,000	\$138,000	\$2,662,620
N		Continental Electric	\$2,468,000	\$2,500					\$8,000	\$118,000	\$305,000	\$7,000	\$7,000	\$2,915,500
N		Midwestern Electric	\$2,581,075	\$2,250		\$4,250			\$8,381			\$281,686	\$70,735	\$2,948,377
														\$0