TSC BID TABS (Currently Sorted by Base Bid)

PROJECT NAME: ZCS New Early Learning Center & Educational Services Center

TSC PROJECT #: 224070 BID DATE: July 23, 2025

| 1 | | General Trades | 6 | | | | | |
|---|--------|--|--|---------------------------|------------------------------|-------------------------------------|----|--|
| | BID | | BASE | 1 | 2 | 3 | | |
| | TYPE | CONTRACTOR | BID | Temp Controls by Trane | Photovoltaic Panel System | Epoxy Resin Terrazzo Flooring | | SUMMARY |
| | N N | RL Turner Corporation Gilliatte General Contractors | \$11,995,000 \$12,077,000 | | | \$246,000 \$250,000 | | \$12,241,000 \$12,327,000 |
| | N N | JBM Contractors Corp WR Dunkin | \$12,677,000 \$12,642,000 \$12,870,000 | | | \$249,000 \$249,000 \$279,400 | | \$12,891,000 \$12,891,000 \$13,149,400 |
| | N N | Boyle Construction Management Verkler Inc. | \$12,900,000 \$13,665,000 | | | \$248,000 \$248,000 | | \$13,148,000 \$13,913,000 |
| 2 | | Asphalt Paving | 2 | <u>'</u> | | <u>/</u> | | |
| | | 7.0pman r avmig | | | | | | |
| | BID | | BASE | 1 | 2 | 3 | | |
| | TYPE | CONTRACTOR | BID | Temp Controls by Trane | Photovoltaic Panel System | Epoxy Resin Terrazzo Flooring | | SUMMARY |
| | N N | Gradey Brothers Howard Companies (formerly Harding) | \$1,498,400 \$1,527,340 | | | | | \$1,498,400 \$1,527,340 |
| 3 | | Masonry | 4 | | | | | |
| | BID | 1 | BASE | 1 | 2 | 3 | | |
| | TYPE | CONTRACTOR | BID | Temp Controls by Trane | Photovoltaic Panel System | Epoxy Resin Terrazzo Flooring | | SUMMARY |
| | N N | Complete Masonry Ziolkowski Consruction | \$2,497,000 \$2,627,670 | | | | | \$2,497,000 \$2,627,670 |
| | N N | Bianocofiori Masonry Iwanski Masonry | \$2,685,000 \$3,100,000 | | | | | \$2,685,000 \$3,100,000 |
| 4 | | Structural Steel & Glue-Lam | 5 | <u>'</u> | | , | '' | |
| | - BID | <u> </u> | BASE | 1 | 2 | 3 | | |
| | II BID | | | - | = | | | |
| | BID | CONTRACTOR | BID | Temp Controls by Trane | Photovoltaic Panel System | Epoxy Resin Terrazzo Flooring | | SUMMARY |

| | 5 | | Roofing | 4 | | | | |
|----------|---|----------------|--|--|--------------------------------|------------------------------------|---------------------------------------|--|
| | | BID | | BASE | 1 | 2 | 3 | |
| | | TYPE | CONTRACTOR | BID | Temp Controls by Trane | Photovoltaic Panel System | Epoxy Resin Terrazzo Flooring | SUMMARY |
| | | N N N | SPG Contract Services South Central Roofing, Inc. B&L Sheet Metal and Roofing Skyline Central Roofing, Inc. | \$2,748,120 \$2,802,000 \$3,350,000 \$3,410,000 | | \$147,400 \$125,000 \$71,000 | | \$2,895,520 \$2,802,000 \$3,475,000 \$3,481,000 |
| | 6 | | Metal Studs, Drywall, Ceilings | 4 |] | | | |
| | | BID | 1 | BASE | 1 | 2 | 3 | |
| | | TYPE | CONTRACTOR | BID | Temp Controls by Trane | Photovoltaic Panel System | Epoxy Resin Terrazzo Flooring | SUMMARY |
| | | 2 2 2 2 | Gibson Lewis of Indianapolis Circle B Quality Walls & Ceilings Interior Specialties, Inc. | \$6,245,000 \$6,830,000 \$6,838,000 \$8,637,000 | | | | \$6,245,000 \$6,830,000 \$6,838,000 \$8,637,000 |
| - | _ | | | | | | | |
| | 7 | | Aluminum Storefront & Glazing | 3 |] | | | |
| | 7 | BID | Aluminum Storefront & Glazing | 3 BASE | 1 | 2 | 3 | |
| | 7 | BID TYPE | Aluminum Storefront & Glazing CONTRACTOR | | 1 Temp Controls by Trane | 2 Photovoltaic Panel System | 3 Epoxy Resin Terrazzo Flooring | SUMMARY |
| | 7 | | | BASE | Temp Controls by Trane | Photovoltaic | Epoxy Resin | \$1,563,617 \$1,744,000 \$2,196,927 |
| | 8 | TYPE N N | CONTRACTOR Service Glass Keusch Glass | BASE BID \$1,563,617 \$1,744,000 | Temp Controls by Trane | Photovoltaic | Epoxy Resin | \$1,563,617 \$1,744,000 |
| | | TYPE N N N | CONTRACTOR Service Glass Keusch Glass Hoosier Glass Co., Inc. | \$1,563,617 \$1,744,000 \$2,196,927 | Temp Controls by Trane | Photovoltaic Panel System | Epoxy Resin Terrazzo Flooring | \$1,563,617 \$1,744,000 |
| | | TYPE N N | CONTRACTOR Service Glass Keusch Glass Hoosier Glass Co., Inc. | BASE BID \$1,563,617 \$1,744,000 \$2,196,927 | Temp Controls by Trane | Photovoltaic | Epoxy Resin | \$1,563,617 \$1,744,000 |

| Page | 2 | of | 4 |
|------|---|----|---|
|------|---|----|---|

| 9 | | Painting | 3 |] | | | | |
|----|-----------------|--|--|---------------------------|-----------------------------------|--|----------|--|
| | | Failiting | <u> </u> | | | | | |
| | BID | | BASE | 1 | 2 | 3 | | |
| | TYPE | CONTRACTOR | BID | Temp Controls by Trane | Photovoltaic Panel System | Epoxy Resin Terrazzo Flooring | | SUMMARY |
| | N | ShepCo | \$431,220 | | | | | \$431,220 |
| | N | Diversified Painting | \$557,000 | | | | | \$557,000 |
| | N | Herritage Classic Construction | \$582,660 | | | | | \$582,660 |
| 10 | | Casework | 3 | | | " | <u> </u> | |
| | | Casework | | | | | | |
| | BID | | BASE | 1 | 2 | 3 | | |
| | TYPE | CONTRACTOR | BID | Temp Controls by Trane | Photovoltaic Panel System | Epoxy Resin Terrazzo Flooring | | SUMMARY |
| | N | NEIS Collective | \$737,500 | | | | | \$737,500 |
| | N | Lee Company | \$769,680 | | | | | \$769,680 |
| | N | Deco Associates | \$843,000 | | | | | \$843,000 |
| 11 | | Food Service Equipment | 1 | | | | | |
| | | | | | | | | |
| | BID | | BASE | 1 | 2 | 3 | | |
| | TYPE | CONTRACTOR | BID | Temp Controls by Trane | Photovoltaic Panel System | Epoxy Resin Terrazzo Flooring | | SUMMARY |
| | N | Great Lakes | \$612,989 | | | | | \$612,989 |
| | | 0.001 20.00 | | <u> </u> | | <u> </u> | | |
| | | 0.54% 24% 5 | | | | | <u> </u> | |
| 12 | | Fire Suppression | 5 | | | <u> </u> | <u> </u> | |
| 12 | BID | | 5 BASE | 1 | 2 | 3 | | |
| 12 | BID TYPE | | - 1 | 1 Temp Controls by Trane | 2 Photovoltaic Panel System | 3 Epoxy Resin Terrazzo Flooring | | SUMMARY |
| 12 | TYPE N | Fire Suppression CONTRACTOR Florian Fire Protection | BASE BID \$556,500 | Temp Controls by | Photovoltaic | Epoxy Resin | | \$556,500 |
| 12 | TYPE N N | Fire Suppression CONTRACTOR Florian Fire Protection RSQ Fire Protection | BASE BID \$556,500 \$681,390 | Temp Controls by | Photovoltaic | Epoxy Resin | | \$556,500 \$681,390 |
| 12 | TYPE N N N | CONTRACTOR Florian Fire Protection RSQ Fire Protection FE Moran Fire Protection | BASE BID \$556,500 \$681,390 \$687,400 | Temp Controls by | Photovoltaic | Epoxy Resin | | \$556,500 \$681,390 \$687,400 |
| 12 | TYPE N N N N N | CONTRACTOR Florian Fire Protection RSQ Fire Protection FE Moran Fire Protection Grunau Company, Inc | BASE BID \$556,500 \$681,390 \$687,400 \$774,900 | Temp Controls by | Photovoltaic | Epoxy Resin | | \$556,500 \$681,390 \$687,400 \$774,900 |
| 12 | TYPE N N N | CONTRACTOR Florian Fire Protection RSQ Fire Protection FE Moran Fire Protection | BASE BID \$556,500 \$681,390 \$687,400 | Temp Controls by | Photovoltaic | Epoxy Resin | | \$556,500 \$681,390 \$687,400 |

| 13 Plumbing | 8 |
|-------------|---|

| BID | | BASE | 1 | 2 | 3 | |
|------|----------------------------|--------------|---------------------------|------------------------------|----------------------------------|--------------|
| TYPE | CONTRACTOR | BID | Temp Controls by Trane | Photovoltaic Panel System | Epoxy Resin Terrazzo Flooring | SUMMARY |
| N | FE Moran | \$2,488,000 | | | | \$2,488,000 |
| N | GEMCO | \$3,684,500 | | | | \$3,684,500 |
| N | Sexson Mechanical | \$3,799,000 | | | | \$3,799,000 |
| N | Commercial Air | \$4,000,000 | | | | \$4,000,000 |
| N | Johnson Melloh | \$4,210,000 | | | | \$4,210,000 |
| N | Quality Plumbing & Heating | \$11,457,000 | | | | \$11,457,000 |
| N | Greiner Brothers | \$12,641,000 | | | | \$12,641,000 |
| N | Lehmans | \$14,176,000 | | | | \$14,176,000 |

14 HVAC 7

| BID | | BASE | 1 | 2 | 3 | |
|------|---|--------------|---------------------------|------------------------------|----------------------------------|--------------|
| TYPE | CONTRACTOR | BID | Temp Controls by Trane | Photovoltaic Panel System | Epoxy Resin Terrazzo Flooring | SUMMARY |
| N | Commercial Air | \$8,000,000 | (\$125,000) | | | \$7,875,000 |
| N | GEMCO | \$8,161,875 | | | | \$8,161,875 |
| N | Sexson Mechanical | \$8,749,000 | | | | \$8,749,000 |
| N | Johnson Melloh | \$9,325,000 | | | | \$9,325,000 |
| N | Quality Plumbing & Heating | \$11,457,000 | | | | \$11,457,000 |
| N | Greiner Brothers | \$12,641,000 | | | | \$12,641,000 |
| N | Lehmans | \$14,176,000 | | | | \$14,176,000 |
| XC | Quality Plumbing & Heating (Combo BC13 & BC14 | \$11,457,000 | | | | \$11,457,000 |
| XC | Commercial Air (Combo BC13 & BC14) | \$11,485,000 | (\$125,000) | | | \$11,360,000 |
| XC | Greiner Brothers (Combo BC13 & BC14) | \$12,641,000 | | | | \$12,641,000 |
| XC | Johnson Melloh (Combo BC13 & BC14) | \$12,750,000 | | | | \$12,750,000 |
| XC | Lehman's (Combo BC13 & BC14) | \$14,176,000 | | | | \$14,176,000 |

15 Electrical & Technology 6

| BID | | BASE | 1 | 2 | 3 | |
|------|---------------------|-------------|---------------------------|------------------------------|----------------------------------|--------------|
| TYPE | CONTRACTOR | BID | Temp Controls by Trane | Photovoltaic Panel System | Epoxy Resin Terrazzo Flooring | SUMMARY |
| N | Payne Electric | \$6,800,000 | | \$1,920,000 | | \$8,720,000 |
| N | Gaylor Electric | \$7,125,000 | | \$63,500 | | \$7,188,500 |
| N | R&M Electric | \$7,999,700 | | \$1,815,800 | | \$9,815,500 |
| N | James Babcock Inc. | \$8,077,600 | | \$1,905,000 | | \$9,982,600 |
| N | Industrial Electric | \$8,855,785 | | \$1,773,290 | | \$10,629,075 |
| N | GEMCO | \$9,740,750 | | \$1,829,268 | | \$11,570,018 |