TSC BID TABS (Currently Sorted by Base Bid)

PROJECT NAME: Pentwater Public Schools – Renovations & Improvements

TSC PROJECT #: 223040 BID DATE: November 25, 2025

11	General Trades		0					
	BID		BASE	1	2	3	4	
	TYPE	CONTRACTOR	BID	Additional Window Replacement	Paint Exposed Woodwork	Film on Base Bid Windows	Film on Alternate 1 Windows	SUMMARY
2		Roofing	1]				
			-	1				
	BID		BASE	1	2	3	4	
	TYPE	CONTRACTOR	BID	Additional Window Replacement	Paint Exposed Woodwork	Film on Base Bid Windows	Film on Alternate 1 Windows	SUMMARY
	N	Versatile Roofing	\$139,500					\$139,50
		<u>IL</u>	IL	<u> </u>		JI.	<u> </u>	I
3		Aluminum Windows	3					
	BID		BASE	1	2	3	4	
	BID TYPE	CONTRACTOR		1 Additional Window Replacement	2 Paint Exposed Woodwork		4 Film on Alternate 1 Windows	SUMMARY
	TYPE N	Grand Valley Glass	BID \$164,200	Additional Window Replacement \$159,190	Paint Exposed	Film on Base Bid Windows \$9,500	Film on Alternate 1 Windows \$25,570	\$358,46
	TYPE		BID	Additional Window Replacement	Paint Exposed	Film on Base Bid Windows	Film on Alternate 1 Windows \$25,570	\$358,46 \$349,02
4	TYPE N N	Grand Valley Glass Traverse City Glass	\$164,200 \$167,164	Additional Window Replacement \$159,190 \$162,226	Paint Exposed	Film on Base Bid Windows \$9,500 \$7,954	Film on Alternate 1 Windows \$25,570 \$11,678	\$358,46 \$349,02
4	TYPE N N	Grand Valley Glass Traverse City Glass Lakeshore Glass	\$164,200 \$167,164 \$179,760	Additional Window Replacement \$159,190 \$162,226	Paint Exposed	Film on Base Bid Windows \$9,500 \$7,954	Film on Alternate 1 Windows \$25,570 \$11,678	\$358,46 \$349,02
4	TYPE N N N	Grand Valley Glass Traverse City Glass Lakeshore Glass	\$164,200 \$167,164 \$179,760	Additional Window Replacement \$159,190 \$162,226 \$209,960	Paint Exposed Woodwork	Film on Base Bid Windows \$9,500 \$7,954 \$7,660	Film on Alternate 1 Windows \$25,570 \$11,678 \$14,430	

5	Electrical	2

Ī	BID		BASE	1	2	3	4	
	TYPE	CONTRACTOR	BID	Additional Window Replacement	Paint Exposed Woodwork	Film on Base Bid Windows	Film on Alternate 1 Windows	SUMMARY
		Parkway Electric Shoreline Power	\$334,174 \$453,166					\$334,174 \$453,166