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December 5, 2022 
 
HAYES LEONARD ELEMENTARY SCHOOL MECHANICAL UPGRADES 
AND RELATED WORK 
Valparaiso, IN  46385  
 
 
TO: ALL BIDDERS OF RECORD 
 
This Addendum forms a part of and modifies the Bidding Requirements, Contract Forms, Contract 
Conditions, the Specifications, and the Drawings dated October 21, 2022, by Gibraltar Design.  
Acknowledge receipt of the Addendum in the space provided on the Proposal Form.  Failure to do 
so may subject the Bidder to disqualification. 
 
This Addendum consists of Pages ADD 1-1 and attached Addendum No. 1 from Gibraltar Design 
dated December 2, 2022 consisting of 1 page. 
 
 

 
ADDENDUM 

NO. 1 



 
Hayes Leonard School Mechanical  

Upgrades and Related Work 
22-119 

 

DECEMBER 2, 2022 AD.01-1 

ADDENDUM ONE 

Addendum One (AD.01) to the drawings and specifications prepared by Gibraltar Design 
and The Skillman Corporation for Hayes Leonard School Mechanical Upgrades and Related 
Work for Valparaiso School Corporation, Valparaiso, Indiana. 

All Contractors bidding on this project shall read all of the items covered below and shall 
comply with all of the requirements as set forth, including any necessary refinements or 
additions generated by this Addendum and required by the intent of the original BID 
CATEGORY NO. Documents. All Contractors shall acknowledge on their bid form that 
they have received this Addendum and include the appropriate content of same within 
their bid proposal. 

 
SPECIFICATIONS  
1. Sections 23 05 00 & 23 05 93 Basic Mechanical Req. & Testing, Adjusting and 

Balancing 
A. Clarification: The Contractor shall carry the cost of testing and balancing in their bid. 

 
DRAWINGS  
2. Sheet A-101  

A. Revise Plan Note on east side of Classroom #14 from 1 to 2, it is pointing to casework. 

B. Clarification on Casework – there is no new casework around the new Unit Ventilators 
in the Learning Center. In addition, the Mechanical Contractor is responsible for filler 
panels on sides of the Unit Ventilators, there is no new casework intended as fillers on 
the sides of the Unit Ventilators. Countertops are required per the documents. 

3. Sheets MD-101 & MD-102  
A. Clarification: None of the existing piping is being reused. plan notes indicate the piping 

is to be removed at the unit ventilator, just not graphically indicated. 

 

Page 1, and No Drawings constitute the total makeup of Addendum One. 
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