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March 11, 2024

COLONEL JOHN WHEELER MIDDLE SCHOOL – INTERIOR 
IMPROVEMENTS AND RELATED WORK
Crown Point, IN  46307

TO: ALL BIDDERS OF RECORD

This Addendum forms a part of and modifies the Bidding Requirements, Contract Forms, Contract 
Conditions, the Specifications, and the Drawings dated February 21, 2024 by Gibraltar Design. 
Acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may 
subject the Bidder to disqualification.

This Addendum consists of Page ADD 2-1 and attached Addendum No. 2 from Gibraltar Design 
dated March 11, 2024 and consisting of 2 pages.

A.    SPECIFICATION SECTION 01 23 00 – ALTERNATES

        1. Replace:

The Alternates section with the attached revised Alternates section

ADDENDUM
NO. 2
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SECTION 01 23 00 - ALTERNATES

PART 1 - GENERAL

1.01 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including amended General 
Conditions and other Division 1 Specification Sections, apply to work of this 
Section.

1.02 PURPOSE

A. The Bids for the Alternates described herein are required in order for the Owner to 
obtain information necessary for the proper consideration of the Project in its 
entirety.

1.03 ALTERNATES

A. Definitions: Alternates are defined as alternate products, materials, equipment, 
installations, or systems for the Work, which may, at Owner's option and under 
terms established by Instructions to Bidders, be selected and recorded in the Owner-
Contractor Agreement to either supplement or displace corresponding basic 
requirements of Contract Documents.   Alternates may or may not substantially 
change scope and general character of the Work; and must not be confused with 
"allowances", "unit prices", "change orders", "substitutions", and other similar 
provisions.

1.04 SCHEDULE OF ALTERNATES

A. ALTERNATE NO. 1:  State the cost to provide all the work for corridors, stairs, 
and vestibules as indicated on the drawing. BASE BID: Flooring and wall base.
First Floor: A-108, B-104, B-109, B-110, B-111, B-131,  B-136, B-139, C-120,  
C-123, C-131, E-122, E-123, E-132, E-133, E-135, F-115, F-166.
Stairs: BS-1, BS-2, CS-1, CS-2, DS-1.
Second Floor: A-203, A-207, A-208, B-209, B-210, B-211, B-229, B-237, B-240, 
C-202. C-210, C-213, C-220, C-227, D-201. 

B. ALTERNATE NO. 2:  State the cost to provide all the work for the Media Center 
and adjacent spaces as indicated on the drawings. BASE BID:  Flooring and wall 
base.

C. ALTERNATE NO. 3:  State the cost to provide all the work for Administration 
and Guidance as indicated on the drawings. BASE BID: Flooring and wall base.

D. ALTERNATE NO. 4:  State the cost to provide the work in the Community Room 
C-130. BASE BID: Flooring and wall base.
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E. ALTERNATE NO. 5:  State the cost to replace colored acoustical wall panels in  
Choir F-101, Orchestra F-105, and Band F-114; Tan acoustical panels to remain. 
BASE BID: Flooring and wall base.

F. ALTERNATE NO. 6:  State the cost to provide all the work in Toilet Rooms B-115, 
B-123, B-215, B-222, C-216, C-224, F-119, F-120, H-131, H-132, H-133. BASE 
BID: Existing to remain.

G. ALTERNATE NO. 7:  State the cost to provide new toilet partitions and salvaged 
accessories in Large Restrooms B-119, B-121, B-218, B-220, C-134, C-135, C-218, 
C-221, D-103, D-104. BASE BID: Flooring, wall base, and reinstall salvaged 
partitions and accessories. 

H. ALTERNATE NO. 8:  State the cost to paint all lockers as indicated by keynote #3 
on A-800 series drawings.

 
PART 2 - PRODUCTS, PART 3 - EXECUTION (Not Used)

END OF SECTION 01 23 00




Colonel John Wheeler Middle School  
Interior Renovation and Related Work 

21-121 

 

MARCH 11, 2024 AD.02-1 

ADDENDUM TWO 

Addendum Two (AD.02) to the drawings and specifications prepared by Gibraltar Design 
for Colonel John Wheeler Middle School Interior Improvements and Related Work for 
Crown Point Community School Corporation, Crown Point, Indiana. 

All Contractors bidding on this project shall read all of the items covered below and shall 
comply with all of the requirements as set forth, including any necessary refinements or 
additions generated by this Addendum, Addendum 1, and required by the intent of the 
original contract documents. All Contractors shall acknowledge on their bid form that 
they have received this Addendum and include the appropriate content of same within 
their bid proposal. 

 

SPECIFICATIONS 
 

1. Specification Section 09 91 00 Painting 

A. Add new Paragraph 3.9.H as follows:  

“H.  

Electrostatic Paint Finish - Existing corridor lockers; existing metal enclosures. 
 Clean and sand existing surfaces to be finished. 

Apply two component epoxy coating using Ransburg electrostatic catalyzed 
process, installed in strict accordance with the manufacturer's 
specifications. 

Do not refinish interior surfaces of corridor lockers. 
S-W Pro Industrial High Performance Epoxy, B67W00200/B67V00200 Series. 
 

 

DRAWINGS 
2. Sheets AD-101 thru AD-111 

A. Under DEMOLITION PLAN NOTES, revise note 9 to read “REMOVE AND SALVAGE TOILET 
PARITIONS AND ACCESSORIES. PATCH ANY DAMAGE TO WALLS. REINSTALL AFTER NEW 
FLOOR TILE IS INSTALLED.” 

3. Sheets A-101 thru A-111 

A. Under FINISH PLAN NOTES, revise note 6 to read “NEW TOILET PARTITIONS. PATCH WALLS 
WHERE EXISTING PARTITIONS WERE REMOVED.” 

4. Sheet A-801 

A. In Corridor A-108, there are 96 lockers to be painted as indicated by Finish Plan Note 3. 

B. In Corridor A-207, there are 96 lockers to be painted as indicated by Finish Plan Note 3. 

5. Sheet A-802 

A. In the first floor “B” Corridors and Commons, there are 306 lockers to be painted as 
indicated by Finish Plan Note 3. 
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6. Sheet A-803 

A. In the second floor “B” Corridors and Commons, there are 293 lockers to be painted 
as indicated by Finish Plan Note 3. 

7. Sheet A-804 

A. In Corridor C-120, there are 40 lockers to be painted as indicated by Finish Plan Note 3 

8. Sheet A-805 

A. In the second floor “C” Corridors and Commons, there are 281 lockers to be painted 
as indicated by Finish Plan Note 3. 

 

Pages 1 through 2, inclusive and Zero (0) Full-Size Drawings, constitute the total makeup 
of Addendum Two. 

 


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